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INVITATION FOR BID (No. 22-001) 

 

PROJECT: Wilson Road Water Tank Rehabilitation 

LOCATION: Wilson Road, Smithfield, VA (North of the intersection of Wilson Road and 

Evans Drive) 

DATE:  February 22, 2022 

 
The Town of Smithfield will receive sealed bids for the above titled project at 911 South 

Church Street, Smithfield, Virginia 23430 until 2:00 P.M. local time on Thursday, March 17, 

2022.  The bids will be publicly opened and read aloud at the Smithfield Center located at 220 N 

Church Street, Smithfield, Virginia 23430 at 2:30 P.M. local time on Thursday, March 17, 

2022. Any bids received after the specified time and date will not be considered. 

 

The project is generally described as rehabilitation of the existing 150,000-gallon elevated water 
storage tank on Wilson Road, modifications to existing valve vaults and replacement of the 

existing site fencing. 

 
A bid package including detailed specifications may be obtained visiting the town website at 

www.smithfieldva.gov or eVA.virginia.gov. A mandatory pre-bid conference/site visit will be 

held on Friday, March 4, 2022 at 10:00 A.M. at the project site (Wilson Road, Smithfield, 

Virginia). All bidders are required to attend. 
 

Questions concerning this Invitation for Bid shall be addressed to Jamie Weist, P.E., Project 

Manager Kimley-Horn and Associates, Inc at (757) 320-5636, or by email to 
jamie.weist@kimley-horn.com. 

 

Bids must be submitted on the designated Bid Form, completed in ink or typed and signed by an 

authorized representative. Envelopes containing bids shall be in a sealed envelope marked  
“Wilson Road Water Tank Rehabiliation IFB #22-001” and a valid Virginia Contractor’s 

License Number must be printed clearly on the sealed envelope.  Failure to comply with all 

instructions may result in the bid being deemed non-responsive.  
 

Withdrawal of bids due to error shall be subject to and in accordance with Section 2.2-4330 of the 

Code of Virginia and the Contract Documents. 
 

The Owner reserves the right to waive minor non-substantive errors in the bid, to reject any/or all 

bids, to award any bid in whole or in part and award the bid considered to be in the best interest 

of the Owner. The Owner also reserves the right to negotiate with the lowest responsive, 
responsible Bidder should bid exceed available funds. 

 

The Town of Smithfield does not discriminate in the solicitation or awarding of contract on the 
basis of race, religion, faith-based organizations, color, national origin, age, disability, or any 

other basis prohibited by State or Federal law. 

 

http://www.smithfieldva.gov/
mailto:jamie.weist@kimley-horn.com
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SECTION 101 

 

DEFINITIONS OF TERMS 

 
 

I. GENERAL DEFINITIONS 

Wherever used in the Contract Documents, the following terms shall have the meanings indicated and shall 

be applicable to both the singular and plural thereof:  

1.1 Addenda - Written or graphic instruments issued prior to the opening of Bids which clarify, correct or 

change the Bid Documents or the Contract Documents. 

1.2 Agreement - The written agreement between the Owner and the Contractor covering the Work to be 

performed; other Contract Documents are attached to the Agreement and made a part thereof as 

provided therein. 

1.3 Application for Payment - The form provided in the Contract Documents which is to be used by the 

Contractor in requesting progress and final payments and which is to include such supporting 

documentation as is required by the Contract Documents. 

1.4 Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices for 

the Work to be performed. 

1.5 Bid Documents - Documentation issued prior to the bid date, including documentation accompanying 

the Bid (Drawings, Project Specifications, HRPDC Regional Construction Standards, Addenda, and 

Special Provisions) and any Post-Bid documentation submitted prior to the Notice of Award. 

1.6 Bidder - Any person, firm or corporation submitting a Bid for the Work. 

1.7 Bonds - Performance and Payment Bonds furnished by the Contractor and the Contractor's surety in 

accordance with the Contract Documents. 

1.8 Bid Security - Bid Bonds and other instruments of surety, furnished by the Contractor or the 

Contractor's surety in accordance with the Contract Documents.  

1.9 Change Order - A written order to the Contractor authorizing an addition, deletion, or revision in the 

Work within the general scope of the Contract Documents that authorizes an adjustment in the 

Contract Price and/or Contract Time, issued on or after the Effective Date of the Agreement. 

1.10 Completion Date - The date specified in the Notice to Proceed for final completion of the Work. 

1.11 Contaminated Effluent – Effluent from construction dewatering activities that is impacted with 
contaminants of concern and require special handling in accordance with applicable federal, state and 

local regulations. 

1.12 Contaminated Groundwater - Groundwater that is impacted with contaminants of concern and 

require special handling in accordance with applicable federal, state and local regulations. 

1.13 Contract Documents - The Agreement, including the Bid Documents, Notice of Award, Notice to 
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Proceed, Field Orders, Change Orders, and Modifications. 

1.14 Contract Price - The total monies payable to the Contractor under the terms and conditions of the 

Agreement. 

1.15 Contract Time - The number of calendar days stated in the Agreement for the completion of the 

Work. Calendar days shall be understood to be consecutive. 

1.16 Contractor - The person, firm or corporation with whom the Owner has executed the Agreement. 

1.17 Day - A calendar day of twenty-four hours measured from midnight to the next midnight. Calendar 

days shall be understood to be consecutive.  

1.18 Defective - An adjective, which when modifying the word Work, refers to Work that is 

unsatisfactory, faulty or deficient, or does not conform to the Contract Documents, or does not meet 

the requirements of any inspection, reference standard, test or approval referred to in the Contract 

Documents, or has been damaged prior to the Owner’s acceptance. 

1.19 Drawings - The plans that show the character and scope of the Work to be performed.  

1.20 Effective Date of the Agreement - The date indicated in the introductory paragraph of the Agreement. 

1.21 Engineer - The person, firm or corporation named as such in the Agreement. In the event the Owner 

should not require the services of the Engineer, then the powers, duties, and responsibilities conferred 

in the Contract Documents to the Engineer shall be construed to be those of the Owner. 

1.22 Field Order - A verbal or written order effecting a change in the Work not involving an adjustment in 

the Contract Price or an extension of the Contract Time, issued by the Engineer or Owner to the 

Contractor during construction. 

1.23 Final Completion - All work, including punch list items noted at the final inspection, is complete to 

the satisfaction of the Owner.  

1.24 Groundwater Effluent - Groundwater that is pumped from the ground during construction. 

1.25 Laws and Regulations - Any and all applicable laws, rules, regulations, ordinances, codes and orders 

of any and all governmental bodies, agencies, authorities and courts having jurisdiction. 

1.26 Liens - Liens, charges, security interests or encumbrances upon real or personal property. 

1.27 May - The term "may" is permissive. 

1.28 Notice - All written notices, demands, instructions, claims, approvals, and disapprovals required to 

obtain compliance with the Contract Documents.  Any written notice by either party to the 

Agreement shall be sufficiently given if delivered to or at the last known business address of the 
person, firm or corporation constituting the party to the Agreement, or to his, their, or its authorized 

agent, representative or officer, or when enclosed in a postage envelope addressed to such last known 

business address and deposited in a United States mailbox. Notice shall be deemed received within 3 

business days of U.S. Mail Service postmark date. 

1.29 Notice to Proceed - A written notice given by the Owner to the Contractor (with a copy to the 

Engineer, if appropriate) fixing the date on which the Contract Time will commence to run and on 
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which the Contractor shall start to perform its obligations under the Agreement. 

1.30 Owner - The public body or authority, corporation, association, firm or person with whom the 

Contractor has entered into the Agreement and for whom the Work is to be provided. 

1.31 Owner's Representative - The person, firm or corporation named by the Owner to act as the Owner’s 

agent.  

1.32 Partial Utilization - Use by the Owner of a substantially completed part of the Work for the purpose 

for which it is intended (or a related purpose) prior to Substantial Completion of all the Work. 

1.33 Project - The entire Work as described in the Contract Documents, including Work that is necessary 

and incidental to the furnishing of all materials, services, equipment, labor and supplies required to 

install, perform, and complete all items of Work in accordance with Contract Documents. 

1.34 Reference Standards - Those bulletins, standards, rules, methods of analysis or tests, codes, and 

specifications of other agencies, engineering societies, or industrial associations referred to in the 
Contract Documents. These refer to the latest edition, including amendments in effect and published 

at the time the Project was advertised, unless specifically referred to by edition, volume, or date. 

1.35 Regional Construction Standards - The construction standards, published by the Hampton Roads 

Planning District Commission (HRPDC) as amended from time to time. 

1.36 Responsible Bidder - A person or firm who, in the sole opinion of the Owner, has the capability in all 
respects, to fully perform the contractual requirements as well as the moral and business integrity and 

reliability to assure good faith performance. 

1.37 Responsive Bidder - A person or firm who has submitted a bid that conforms in all material respects 

to the Bid Documents. 

1.38 Resident Project Representative - The authorized representative of the Engineer or Owner who is 

assigned to the Project or any part thereof. 

1.39 Roadway Prism - All of the land or area within the right of way that needs to be cut, filled, graded, or 

otherwise disturbed to produce the design cross section, including, but not limited to, areas for curbs, 

ditches, sidewalks, paths, and slopes to match existing grade. 

1.40 Rock - Any indurated material with a minimum compressive strength of 200 psi that requires drilling, 

wedging, blasting, or other methods of brute force for excavation. 

1.41 Shall - The term "shall" is mandatory. 

1.42 Shop Drawings - All drawings, diagrams, illustrations, schedules, specified design related submittals, 

and other data or information which are specifically prepared or assembled by or for the Contractor 

and submitted by the Contractor to illustrate some portion of the Work. 

1.43 Special Provisions - Requirements in addition to or modification of the HRPDC Regional 

Construction Standards.  

1.44 Specifications - Those portions of the Contract Documents or HRPDC Regional Construction 

Standards consisting of written technical descriptions of materials, equipment, construction systems, 
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standards and workmanship as applied to the Work and certain administrative details applicable 

thereto. 

1.45 Standard Details - Those portions of the HRPDC Regional Construction Standards consisting of 

drawings, explanatory of another drawing, indicating in detail and at a larger scale, the design, 

location, composition and correlation of elements and materials. 

1.46 Subcontractor - A person, firm or corporation having a direct contract with the Contractor or with 

any other Subcontractor for the performance of a part of the Work at the site. 

1.47 Substantial Completion - That date certified by the Owner when the construction of the Project or a 

specified part thereof is sufficiently completed in accordance with the Contract Documents, including 
completion of all tests, so that the Project or specified part can be utilized for the purpose for which it 

is intended. 

1.48 Successful Bidder - The lowest, responsible and responsive Bidder to whom the Owner (on the basis 

of the Owner's evaluation as hereinafter provided) makes an award. 

1.49 Supplier - Any person or organization that supplies materials or equipment for the Work, including 

that fabricated to a special design. 

1.50 Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, 

tunnels or other such facilities or attachments, and any encasements containing such facilities which 

have been installed underground to furnish any of the following services or materials: electricity, 
gases, steam, liquid petroleum products, telephone or other communications, cable television, sewage 

and drainage removal, traffic or other control systems or water. 

1.51 Work - All labor, materials, equipment, transportation, supervision, or other facilities, duties or 
incidentals necessary for execution and completion of the Project in compliance with the Contract 

Documents. 

 
 

End of Section 



February 2022      102 - 1 

 

Wilson Road Water Tank Rehabilitation 

March 17, 2022 

Town of Smithfield 

Bid Number 22-001 

SECTION 102 

 

BIDDING REQUIREMENTS AND CONDITIONS 

 

 

I. INVITATION FOR BIDS 

INVITATION FOR BID (No. 22-001) 

 

PROJECT: Wilson Road Water Tank Rehabilitation 

LOCATION: Wilson Road, Smithfield, VA (North of the intersection of Wilson Road and Evans 

Drive) 

DATE:  February 22, 2022 

 

The Town of Smithfield will receive sealed bids for the above titled project at 911 South Church Street, 

Smithfield, Virginia 23430 until 2:00 P.M. local time on Thursday, March 17, 2022.  The bids will be 

publicly opened and read aloud at the Smithfield Center located at 220 N Church Street, Smithfield, 

Virginia 23430 at 2:30 P.M. local time on Thursday, March 17, 2022. Any bids received after the specified 
time and date will not be considered. 

 

The project is generally described as rehabilitation of the existing 150,000-gallon elevated water storage tank 

on Wilson Road, modifications to existing valve vaults and replacement of the existing site fencing. 
 

A bid package including detailed specifications may be obtained visiting the town website at 

www.smithfieldva.gov or eVA.virginia.gov. A mandatory pre-bid conference/site visit will be held on 

Friday, March 4, 2022 at 10:00 A.M. at the project site (Wilson Road, Smithfield, Virginia). All bidders 

are required to attend. 
 

Questions concerning this Invitation for Bid shall be addressed to Jamie Weist, Project Manager Kimley-

Horn and Associates, Inc at (757) 320-5636, or by email to jamie.weist@kimley-horn.com.  

 
Bids must be submitted on the designated Bid Form, completed in ink or typed and signed by an authorized 

representative. Envelopes containing bids shall be in a sealed envelope marked  

“Wilson Road Water Tank Rehabilitation IFB #22-001” and a valid Virginia Contractor’s License 

Number must be printed clearly on the sealed envelope.  Failure to comply with all instructions may result 

in the bid being deemed non-responsive.  

 
Withdrawal of bids due to error shall be subject to and in accordance with Section 2.2-4330 of the Code of 

Virginia and the Contract Documents. 

 

The Owner reserves the right to waive minor non-substantive errors in the bid, to reject any/or all bids, to 
award any bid in whole or in part and award the bid considered to be in the best interest of the Owner. The 

Owner also reserves the right to negotiate with the lowest responsive, responsible Bidder should bid exceed 

available funds. 
 

The Town of Smithfield does not discriminate in the solicitation or awarding of contract on the basis of race, 

religion, faith-based organizations, color, national origin, age, disability, or any other basis prohibited by 
State or Federal law. 

http://www.smithfieldva.gov/
mailto:jamie.weist@kimley-horn.com
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II.  INSTRUCTIONS TO BIDDERS 

1. Bid Documents 

1.1 Complete sets of Bid Documents shall be used in preparing Bids.  Neither the Owner nor the 
Engineer assumes any responsibility for errors or misinterpretations resulting from the use of 

incomplete sets of Bid Documents. 

1.2 The Owner, in making copies of the Bid Documents available on the above terms does so only for 
the purpose of obtaining Bids on the Work and does not confer or license or grant permission for any 

other use. 

The Special Provisions for this Project as set forth in Section 110 were prepared by Kimley Horn Engineers 
and are dated May 3, 2018.  Additional Special Provisions for this Project appear as modifications to the 

HRPDC Regional Construction Standards by strike-throughs for deletions and bold type for additions in 

Sections 100 through 109.  

The Hampton Roads Planning District Commission’s Regional Construction Standards, Sixth Edition, 

December 2010, are hereby referenced and are part of the Bid Documents, except as may be modified by the 

Special Provisions of this Project or as may be shown by bold type for additions and strike-throughs for 
deletions.  Copies of the Regional Construction Standards may be purchased at the offices of the HRPDC, 

723 Woodlake Drive, Chesapeake, VA 23320 (Telephone 757-420-8300) or Executive Tower, Suite 1-C, 

2101 Executive Drive, Hampton, VA 23666 (Telephone 757-262-0094).  The latest edition of the Regional 
Construction Standards and Publication Updates may be downloaded at the HRPDC website 

http://www.hrpdcva.gov/Regional_Construction_Stnds/REGCONST_Home.asp. 

Bidders must be aware that these Bid Documents incorporate a number of changes, which supplement, 
modify, or replace language and/or Standard Details found in the HRPDC Regional Construction Standards. 

Details shown on the Drawings replace corresponding Standard Details found in the Regional Construction 

Standards. Also, see Section 110 for additional references to Special Technical Provisions incorporated into 

this Project.  

Bid Security in the amount of Five percent (5%) of the Bid shall be submitted with each Bid.  

1.3 The contract documents for this Project, prepared by Kimley Horn and Associates, Inc. and dated 

February 2022 are defined as follows: 

Wilson Road Water Tank Rehabilitation, Site Plans for Town of 

Smithfield, dated February 2022 along with associated HRPDC Technical 

Specifications, CONCRETE CURING, CONCRETE REPAIRS, and 

STEEL WATER STORAGE TANK PAINTING Technical Specifications, 

DAVIS BACON ACT and AMERICAN IRON and STEEL 

REQUIREMENTS and Inspection Report. 

2. Examination of Contract Documents and Project Site 

2.1 It is the responsibility of each Bidder before submitting a Bid: 

A. To examine thoroughly the Bid Documents; 
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B. To become familiar with and satisfy the Bidder as to the general, local and site conditions 

that may affect cost, progress, performance, or furnishing of the Work; 

C. To study and carefully correlate the Bidder’s knowledge and observations with the Bid 

Documents and such other related data; and, 

D. To promptly notify the Owner of all conflicts, errors, ambiguities or discrepancies which the 

Bidder has discovered in or between the Bid Documents and such other related documents or 

field/site conditions. 

2.2 Reference is made to Sections 104 III and 104 IV, for information relating to reports, explorations, 

underground facilities, and easements.  On request, at the discretion of the Owner, the Owner will 
provide each Bidder access to the site to conduct such examinations, investigations, explorations, 

tests and studies as each Bidder deems necessary for submission of a Bid.  The Bidder shall fill all 

holes and clean up and restore the site to its former condition, including reseeding and/or resodding 

any disturbed areas upon completion of such explorations, investigations, tests and studies, and hold 
the Owner harmless from any damage to property or injury to persons resulting from or arising out of 

such exploration, investigation, tests, and studies. The Bidder shall obtain and comply with all local 

and state permitting requirements. 

3. Interpretations and Addenda 

3.1 No oral explanation in regard to the meaning of the Contract Documents will be made, and no oral 
instructions will be given before the award of the Work.  Discrepancies, omissions or doubts as to the 

meaning of the Contract Documents shall be communicated in writing to the Owner for 

interpretation.  Bidders should act promptly and allow sufficient time for a reply to reach them before 

the submission of their Bids.  Any interpretation made will be in the form of an addendum to the 
Contract Documents, which will be forwarded to all known Bidders, and its receipt shall be 

acknowledged on the Bid form.  All questions must be received no later than 7 days prior to the 

date for opening of Bids. 

3.2 Addenda may also be issued to modify the Contract Documents. 

3.3 Subsurface Exploration – Subsurface boring data may be included in the Appendix. The Bidder shall 

be responsible for conducting any further subsurface investigations that he deems necessary. 

Geotechnical exploration and analysis information included, in whole or in part, in these Bid 

Documents gives the physical data on subsurface conditions as obtained for the Owner only, and in 
no event is this information to be considered as part of the Contract.  It is expressly understood that 

neither the Owner nor the Engineer will be responsible for any interpretation or conclusions drawn 

therefrom by the Contractor. 

Bidders are cautioned that the subsurface boring data was used for general design purposes only and 

may be inadequate for the purposes of bidding the Contract items.  It is strongly recommended that 

the Contractor perform his own subsurface investigation(s) to the extent necessary to satisfy himself 

as to the subsurface conditions. 

4. Bid Security 

4.1 Each bid shall be accompanied by a Bidder’s bond issued by a company authorized and licensed to 
transact business as surety in the Commonwealth of Virginia, a certified check, or cash escrow, in 

an amount equal to not less than five (5) percent of the total amount of the bid, made payable to the 
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Town of Smithfield, Virginia.  Upon approval of the Owner’s attorney, in accordance with Section 
2.2-4338, Code of Virginia, 1950, as amended, a Bidder may furnish a personal bond, property 

bond, or bank or savings and loan association’s letter of credit on certain designated funds for the 

amount required for the Bid Security. The Bid Security shall be accompanied by a certified copy of 
the power of attorney for the surety attorney-in-fact. Said bid security shall be left with the Owner, 

subject to the conditions specified herein, as a guarantee of good faith on the part of the Bidder that 

if the bid is accepted, the Bidder shall execute the contract. If a certified check is offered as 

guarantee, it shall be made payable to The Town of Smithfield.  

4.2 The Bid Security shall be returned to all except the three (3) lowest Bidders within ten (10) days 

after the date of Bid opening.  The Bid Security will be returned to the three (3) lowest Bidders 

within five (5) days after the execution of an Agreement and Performance and Payment Bonds and 
Certificates of Insurance have been approved by the Owner.  None of the three (3) lowest Bids shall 

be deemed rejected, notwithstanding acceptance of one of the Bids, until the Agreement has been 

executed by both the Owner and the Successful Bidder. 

5.  Liquidated Damages  

 Should the Contractor fail to Substantially Complete the work on or before the 120 day construction 
phase established for Substantial Completion Date, the Contractor shall pay the Owner the sum of 

$500.00 for each consecutive calendar day that the terms of the Contract remain unfulfilled.   

Permitting the Contractor to continue and finish the work or any part of it after the time fixed for its 
completion, or after the date to which the time for completion may have been extended, shall in no 

way operate as a waiver on the part of the Owner of any of his rights under the Contract. Liquidated 

damages will be calculated and assessed based on provisions defined in the General Conditions and 
the date upon which the Architect/Engineer and Owner certify that all items on the Substantial 

Completion “Punch List” are complete. The sums mentioned above shall represent the actual 

measure of liquidated damages which the Owner will sustain per diem by failure of the undersigned 

to complete the Work at the times stipulated. The sum is in no way to be considered a penalty. 
 

6.  Quantities and Unit Prices 

6.1  The Owner reserves the right to increase or decrease the amount of any class or portion of the Work.  
No such change in the Work shall be considered as a waiver of any condition of the Agreement nor 

shall such change invalidate any of the provisions thereof.  Payment will be made at the unit or lump 

sum prices under the Agreement only for the Work actually performed or materials furnished and 

accepted. 

6.2 Bidders shall include in their Bid prices the entire cost of each item set forth in the Bid, and it is 

understood and agreed that there is included in each lump sum or unit price bid item the entire cost 
necessary or incidental to the completion of that portion of the Work, unless such incidental Work is 

expressly included in other lump sum or unit price bid items. 

7.   General Equipment or Material Specification.  

When the Bid Documents specify one or more manufacturer's brand names or makes of materials, 

devices or equipment as indicating a quality, style, appearance or performance, with the statement "or 
equal," the Bidder shall base the Bid on either one of the specified brands or an alternate brand which 

the Bidder intends to substitute.  Use of an alternate shall not be permitted unless it has been found to 

be equal or better by the Owner and at no additional cost to the Owner. The Owner will not 



February 2022      102 - 5 

 

Wilson Road Water Tank Rehabilitation 

March 17, 2022 

Town of Smithfield 

Bid Number 22-001 

prequalify any substitute materials or equipment submitted by the Bidders.  Only substitute items 
submitted by the successful Bidder after the date of the Contract Award will be considered by the 

Owner or his representative. 

7.1  The burden of proof as to the comparative quality and suitability of alternative equipment, articles or 
materials shall be upon the Bidder.  The Bidder shall furnish at its own expense, such information 

relating thereto as may be required by the Owner.  The Owner shall be the sole judge as to the 

comparative quality and suitability of alternative equipment, articles or materials and the Owner’s 
decisions shall be final.  Any other brand, make or material, device or equipment which, in the 

opinion of the Owner is recognized to be the equal of that specified, considering quality, 

workmanship and economy of operation and is suitable for the purpose intended, shall be accepted.  

In the event of any adverse decision by the Owner, no claim of any sort shall be made or allowed 
against the Engineer or Owner. Samples, if requested by the Bidder, may be returned at the Bidder’s 

expense. 

7.2  If in the sole discretion of the Owner an item proposed by the Contractor does not qualify as an “or-

equal” item it may be considered as a proposed substitute item.  The Contractor shall furnish the 

Owner any such information as the Owner may request to evaluate the substitute item to include 

estimates of costs or credits, redesign, claims or schedule impacts, warranty or maintenance issues or 
payment of any license or royalty that could directly or indirectly result from acceptance of the 

substitute.  Any cost or time impacts to the project schedule caused by the Contractor’s submission of 

a substitute shall be borne by the Contractor.  Any costs incurred by the Owner or by the Owner’s 
Engineer in reviewing the suitability of the substitute item shall be borne by the Contractor.  The 

Owner may refuse to accept a substitute unless an acceptable adjustment in the Contract Price is 

offered by the contractor. 

8.  Proprietary Material and Equipment Specification.  

Where any item of equipment or material is specified by proprietary name, trade name, catalog 

reference, or name of one or more manufacturers, without the addition of such expressions as "or 
equal," it is to be understood that those items are so specified for reasons of standardization in 

maintenance and operation, or for reasons of obtaining desirable features best suited to the require-

ments of the Specifications.  This specific equipment shall form the basis of the Bid and be furnished 
under the Agreement.  Where two or more items of equipment or material are named, the Contractor 

has the option to use either. 

9.  Additive/Alternate Bids 

9.1  Additive Bids 

Additive bid items are those in addition to the base Bid items, unless otherwise noted on the Bid 
Form. Bidders shall submit additive Bids on all items as shown on the Bid form. Award shall be 

based on the lowest responsive and responsible Bid for base Bid plus all additive bid items listed and 

in accordance with any criteria in the Special Provisions. 

9.2  Alternate Bids 

Alternate bid items are those where more than one type of improvement may be considered for a 

portion or all of the Work due to the character of the improvement and uncertainties which may be 
encountered during construction. If alternate Bids are requested for a portion of or all of the Work, 

Bidders shall submit alternate Bids for all alternate(s) the Bidder or its Subcontractor is qualified to 
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perform. Award shall be based on the lowest responsive and responsible Bid for the base Bid plus the 
amount added or deleted for the alternate bid items selected by the Owner and in accordance with 

any criteria in the Special Provisions. The alternates selected shall be at the sole discretion and in the 

best interests of the Owner. 

10.  Submission of Bids 

10.1  Bids shall be submitted at the time and place indicated in the Invitation for Bids and shall be sealed, 

marked with the Project title and name and address of the Bidder, and accompanied by the bid 
guarantee and other required documents.  The Bid may not be changed by markings on the envelope.  

Only the amounts indicated on the Bid form will be considered in determining the final Bid amount.  

It will be the responsibility of Bidder to see that its Bid is submitted to the Owner by the specified 

time and date. There will be no exceptions. Date of postmark will not be considered. Phone or 

telegraphic bids (including FAX) will not be accepted.  

 

10.2  All blanks on the Bid form shall be completed in ink. 

10.3  Bids by corporations shall be executed in the corporate name by the president or a vice-president (or 

other corporate officer accompanied by evidence of authority to sign) and attested by the secretary or 
an assistant secretary.  The corporate address and state of incorporation shall be shown below the 

signature. 

10.4  Bids by unincorporated organizations shall be executed in the organization’s name and signed by an                 

individual having authority to enter into a contract on behalf of such organization, whose title shall 

appear under the signature and the official address of the organization shall be shown below the 

signature.  For example, if such organization is a Limited Liability Company, the Bid shall be signed 
by a member or by its manager, as authorized in its operating agreement; in the case of a manager-led 

Limited Liability Company, the Bid shall be signed by its manager; or if such organization is a 

Limited Partnership, the Bid shall be signed by a general partner. 

10.4.1  All names shall be typed or printed in ink below the signature.  All names shall be the legal name of 

the corporation, unincorporated organization and/or individual. 

10.4.2 The Bid shall contain an acknowledgment of receipt of all Addenda (the numbers of which shall be 

filled in on the Bid form). 

10.4.3 The address, telephone number, e-mail address and fax number for communications regarding the 

Bid shall be provided. 

10.4.4  It is understood and agreed that, in the event an Agreement is executed for the supplies, equipment or 

services included in the Bid, no indication of such sales or services to the Owner shall be used in any 

10.4.5  When a license is required, the Bidder shall include in its Bid over the Bidder’s signature the 

following notation:  "VIRGINIA LICENSED CONTRACTOR NO. ___________" (Ref. Title 2.2, 

Chapter 43, and Title 54.1, Chapter 11, Code of Virginia). 

10.4.6  When a license is not so required and a person who is not the holder of a License enters a Bid, such 

person shall include in its Bid over the Bidder’s signature the following notation:  "LICENSING 

NOT REQUIRED UNDER VIRGINIA STATE CODE."  
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10.5 The Bidder shall complete and submit the Debarment Certification form.  A copy of the form is 

included in Section 102, VI at the end of this Section. 

10.6  The Bidder shall complete and submit the Certificate of Compliance with Immigration Laws and 

Regulations form. A copy of the form is included in Section 102, VII in this section. 

10.7  The Bidder shall complete and submit the Non Collusion Affidavit form. A copy of the form is 

included in Section 102, III.K in this section 

11.  Receipt and Opening of Bids 

11.1 Bids will be opened publicly at the time and place and under the conditions stated in the Invitation 

for Bids.  The Owner's Representative whose duty it is to open Bids will decide when the specified 
time has arrived. The official time and date used in the receipt of the Bids is that time and date 

stamped by the Owner when the Bid is submitted.  Date/time stamps marked after the designated 

time and date of receipt will not be considered. No responsibility will be attached to any such person 
for the premature opening of a Bid not properly addressed and identified.  It is the responsibility of 

the Bidder to assure that the Bid is delivered to the designated place of receipt prior to the time set for 

the receipt of Bids.   

11.2 Bids will be opened and read aloud publicly. 

12.  Bids to Remain Subject to Acceptance 

12.1 All Bids shall remain subject to acceptance for 90 Days after the day of the Bid opening, but the 

Owner may, in its sole discretion, release any Bid and return the Bid Security prior to that date, or 

extend the acceptance period an additional 90 days with the consent of the apparent low Bidder and 

surety. 

13.  Withdrawal of Bids 

13.1 Withdrawal of Bids filed with the Owner may be made only by a representative of the firm 
submitting the Bid, who shall appear in person prior to the deadline designated in the advertisement 

for receipt of Bids.  Such representative shall furnish satisfactory identification and proof that they 

are authorized to withdraw the Bid.  Telephone, e-mail, or facsimile notices will not be considered.  

Additions and/or deletions marked on the outside of the Bid envelope will not be considered. 

13.2 In accordance with Section 2.2-4330(A)(i) of the Code of Virginia, as amended, if the Bid price was 

substantially lower than the other Bids solely to a mistake therein, provided the Bid was submitted in 
good faith, and the mistake was a clerical mistake as opposed to a judgment mistake, and was 

actually due to an unintentional arithmetic error or an unintentional omission of a quantity of work, 

labor, or material made directly in the compilation of a bid, which unintentional arithmetic error or 

unintentional omission can be clearly shown by objective evidence drawn from inspection of original 
work papers, documents, and materials used in the preparation of the Bid sought to be withdrawn and 

provided further the Bidder shall give notice in writing of his claim of right to withdraw within two 

(2) business days after the Bid opening, then the Bid may be withdrawn. The Bidder shall, within the 
following two (2) business days provide the subjective data required in this section to satisfy the 

Owner’s representative that the grounds for such withdrawal do exist. 

13.3 Should the Bidder refuse to enter into the Agreement after notification of award, the Bid Security 

shall be forfeited. 
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13.4 No Bid may be withdrawn under this section when the result would be the awarding of the 
Agreement on another Bid to the same Bidder or to another Bidder in which the ownership of the 

withdrawing Bidder is more than five percent. 

13.5 If a Bid is withdrawn under the authority of this section, the remaining Bids shall be evaluated to 

determine the lowest responsive and responsible Bidder. 

13.6 No Bidder who is permitted to withdraw a Bid shall, for compensation, supply any material or labor 

to or perform any subcontract or other work agreement for the person or firm to whom awarded, or 
otherwise benefit, directly or indirectly, from the performance of the Project for which the withdrawn 

Bid was submitted. 

13.7 If withdrawal of any Bid is denied, the Bidder shall be notified in writing stating the reasons for this 

decision.  Any Bidder who desires to appeal a decision denying withdrawal of Bid shall, as sole 

remedy, institute legal action provided by Section 2.2-4358 and Section 2.2-4364(B), Code of 

Virginia, 1950, as amended.  

14.   Evaluation of Bids 

14.1 In evaluating Bids, the Owner shall consider the qualifications of the Bidders, whether or not the 
Bids comply with the prescribed requirements, unit and lump sum prices, and additive/alternate bid 

items if requested in the Bid form. 

14.2 The Owner may consider the qualifications and experience of subcontractors and other persons and 
organizations (including those who are to furnish the principal items of material or equipment) 

proposed for those portions of the Work for which the identity of Subcontractors and other persons 

and organizations shall be submitted as specified in the Bid Documents.   

14.3 The Owner may conduct such investigations as deemed necessary to establish the responsibility, 

qualifications and financial ability of the Bidders, proposed Subcontractors and other persons and 

organizations to do the Work in accordance with the Bid Documents to the Owner's satisfaction 

within the prescribed time.  

14.4 Bids will be based upon the estimated quantities shown in the Bid form.  Bids will be compared on 

the basis of a total computed price; arrived at by taking the sum of the estimated quantities of each 
Bid Item, multiplied by the corresponding unit price bid, and any lump sum Bids on the individual 

items.  Discrepancies between the multiplication of units of work and unit prices will be resolved in 

favor of the unit prices.  Discrepancies between the indicated sum of any column of figures and the 
correct sum thereof will be resolved in favor of the correct sum.  Discrepancies between words and 

figures will be resolved in favor of words.  The right to reject any or all Bids or to accept any Bid 

considered of advantage to the Owner is reserved. 

14.5 Unless all Bids are canceled or rejected, the Owner reserves the right granted by Section 2.2-4318 of 

the Code of Virginia as amended, to negotiate with the lowest responsible, responsive Bidder to 

obtain a Contract Price within the funds budgeted for the construction project.  Negotiations with the 

lowest Bidder may include both modification of the Contract Price and the Scope of 
Work/Specifications to be performed.  The Owner shall initiate such negotiations by Written Notice 

to the lowest responsible, responsive Bidder that its Bid exceeds the available funds and that the 

Owner wishes to negotiate a lower Contract Price.  The Owner and the lowest responsive, 

responsible Bidder shall agree to the times, places, and manner of negotiations. 
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14.6 The acceptance of a Bid will be a notice in writing, signed by the Owner, and no other act shall 

constitute the acceptance of a Bid. 

14.7 The Owner reserves the right to waive minor informalities as defined in Virginia Code Section 2.2-

4301 in the Bid, to reject any/or all Bids, to award any Bid in whole or in part, and to award the Bid 

considered to be in the best interest of the Owner. 

14.8 More than one Bid for the same Work from an individual or entity under the same or different names 

will not be considered. Reasonable grounds for believing that any Bidder had an interest in more than 
one Bid for the Work may be cause for disqualification of that Bidder and the rejection of all Bids in 

which that Bidder has an interest. 

15.  Qualifications of Bidders and Subcontractors 

15.1  The Contractor’s Questionnaire is included in the Bid Documents and, if requested by the Owner, 

shall be submitted upon request within 72 hours.  This information will assist the Owner in 

investigations and determination of the Contractor's qualifications to perform the Work. 

15.2 To demonstrate their qualification to perform the Work, each Bidder shall be prepared to submit 

further written satisfactory evidence that the Bidder has sufficient experience, necessary capital, 
materials, machinery and skilled workers to complete the Work.  If financial statements are required 

they shall be of such date as the Owner shall determine and shall be prepared on forms acceptable to 

the Owner.  The Owner may make such investigations as deemed necessary to determine the ability 
of the Bidder to perform the Work.  The Owner's decision or judgment on these matters shall be 

final, conclusive and binding. 

15.3 The apparent low Bidder shall, submit to the Owner a list of all Subcontractors who will be 
performing Work on the Agreement at such time and date directed by the Owner. Such list shall be 

accompanied by an experience statement with pertinent information as to similar projects and other 

evidence of experience and qualification for each such Subcontractor, person and organization.  If the 

Owner, after due investigation, has reasonable objection to any proposed Subcontractor, other person 
or organization, the Owner may, before giving the Notice of Award, request the apparent low Bidder 

to submit an acceptable substitute without an increase in Bid price.  If the apparent low Bidder 

declines to make any such substitution, the contract shall not be awarded to such Bidder, but his 
declining to make any such substitution will not constitute grounds for sacrificing his Bid Security.  

For any Subcontractors, other person or organization so listed and to whom Owner does not make 

written objection prior to the giving of the Notice of Award, it will be deemed the Owner has no 

objection. 

15.4 By submitting their Bid, Bidders certify that they are not now debarred by the Federal Government or 

by the Commonwealth of Virginia or by any other state, or by any town, city, or county, from 
submitting Bids on contracts for construction covered by this solicitation, nor are they an agent of 

any person or entity that is now so debarred. 

15.5 If the Bidder is organized as a stock or nonstock corporation, a limited liability company, a business 
trust, or a limited partnership, or is registered as a registered limited liability partnership, the Bidder 

must be authorized to transact business in the Commonwealth as a domestic or foreign entity if so 

required by Title 13.1 or Title 50 of the Code of Virginia, or as otherwise required by law. The 
Bidder shall include the identification number issued by the State Corporation Commission on the 

Bid form or describe why the Bidder is not required to be so authorized. Any Bidder failing to do so 

shall not be awarded the Contract unless the Owner issues a waiver of this requirement and 
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administrative policies and procedures are established by the locality. If the Bidder allows its 
existence to lapse, or its certificate of authority or registration to transact business in the 

Commonwealth of Virginia to expire, or be revoked or cancelled, such will be deemed as an act of 

default enabling the Owner to all remedies for default, including but not limited to revocation of this 

Agreement. 

16.  Sham or Collusive Bids 

16.1 The Bids of any Bidder or Bidders who engage in collusive bidding shall be rejected.  Any Bidder 
who submits more than one Bid in such a manner as to make it appear that the Bids submitted are on 

a competitive basis from different parties shall be considered a collusive Bidder. 

16.2 The provisions contained in Sections 2.2-4367 through 2.2-4377, Code of Virginia, as amended, shall 

be applicable to all contracts solicited or entered into by Owner.  By submitting their Bids, all 

Bidders certify that their Bids are made without collusion or fraud, and that they have not offered or 

received any kickbacks or inducements from any other Bidder, Supplier, manufacturer or 
subcontractor in connection with their Bid, and they have not conferred with any public employee 

having official responsibility for this procurement transaction, any payment, loan, subscription, 

advance, deposit of money, services or anything of more than nominal value, present or promised, 

unless consideration of substantially equal or greater value was exchanged. 

17.  Time of Essence  

 

17.1  TIME IS THE ESSENCE OF THIS CONTRACT. As the provisions hereof relating to the time for 

performance and completion of the Work are for the purpose of enabling the Owner to proceed with 

the construction of public improvements in accordance with pre-planned programs, such provisions 

are of the essence. 

18. Immigration Reform and Control Act of 1986 

 

18.1   By submitting their proposal, Bidders/offerors certify that they do not, and will not during the 

performance of this contract, employ illegal alien workers or otherwise violate the provisions of the 

Federal Immigration Reform and Control Act of 1986. 

18.2 All Bidders must submit a completed Certification of Compliance with Immigration Laws and 

Regulations form (See Section 102.VII) with their Bid. 

19.  Notice of Required Disability Legislation Compliance 

19.1 The Owner is required to comply with State and Federal disability legislation: 

19.2 The Rehabilitation Act of 1973, Section 504, the Americans with Disabilities Act (ADA) of 1990, 

Title II and the Virginians with Disabilities Act of 1990.  Specifically, the Owner may not, through 

its contractual and/or financial arrangements, directly or indirectly avoid compliance with Title II or 
the ADA, Public Law 101-336, which prohibits discrimination by public entities on the basis of 

disability.  Subtitle A protects qualified individuals with disability from discrimination on the basis 

of disability in the services, programs, or activities of all State and local governments.  It extends the 

prohibition of discrimination in federally assisted programs established by the Rehabilitation Act of 
1973, Section 504 to all activities of State and local governments, including those that do not receive 

Federal financial assistance, and incorporates specific prohibitions of discrimination on the basis of 
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disability in Titles I, III, and V of the ADA.  The Virginians with Disabilities Act of 1990 follows the 

Rehabilitation Act of 1973, Section 504. 
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BID FORM 
 
To: 

 
Michael Stallings, Town Manager 

 
Submitted By: 

 
 

 
Date: 

 
Thursday, March 17, 2022 

 

Having carefully examined the drawings and specifications prepared by Kimley-Horn and 

Associates, Inc. and entitled Wilson Road Water Tank Rehabilitation, Site Plans for Town of 

Smithfield, dated February 2022, as well as the premises and conditions affecting the work, the 

undersigned proposes to furnish all materials, labor, equipment and services, including applicable 

taxes, for a lump sum consideration of: 

 

LUMP SUM BASE BID 

 

                                                                                                                                                Dollars 

 

 

($                                                                                           ) TOTAL LUMP SUM BASE BID 

 

ADDENDUM # and DATE 

________________________________________________________________________________ 

 

________________________________________________________________________________ 

 

(List all addenda with dates, if any issued.  If no addenda is issued, write the word "none.") 

 

TIME OF COMPLETION 

 

Work shall commence immediately upon contract signing or upon Notice To Proceed.  Owner 

anticipates Award of Contract/Notice to Proceed by March 31, 2022.  All work shall be 

Substantially Complete and available for occupancy/use within 120 days of contract signing or 

Notice to Proceed.  Liquidated Damages in the amount of $500 per calendar day will be assessed for 

every day the project remains incomplete beyond the 120-day substantial completion date. 

 

BID SECURITY 

 

If notified of the acceptance of this bid within sixty (60) calendar days after the date fixed for the 

opening of the bids, the undersigned agrees to execute and deliver to the Owner the Contract and 

Contractor's Bonds within ten (10) calendar days from the date of notification and, to faithfully and 

properly complete the work with the best interest of the Owner, the safety of the public and in 

accordance with first class workmanship. 

 

The undersigned agrees the Owner may retain five percent (5%) of the contract amount. 
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_________________________________________     

 

Attached hereto is a cashier’s check/certified check in the amount of                       or Bid Bond 

(AIA Document A310, Bid Bond noted below, or from Bid Bond Surety Company authorized to do 

business in the State of Virginia and acceptable to the Authority), none of which shall be less than 

five percent (5%) of the principal's bid, made payable to the Owner. 

 

The Undersigned agrees, if awarded the Contract, to comply with all provisions regarding 

commencement, performance, completion and acceptance of the work described in the above 

mentioned specifications and as stipulated in his proposal and the construction contract.  In case of 

failure on his part to execute the said contract and bond and commence work thereon, the check or 

bid bond shall be paid as liquidated damages for such failure; otherwise, the check or bid bond 

accompanying this proposal shall be returned to the Undersigned. 

 

It is agreed that the Undersigned has complied with and/or will comply with all requirements 

concerning licensing and with all other Local, State and National Laws and that no legal 

requirement has been or will be violated in making or accepting this proposal, in awarding the 

contract to him and/or in the prosecution of the work required thereunder. 

 

The Undersigned declares that the person or persons signing this proposal is/are fully authorized to 

sign the proposal on behalf of the firm listed and to fully bind the firm listed to all the conditions 

and provisions thereof.  It is agreed that no person or persons or company other than the firm listed 

below or as otherwise indicated hereinafter has any interest whatsoever in this proposal of the 

Contract that may be entered into as a result thereof and that in all respects the proposal is legal and 

fair, submitted in good faith without collusion or fraud. 

 

Respectfully submitted this March 17, 2022. 

 

                  

                                                                                                

(Name of Firm) 

 

____________________________________________________________________________ 

                                                                                                                    

(Mailing Address of Firm) 

 

_____________________________________________________________________________ 

                                                                                                                    

(City/State/Zip Code of Firm) 

 

  (           )                                                

(Phone Number) 

 

 

By                                                                               

                   Printed Name 
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_________________________________________     

                  Signature 

 

 

 

General Contractor Number: ________________________________  
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BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,      

      as Principal, and 

    as Surety, are hereby held 
and firmly bound unto   as OWNER in the penal sum of   

    (Five Percent) for the 

payment of which, well and truly made, we hereby jointly and severally bind ourselves, successors and 

assigns. 

Signed, this    day of  , 20 . 

The Condition of the above obligation is such that whereas the Principal has submitted to the OWNER a 

certain BID, attached hereto and hereby made a part hereof to enter into an Agreement in writing, for the 

         

          

NOW, THEREFORE, 

(a) If said BID shall be rejected, or 

(b) If said BID shall be accepted and the Principal shall execute and deliver an Agreement in the 

Form of Agreement attachment hereto (properly completed in accordance with said BID) and 

shall furnish a BOND for faithful performance of said Agreement, and for the payment of all 
persons performing labor or furnishing materials in connection therewith, then this obligation 

shall be void, otherwise the same shall remain in force and effect; it being expressly 

understood and agreed that the liability of the Surety for any and all claims hereunder shall, 

in no event, exceed the penal amount of this obligation as herein stated. 

The Surety, for value received, hereby stipulates and agrees that the obligations of said 

Surety and its BOND shall be in no way impaired or affected by any extension of the time 
within which the OWNER may accept such BID; and said Surety does hereby waive notice 

of any such extension. 

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and 
seals, and such of them as are corporations have caused their corporate seals to be hereto 

affixed and these presents to be signed by their proper officers, the day and year set forth 

above. 

 

    

 Principal 

   

 Surety 

By:    

 Attorney-in-Fact 

IMPORTANT - Surety companies executing BONDS shall appear on the Treasury Department's most current 

list (Circular 570 as amended) and be authorized to transact business in the Commonwealth of Virginia. 
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VI. CERTIFICATION REGARDING DEBARMENT (To be submitted with Bid) 

This is to certify that this person/firm/corporation is not now debarred by the Federal Government or 

by the Commonwealth of Virginia or by any other state, or by any town, city, or county, from 

submitting Bids on contracts for construction covered by this solicitation, nor are they an agent of 

any person or entity that is now so debarred.  

   

Name of Official 

  

Title 

  

Firm or Corporation 

  

Date 
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VII.    CERTIFICATION OF COMPLIANCE WITH IMMIGRATION LAWS AND REGULATIONS 

To be submitted prior to award of contract. 

Section 2.2-4311.1 of the Code of Virginia every public body to provide in every written contract that the 

Contractor does not, and shall not, during the performance of the contract knowingly employ an unauthorized 

alien in violation of federal immigration laws and regulations.  These laws include the Federal Immigration 

Reform and Control Act, which makes it unlawful for a person or other entity to hire, recruit or refer for a fee 

for employment in the United States, an alien knowing the alien is unauthorized, and Section 40.1-11.1 of the 

Code of Virginia, which makes it unlawful for any employer to knowingly employ an alien who cannot 

provide documents indicating that he or she is legally eligible for employment in the United States.  The state 

law, in particular, places an affirmative duty on employers to ensure that aliens have proof of eligibility for 

employment. 

 

Accordingly this certification shall be completed and attached to all contracts and agreements for goods and 

services made by the City/County of      or any of its boards and commissions.  

Failure to attach a completed certification shall render the contract or agreement void. 

 

Type or print legibly when completing this form. 

Legal Name of Contractor: (Note: This is your name as reported to the IRS. This should match your Social Security card 

or Federal ID Number.) 

 

 

Type of Business Entity: 

 

Sole proprietorship (Provide full name and address of owner): 

 

 

Limited Partnership (Provide full name and address of all partners): 

 

 

General Partnership (Provide full name and address of all partners): 

 

 

Limited Liability Company (Provide full name and address of all managing members): 

 

 

Corporation (Provide full name and address of all officers): 

 

 

Doing Business As: 

If Applicable (Note: This is the name that appears on your invoices but is not used as your reporting name.) 

 

 

Name and Position of Person Completing this Certificate: 

 

 



February 2022      102 - 18 

 

Wilson Road Water Tank Rehabilitation 

March 17, 2022 

Town of Smithfield 

Bid Number 22-001 

Physical Business Address: 

 

 

 

Primary Correspondence Address (If different from physical address):  

 

 

 

Number of Employees: 

 

 

Are all Employees Who Work in the United States Eligible for Employment in the United States? 

 

 

Under penalties of perjury, I declare on behalf of the Contractor listed above that to the best of my knowledge and based 

upon reasonable inquiry, each and every one of the Contractor’s employees who work in the United States are eligible 

for employment in the United States as required by the Federal Immigration Reform and Control Act of 1986 and 

Section 40.1-11.1 of the Code of Virginia.  I further declare on behalf of the Contractor that it shall use due care and 

diligence to ensure that all employees hired in the future who will work in the United States will be eligible for 

employment in the United States.  I affirm that the information provided herein is true, correct, and complete. 

 

 

Sworn this    day of     20   on behalf of     as evidenced by the 

following signature and seal: 

 Name of Contractor:   

 Printed Name of Signatory:   

 Signature:   

 Date:   

  

COMMONWEALTH OF VIRGINIA: 

CITY/COUNTY OF     , to-wit: 

 

The foregoing instrument was acknowledged before me this     day of     , 

20 , by     . 

            

        Notary Public 

 

Registration No.:      

 

My commission expires:     
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VIII.   SAFETY CERTIFICATION FORM (To be submitted prior to award of Contract) 

 

Project Title:    

Contract No.:    

Name of Firm:    

Project Safety Responsibility (Name):   

 Telephone Number:   

 Cell Number:   

 Email:   

Emergency Contact (Name):   

  

Contract No.:                  

 Telephone Number:   

 Cell Number:   

 Email:   

The undersigned hereby attests that the project has been carefully evaluated for the safety risks it presents and 

all safety procedures required based on these risks by Virginia Occupational Safety & Health, referenced in 
the Bid document, will be implemented.  Virginia Occupational Safety & Health and all other applicable 

Federal, State and local laws referenced in the Bid document, will be implemented.  All workers on this 

project will be properly trained on the use of safety equipment and safe work practices.  

 

 

By:    

 (Type Name and Title) 

 

    

(Signature) (Date) 

 

 

End of Section 
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SECTION 103 

 

AWARD AND EXECUTION OF AGREEMENT 

 

 

I. AWARD AND EXECUTION OF AGREEMENT 

1. Notice of Award. 

1.1 A Notice of Award will be issued by the Owner, or the Bids rejected as soon as reasonably possible, 

but no later than 90 Days after the date of the opening of Bids. The Owner may, in its sole discretion, 

release any Bid and return the Bid Security prior to that date, or extend the acceptance period an 

additional 90 days with the consent of the apparent low bidder and surety. 

1.2 The Owner reserves the right to waive any minor informalities, to reject any and all Bids in whole or 

in part, and may advertise for new Bids if, in its judgment, the best interests of the Owner will be 

served. 

1.3 At the time of the issuance of the Notice of Award, the Owner shall publicly post an announcement 

of the award on/at the Dept. of Public Works and Utilities located at 310 Institute Street, 

Smithfield, Virginia 23430 

2. Signing of Agreement. 

2.1 When the Owner gives a Notice of Award to the Successful Bidder, it will be accompanied by 4 

original copies of the Agreement, with all other written Contract Documents attached. Within 10 

Days thereafter the Contractor shall sign and deliver all the original copies of the Agreement and 
attached documents to the Owner with the required Bid Security, Certificate of Insurance and Safety 

Certification Form. Within 30 Days thereafter the Owner shall deliver one fully signed copy to the 

Contractor. 

2.2 If the Successful Bidder fails to execute the Agreement within the time specified, the amount of Bid 

Security shall be paid to the Owner. In such case the Owner, at its discretion, may award the Work to 

the second Successful Bidder, or reject all Bids. 

3. Performance and Payment Bonds. 

3.1 The Successful Bidder shall execute and provide to the Owner, within 10 Days following Notice of 

Award, Performance and Payment Bonds with surety in an amount equal to 100% of the accepted 
Bid. The sureties of all Bonds shall be of such surety company or companies as are approved by the 

Owner and are authorized to transact business in the Commonwealth of Virginia. If the execution is 

by an attorney-in-fact, a power of attorney evidencing the authority of such attorney shall be attached 

to the Bond. Such power of attorney shall bear the same date as the Bond to which it is attached.  

3.2 All Bonds shall be in the form prescribed by the Contract Documents except as provided otherwise 

by Laws and Regulations and shall be executed by such sureties as are named in the current list of 
“Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 

Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Audit Staff, 

Bureau of Government Financial Operations, U. S. Treasury Department.   

3.3 Performance and Payment Bonds shall remain in full force during the warranty period defined in 
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Section 107, VII. 

4. Contractor’s Insurance 

4.1 The Contractor shall provide and keep in full force and affect during the performance of the Work 
the kinds and amounts of insurance specified in Section 4.2 below and shall comply with all other 

provisions of this Section. Such insurance shall be provided and kept in full force by insurance 

companies licensed to do business in the Commonwealth of Virginia (to the extent that the 

Commonwealth licenses each of the specific lines of insurance required herein), and regulated by the 
Virginia Bureau of Insurance.  To the extent that the Commonwealth does not license a specific line 

of insurance required herein, the company providing that type of coverage shall be authorized to do 

business in the Commonwealth and regulated by the Virginia Bureau of Insurance.  All premiums 
and other costs of such insurance shall be paid by the Contractor. It will be assumed that the 

consideration paid or to be paid to the Contractor for the performance of the Work includes the 

premiums and other such costs of such insurance, and the Owner shall not be responsible therefore. 
Prior to the Owner’s execution of the Contract, the Contractor shall furnish a certificate(s) of 

insurance evidencing the coverages required below in Section 4.2.  The Contractor shall not be 

required to furnish the Owner with copies of the insurance contracts required by this Section unless 

requested from time to time by the Owner 

Contractor shall also provide Owner with a copy of an endorsement to all insurance contracts 

evidencing the required coverage. Contractor shall also provide Owner with not less than 30 days’ 

notice of the termination or cancellation of any insurance contract.  

4.2 Insurance Requirements:  

A. The Contractor shall purchase and maintain during the life of the Contract such 
comprehensive general liability insurance including product and completed operations 

liability insurance as will provide protection from Contractor’s performance of the Work and 

Contractor’s other obligations under the Contract Documents, whether such performance is 
by Contractor, or by Subcontractor, by anyone directly or indirectly employed by any of 

them, or by anyone for whose acts any of them may be liable and shall otherwise bear 

responsibility therefore.  The Contractor further agrees that all limits will be made available 

which are excess of the amounts below: 

1) Workers Compensation and Employers Liability 

Coverage A - Statutory 

Coverage B - $100,000/$100,000/$500,000 

A broad form of all states endorsement shall be attached. 

2) Commercial Auto Liability Including Hired and Non-Owned Car Liability Coverage 

Limit of Liability - $1,000,000 Per Occurrence 

The Contractor shall purchase and maintain during the life of this Agreement such 

commercial automobile liability insurance including employer’s non-ownership liability and 

hired car liability insurance to protect Contractor and any Subcontractors performing Work 
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covered by this Agreement from claims for damages, whether such operations be by him or 

any Subcontractor, or by anyone directly or indirectly employed by either of them. 

 

3) Commercial General Liability Including Contractual and Completed Operations. 

Limit of Liability - $1,000,000 Per Occurrence 

4) Umbrella Liability Including Employers Liability, Commercial Auto Liability and 

Commercial General Liability. 

Limit of Liability - $5,000,000 Per Occurrence 

        $5,000,000 Aggregate 

5) Builder’s Risk Insurance. 

The Contractor shall purchase and maintain builder’s risk insurance for all new 

construction.  The Contractor shall provide builder’s risk coverage on the full 

insurable value of the Work. 

B. The Contractor shall be responsible for securing the Work site and shall assume all risk for 

vandalism or other damage that may occur, to project components, during construction. 

C. The Owner shall be named as an additional insured on the Commercial General Liability per 
ISO 2010 or equivalent on a primary basis unless the policy language includes the Owner as 

an additional insured. The Contractor shall obtain a waiver of subrogation from its insurers 

on Worker’s Compensation and All Risk Insurance policies. This requirement may be 
satisfied by obtaining appropriate endorsements to any master or blanket policy of insurance 

maintained. Owner’s Commercial General Liability shall not contribute in any loss payment 

insured under the Contractor’s Commercial General Liability policy 

D. Contingent liability and property damage insurance to protect the Owner (or his employees 

and agents, including the Engineer) shall be provided by endorsements to general liability or 

property damage policies. All aforesaid policies shall be endorsed to provide that the 
insurance company shall notify the Owner if policies are to be terminated or altered during 

the life of the contract. 

E. The General Liability insurance shall carry a contractual liability endorsement covering the 
hold harmless agreements contained in the Owner standard contract and the certificates filed 

with the Owner shall show that the contractual liability coverage has been obtained. 

F. Insurance coverage for personal injury and property damage, including insurance on vehicles 

and equipment, shall be in the same company. 

G. The Contractor shall also be required to submit to the Owner evidence of insurance coverage 

or self-insurance for all claims arising under the Worker’s Compensation Laws of the State 

of Virginia. 
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H. To the fullest extent permitted by Law or Regulation, the Contractor shall indemnify and 
hold harmless the Owner, and the Owner’s officers, agents, employees, and other 

representatives, against any liability, loss or expense (including the loss of use of the 

Project), due to any act or omission of Contractor or any of their Subcontractors or of any of 
their respective employees in connection with the Work of the Contractor hereunder, except 

to the extent such liability, loss, or expense is caused by or results solely from the negligence 

of the Owner, its agents, or employees. 

I. The Contractor shall submit proof that the Owner will receive thirty (30) day written notice 

prior to cancellation of the commercial general liability, commercial auto liability, umbrella 

liability, workers’ compensation, and builder’s risk insurance policies.  Where cancellation is 

due to non-payment of premium, the Owner will accept written notice that is given at least 

ten (10) days prior to cancellation of the insurance policy. 

5. Safety Certification Form 

5.1 The Contractor shall submit a Safety Certification Form that includes the following information: 

A. The name and phone number of the individual who will be responsible to ensuring all 

applicable safety procedures are followed and personal protective equipment is used on the 

project site. 

B. The name and phone number of the individual who should be contacted in the event of an 

emergency. 

C. The Safety Certification Form is included in the Section 102.VIII.  
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II. NOTICE OF AWARD  
 

TO: _______________________________________________________________ 

 _______________________________________________________________ 
 _______________________________________________________________ 

 _______________________________________________________________ 

  

PROJECT TITLE: ____________________________________________________________________ 
____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 
 

The Owner has considered the Bid submitted by you for the above described Work in response to its 

Invitation for Bids dated                               , 20     , and Instructions to Bidders. 

 
You are hereby notified that your Bid has been accepted for the Work in the amount of $______________. 

 

You are required by the terms of the Bid Documents to fully execute and return            copies of the 
Agreement along with the required Contractor’s Performance Bond, Payment Bond, and Certificates of 

Insurance within                Days from the date of this Notice of Award. 

 
If you fail to execute the Agreement and to furnish said Bonds and Certificate of Insurance within ______          

Days from the date of this Notice, said Owner will be entitled to consider all your rights arising out of the 

Owner’s acceptance of your Bid as abandoned and as a forfeiture of your Bid Security. The Owner will be 

entitled to such other rights as may be granted by law. 
 

You are required to return an acknowledged copy of this Notice of Award to the Owner. The notice of award 

shall not be construed as notice to proceed.  
 

Dated this             day of                                  , 20     . 

 
 

 

OWNER      CONTRACTOR 

 
        ________________________________                           _____________________________             

  Owner       Contractor 

 By:________________________________  By:______________________________ 
  Name       Name   

Title:_______________________________  Title:_____________________________ 
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III. AGREEMENT  
 

TOWN OF SMITHFIELD: Bid Package IFB No. 22-001 Wilson Road Water Tank Rehabilitation, 

Smithfield, Virginia 
 

THIS AGREEMENT, made and entered into this _______ day        __________________________                               

of   ______________ by and between the Town of Smithfield, a Virginia municipal corporation, hereinafter 

called the Owner, and hereinafter called the Contractor, whose address is      
 

WITNESSETH: 

WHEREAS, the Owner intends to have the Wilson Road Water Tank, rehabilitated at Wilson Road, 
Smithfield, Virginia. 

 

WHEREAS, the Contractor agrees to perform the work for the sum herein stated. 

 
NOW THEREFORE, the Owner and the Contractor for the consideration hereinafter provide agree as 

follows: 

 
ARTICLE 1.   SCOPE OF WORK 

 

The work to be performed shall be in accordance with Contract Documents prepared by Kimley-Horn and 
Associates, Inc. entitled Wilson Road Water Tank Rehabilitation Site Plans for Town of Smithfield, dated 

February 2022. The Contractor agrees to furnish all permits, labor, materials and equipment to complete the 

work as required in the Contract Documents, which are hereby made a part of this contract by reference. It is 

understood and agreed by the parties hereto that all work shall be performed as required in the Contract 
Documents and shall be subject to inspection and approval of the Owner or its authorized representative. The 

relationship of the Contractor to the Owner hereunder is that of an independent Contractor. The Contract 

Documents are defined in the General Conditions and are incorporated herein by reference. 
 

ARTICLE 2.   TIME OF COMPLETION 

 
The Contractor shall commence the work promptly upon the date established in the Notice to Proceed.  If 

there is no Notice to Proceed, the date of commencement of the Work shall be the date of this agreement or 

such other date as may be established therein. 

 
The Contractor shall achieve Substantial Completion within 120 calendar days from the date of Notice To 

Proceed or the date of this agreement. 

 
ARTICLE 3.   CONTRACT SUM 

 

The Owner agrees to pay, and the Contractor agrees to accept in full performance of this contract, the sum of 

________________, which sum also includes the cost of a 100% Performance Bond and a 100% Payment 
Bond, said bonds having been posted by the Contractor pursuant to State Law. 

 

ARTICLE 4.   PAYMENT 
 

The Owner agrees to pay the Contractor from time to time as the work progresses, but no more than once 

each month after date of Notice to Proceed, and only after complying with the General Conditions and 
completion of Certificate of Payment for the work performed during the preceding calendar month, ninety-
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five percent (95%) of the value of the labor performed and, subject to the requirements of the General 
Conditions, ninety-five percent (95%) of the value of materials furnished in place or on-site. 

 

Such evidence of labor performed and materials furnished as the Owner may desire shall be supplied by the 
Contractor at time of request for Certificate of Payment of account. Materials for which payment has been 

made cannot be removed from job site. 

 

Retainage Reduction - Five percent (5%) of the earned amount shall be retained from each monthly payment 
until fifty percent (50%) of the dollar amount of the contract has been earned. During the last fifty percent 

(50%) of the contract, future retainage amounts may be reduced at the Owner’s sole option if requested by 

Contractor. 
 

ARTICLE 5.   INDEBTEDNESS 

 

Before final payment is made, the Contractor must submit evidence in the form of a final waiver of lien or 
claim to the Owner that all payrolls, materials bills, subcontracts and outstanding indebtedness in connection 

with the work have been paid or what arrangements have been made for their payment. 

 
Payment will be made without unnecessary delay and after receipt of such evidence as mentioned above and 

final acceptance of the work by the Owner. 

 
ARTICLE 6.   ADDITIONAL WORK 

 

It is understood and agreed by the parties hereto that no money will be paid to the Contractor for any 

additional labor or materials furnished unless a new contract in writing or a modification hereto for such 
additional materials or labor has been executed by the Owner and Contractor. The Owner specifically 

reserves the right to modify or amend this contract and the total sum due hereunder either by enlarging or 

restricting the scope of work. 
 

ARTICLE 7.   ACCEPTANCE 

 
The work shall be inspected for acceptance by the Engineer promptly upon receipt of notice from the 

Contractor that the work is complete and ready for inspection. 

 

ARTICLE 8.   DISPUTES PERTAINING TO PAYMENT FOR WORK 
 

Should disputes arise respecting the value of any work done, or any work omitted, or of any extra work 

which said Contractor may be required to perform, or respecting any other elements involved in this contract, 
said dispute shall be brought to the attention of the Engineer and Program Manager who will attempt to settle 

matters. If he/she is unsuccessful, the dispute will be brought to the attention of the Town of Smithfield and 

their decision shall be final and conclusive. Any claims, disputes or other matters in question between the 

parties to this Agreement shall not be subject to binding arbitration. Any and all claims or disputes, or other 
matters in question between the parties arising out of or relating to this Agreement or a breach thereof shall 

be resolved by appropriate proceedings in the Isle of Wight County Circuit Court, and in no other forum. 

 
ARTICLE 9.   TERMINATION FOR BREACH, ETC   

 

If the Contractor shall be adjudged bankrupt or if he should make a general assignment for the benefit of his 
creditors or if a receiver should be appointed on account of his insolvency, or if he or any of his 
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subcontractors violate any of the provisions of this contract, the Owner may serve written notice upon him of 
its intention to 

  

terminate said contract; and unless, within ten (10) days after the serving of such notice, such violation shall 
cease, the Owner then may take over the work and prosecute same to completion by contract or by any other 

method it may deem advisable for the account and at the expense of the Contractor. The Owner may take 

possession of and utilize in completing the work, such materials, appliances, paint, and any other property 

belonging to the Contractor as may be on the site of the work and necessary therefore. The Owner may, at 
any time upon ten (10) days written notice to the Contractor, terminate (without prejudice to any right or 

remedy of the Owner) the whole or any portion of the work for the convenience of the Owner. In the event 

that it should be necessary for the Owner to bring legal action against the Contractor to enforce any provision 
of this contract, then the Owner shall be entitled to recover its attorney’s fees and costs expended therefor. 

 

ARTICLE 10. OWNER'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE APPLICATION 

THEREOF 
 

The Owner may withhold from payment to the Contractor such an amount or amounts as, in its judgment, 

may be necessary to pay just claims against the Contractor or any subcontractor for labor and services 
rendered and materials furnished in and about the work. The Owner may apply such withheld amounts on the 

payment of such claims in its discretion.  In so doing, the Owner shall be deemed the agent of the Contractor 

and payments so made by the Owner shall be considered as payment made under the Contract by the Owner 
as to such payments made in good faith.   Such payments may be made without prior determination of the 

claim or claims. 

 

ARTICLE 11.   LIABILITY AND INDEMNIFICATION 
 

The Contractor agrees that it/he shall at all times protect and indemnify and save harmless, the Town of 

Smithfield and all institutions, agencies, departments, authorities and instrumentalities of the Town and any 
member of their governing bodies or of their boards or commissions or any of their elected or appointed 

officers or any of their employees or authorized volunteers as described in the General Conditions of the 

project specifications which are included herein by reference, from any and all claims, damages of every kind 
and nature made, rendered or incurred by or in behalf of any person or corporation whatsoever, including the 

parties hereto and their employees that may arise, that occur or grow out of any acts, actions, work or other 

activity done by the said Contractor, its employees or agents in the performance and execution of this 

contract. 
 

ARTICLE 12.   SUBCONTRACTOR 

 
No part of this contract shall be sublet by the Contractor without prior written approval of the Owner.  

 

ARTICLE 13.   LIQUIDATED DAMAGES 

 
Should the Contractor fail to Substantially Complete the work on or before the Substantial Completion Date 

referred to in Article 2 hereof, Contractor shall pay Owner the sum of $500.00 for each consecutive calendar 

day that terms of the Contract remain unfulfilled. 
 

Permitting the Contractor to continue and finish the work or any part of it after the time fixed for its 

completion, or after the date to which the time for completion may have been extended, shall in no way 
operate as a waiver on the part of the Owner of any of his rights under the Contract. Liquidated damages will 
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be calculated and assessed based on provisions defined in the General Conditions and the date upon which 
the Program Manager and Engineer certify that all items on the Substantial Completion "Punch List" are 

complete.  The sums mentioned above shall represent the actual measure of liquidated damages which the 

Owner will sustain per diem by failure of the undersigned to complete the Work at the times stipulated. The 
sum is in no way to be considered a penalty and shall not limit the Owner’s other remedies available at law or 

equity. 

  

ARTICLE I4.    VIRGINIA PUBLIC PROCUREMENT ACT. 
 

Contractor agrees to comply with all of the mandatory provisions of the Virginia Public Procurement Act, 

which are incorporated herein by reference, including those concerning non-discrimination, payment of 
subcontractors, employment of aliens, maintaining a drug free workplace and maintaining all state licenses 

and SCC corporate registration. Contractor’s tax identification number is  ________________________.  

 

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and year first above 
written. 

 

CONTRACTOR:   
 

BY:  __________________ 

 
ATTEST 

 

BY:  __________________ 

 
BY:  ____________________________________ 

 

OWNER: TOWN OF SMITHFIELD 
 

BY:  __________________ 

Michael R. Stallings, Town Manager 
 

ATTEST 

 

BY: __________________  
Lesley G. King, Clerk 

 

 
 

APPROVED AS TO FORM: 

 

BY: __________________ 
William Riddick, Town Attorney 
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IV. PERFORMANCE BOND  
 

         Bond No.________________ 

         Amount: $_______________ 
 

KNOW ALL PERSONS BY THESE PRESENTS, that _______________________________________ 

________________________________of __________________________________________________ 

                            , hereinafter called the Contractor and _________________________ a corporation duly 
organized and existing under and by virtue of the laws of the State of _______________, hereinafter called 

the Surety, and authorized to transact business within the Commonwealth of Virginia as the Surety, are held 

and firmly bound unto _____________________________ as Owner, in the sum of 
_____________________________________________________dollars ($__________), lawful money of 

the United States of America, for payment of which, well and truly be made to the Owner, the Contractor and 

the Surety bind themselves and each of their heirs, executors, administrators, successors, and assigns, jointly 

and severally, firmly by these presents as follows: 
 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT: 

 
WHEREAS, the Contractor has executed and entered into a certain Agreement, hereto attached, with the 

Owner dated ___________________, 20____, for ___________________________________________ 

____________________________________________________________________________________ 
____________________________________________________________________________________ 

NOW THEREFORE, if the Contractor, and its successors and assigns, shall at all times duly, promptly, and 

faithfully perform the Work and any alteration in or addition to the obligations of the Contractor arising 

thereunder, including the matter of infringement, if any, of patents or other proprietary rights, and shall assure 
all guarantees against defective workmanship and materials, including the guarantee period following final 

completion by the Contractor and final acceptance by the Owner and comply with all the covenants therein 

contained in the Specifications, Drawings, and other Contract Documents required to be performed by the 
Contractor, in the manner and within the times provided in the Agreement, and shall fully indemnify and save 

harmless the Owner from all costs and damage which it may suffer by reason or failure to do so, and shall 

fully reimburse and repay it all outlay and expenses which it may incur in making good any default, and 
reasonable counsel fees incurred in the prosecution of or defense of any action arising out of or in connection 

with any such default, then this obligation shall be void; otherwise to remain in full force and effect. 

 

PROVIDED, HOWEVER, that the Surety, for value received, for itself and its successors and assigns, hereby 
stipulates and agrees that no change, extension of time, alteration, or addition to the terms of the Contract 

Documents or to the Work to be performed thereunder, or payment thereunder before the time required 

therein, or waiver of any provision thereof, or assignment, subletting or transfer thereof or any part thereof, 
shall in any way affect its obligation on this Bond, and it does hereby waive notice of any such change, 

extension of time, alteration, addition to the terms of  the Contract Documents or any such payment, waiver, 

assignment, subcontract or transfer. 

 
PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the 

right of any beneficiary hereunder, whose claim may be unsatisfied. 

 
Whenever Contractor shall be declared by Owner to be in default under the Contract, the Owner having 

performed Owner’s obligations thereunder, the Owner shall have the right, at its option, to require the Surety 

to promptly proceed to remedy the default within 30 days of notice by proceeding or procuring others to 
proceed with completing the Agreement with its terms and conditions; and all reserves, deferred payments, 
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and other funds provided by the Agreement to be paid to Contractor shall be paid to Surety at the same times 
and under the same conditions as by the terms of that Agreement such fund would have been paid to 

Contractor had the Agreement been performed by Contractor; and Surety shall be entitled to such funds in 

preference to any assignee of Principal of any adverse claimant.  Notwithstanding the above, the Owner shall 
have the right, with the approval of the Surety which shall not be unreasonably withheld, to take over and 

assume completion of the Agreement and be promptly paid in cash by the Surety for the cost of such 

completion less the balance of the Contract price. 

 
IN WITNESS WHEREOF, all above parties bounded together have executed this instrument this ____ day of 

______________, 20___, the name and corporate seal of each corporate party being hereto affixed and those 

presents duly signed by its undersigned representative, pursuant to authority of its governing body. 
 

       CONTRACTOR 

 

       _________________________________ 
 

 

       By:__________________________(Seal) 
 

       Name:________________________ 

 
       Title:_________________________ 

 

____________________________ 

Attest 
       SURETY 

 

       __________________________________ 
 

       By:__________________________(Seal) 

____________________________ 
Attest 

 

APPROVED AS TO FORM: ____________________, 20____ 

 
_______________________________________________________ 

   OWNER 

 
NOTE: Date of Bond shall not be prior to the date of the Agreement. If the Contractor is a partnership, all 

partners shall execute the Bond. 

 

IMPORTANT: The Surety named on this Bond shall be one who is licensed to conduct business in the 
Commonwealth of Virginia, and named in the current list of Companies Holding Certificates of Authority as 

Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies, as published in Circular 570 

(amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department. All Bonds signed by an agent 
shall be accompanied by a certified copy of the authority to act for the Surety at the time of signing of this 

Bond. 
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V. PAYMENT BOND  
 

         Bond No.________________ 

         Amount: $_______________ 
 

KNOW ALL PERSONS BY THESE PRESENTS, that ______________________________________ 

________________________________________of___________________________________________ 

_________________hereinafter called the Contractor and _____________________ a corporation duly 
organized and existing under and by virtue of the laws of the State ___________________, hereinafter called 

the Surety, and authorized to transact business within the Commonwealth of Virginia as the Surety, are held 

and firmly bound unto __________________________________ as Owner, in the sum 
of__________________________ dollars ($__________), lawful money of the United States of America, for 

payment of which, well and truly be made to the Owner, the Contractor and the Surety bind themselves and 

each of their heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these 

presents as follows: 
 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT: 

 
WHEREAS, the Contractor has executed and entered into a certain Agreement, hereto attached, with the 

Owner dated ___________________, 20___, for _____________________________________________  

____________________________________________________________________________________ 
____________________________________________________________________________________ 

NOW THEREFORE, if the Contractor shall promptly make payments to all persons, firms, subcontractors, 

and corporations furnishing materials for or performing labor in the prosecution of the Work provided for in 

the Agreement, and any authorized extension or modification thereof, including all amounts due for 
materials, lubricants, oil, gasoline, repairs on machinery, equipment, and tools consumed, used or rented in 

connection with the construction of the Work, and all insurance premiums on the Work, and for all labor 

performed in the Work, whether by Subcontractor or otherwise, then this obligation shall be void, otherwise 
to remain in full force and effect. 

 

PROVIDED, HOWEVER, that the Surety, for value received, hereby stipulates and agrees that no change, 
extension of time, alteration, or addition to the terms of the Contract Documents or to the Work to be 

performed thereunder, shall in any way affect its obligation on this Bond, and it does hereby waive notice of 

any such change, extension of time, alteration, or addition to the terms of the Contract Documents. 

 
PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the 

right of any beneficiary hereunder, whose claim may be unsatisfied. 
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IN WITNESS WHEREOF, all above parties bounded together have executed this instrument this ____ day of 
______________, 20___, the name and corporate seal of each corporate party being hereto affixed and those 

presents duly signed by its undersigned representative, pursuant to authority of its governing body. 

        
       CONTRACTOR 

 

                                                                      

 
       By:                                                     (Seal) 

        

                               Name:________________________ 
  

       Title:_________________________ 

 

____________________________ 
Attest 

 

       SURETY 
 

       __________________________________ 

 
       By: __________________________(Seal) 

____________________________ 

Attest 

 
APPROVED AS TO FORM:____________________, 20_________ 

 

_______________________________________________________ 
   OWNER 

 

NOTE: Date of Bond shall not be prior to the date of the Agreement. If the Contractor is a partnership, all 
partners shall execute the Bond. 

 

IMPORTANT: The Surety named on this Bond shall be one who is licensed to conduct business in the 

Commonwealth of Virginia, and named in the current list of Companies Holding Certificates of Authority as 
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies, as published in Circular 570 

(amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department. All Bonds signed by an agent 

shall be accompanied by a certified copy of the authority to act for the Surety at the time of signing of this 
Bond. 
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VI. NOTICE TO PROCEED  
 

TO: ___________________________  DATE: _________________________________ 

 
  ___________________________  PROJECT: ______________________________ 

 

  ___________________________  _______________________________________ 

 
  ___________________________  _______________________________________ 

 

You are hereby notified to commence Work in accordance with the Agreement dated 
____________________, 20___, on or before ____________________, 20___, and you are to substantially 

complete the Work within ___________ Days thereafter and reach Final Completion of the Work within 

_____ Days thereafter. The date of Final Completion of all Work is therefore ____________________, 

20___. 
 

Liquidated damages as stipulated in the Bid form, in the amount of $______________ per Day for failure of 

the Contractor to substantially complete the Work by the date for Substantial Completion and  
$                  per Day for failure to complete the Work by the date for Final Completion, will be assessed by 

the Owner  as stated above or as may be modified by duly executed Change Orders.  

 
     OWNER:  ______________________________ 

 

     BY:   __________________________________ 

 
     TITLE:  ________________________________ 

     

 
 

 

ACCEPTANCE OF NOTICE: 
 

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by: 

 

_____________________________ 
 

this the ____________ day of 

 
__________________, 20 ____ 

 

CONTRACTOR:______________________ 

          
BY:   _______________________________ 

    

TITLE:  _____________________________ 
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VII. NOTICE OF INTENT TO AWARD  
 

TO: _______________________________________________________________ 

 _______________________________________________________________ 
 _______________________________________________________________ 

 _______________________________________________________________ 

  

PROJECT TITLE: ____________________________________________________________________   
____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________                   
 

The Owner has considered all the Bids submitted for the above described Work in response to its Invitation 

for Bids dated                               , 20     , and Instructions to Bidders. 

 
This is to advise that the Owner intends to award the contract for this Work to ________________________. 

 

 
Dated this             day of                                  , 20     . 

 

 
 

OWNER       

 

        ________________________________                           
  Owner        

 By: ________________________________   

  Name         
Title:_______________________________   
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VIII. ESCROW AGREEMENT  

 

THIS ESCROW AGREEMENT, made and entered into this           day of                         , 20    , by, between 

and among the                                           (Owner) and _________________________________(Contractor), 
and__________________________________________________ (Bank), a trust company, bank, or savings 

and loan institution with its principal office located in the Commonwealth and 

___________________________________ (Surety), provides: 

 
8.1 The Owner and the Contractor have entered into an Agreement dated (month, date, year), with 

respect to a Project titled _____________________________________ (the Agreement).  This 

Escrow Agreement is pursuant to, but in no way amends or modifies the Agreement. Payments made 
hereunder or the release of funds from escrow shall not be deemed approval or acceptance of 

performance by the Contractor. 

8.2 In order to assure full and satisfactory performance by the Contractor of its obligations under the 
Agreement, the Owner is entitled to retain certain amounts otherwise due the Contractor, known as 

retainage.  The Contractor has, with the approval of the Owner, elected to have such retainage held in 

escrow by the Bank.  This document sets forth the terms of the escrow.  The Bank shall not be 
deemed a party to, bound by, or required to inquire into the terms of the Agreement or any other 

instrument or agreement between the Owner and the Contractor. 

8.3 The Owner shall from time to time pursuant to its Agreement pay to the Bank amounts retained by it 
under the Agreement. Except as to amounts actually withdrawn from escrow by the Owner, the 

Contractor shall look solely to the Bank for the payment of funds retained under the Agreement and 

paid by the Owner to the Bank. 

The risk of loss by diminution of the principal of any funds invested under the terms of this Escrow 

Agreement shall be solely upon the Contractor. 

8.4 Funds and securities held by the Bank pursuant to this Escrow Agreement shall not be subject to 
levy, garnishment, attachment, lien or other process whatsoever.  The Contractor agrees not to assign, 

pledge, discount, sell or otherwise transfer or dispose of its interest in the escrow account or any part 

thereof, except to the Surety. 

8.5 The following securities, and none other, are approved securities for all purposes of this Escrow 

Agreement: 

A. Unites States Treasury Bonds, United States Treasury Notes, Unites States Treasury 

Certificates of Indebtedness or United States Treasury Bills; 

B. Bonds, notes and other evidences of indebtedness unconditionally guaranteed as to the 

payment of principal and interest by the United States. 

C. Bonds or notes of the Commonwealth of Virginia; 

D. Bonds of any political subdivision of the Commonwealth of Virginia, if such bonds carried, 
at the time of purchase by the Bank or deposit by the Contractor, a Standard and Poor’s or 

Moody’s Investors Service rating of at least “A”; and, 

E. Certificates of deposit issued by commercial banks located within the Commonwealth, 

including, but not limited to, those insured by the Bank and its affiliates. 
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F. Any bonds, notes, or other evidences of indebtedness listed in Paragraphs A through C may 
be purchased pursuant to a repurchase agreement with a bank, within or without the 

Commonwealth of Virginia having a combined capital, surplus and undivided profit of not 

less than $25,000,000, provided the obligation of the Bank to repurchase is within the time 
limitations established for investments as set forth herein.  The repurchase agreement shall be 

considered a purchase of such securities even if title, and/or possession of such securities is 

not transferred to the Escrow Agent, so long as the repurchase obligation of the bank is 

collateralized by the securities themselves, and the securities have on the date of the 
repurchase agreement a fair market value equal to at least 100% of the amount of the 

repurchase obligation of the Bank and the securities are held by a third party, and segregated 

from other securities owned by the Bank. 

No security is approved hereunder which matures more than five years after the date of its purchase 

by the Bank or deposit by the Contractor. 

8.6 The Contractor may from time to time withdraw the whole or any portion of the escrowed funds by 

depositing with the Bank securities approved, in writing, by the Owner in an amount equal to, or in 

excess of, the amount so withdrawn.  Any securities so deposited or withdrawn shall be valued at 

such time of deposit or withdrawal at the lower par or market value, the latter as determined by the 

Bank.  Any securities so deposited shall thereupon become a part of the escrowed fund. 

Upon receipt of a direction signed by the chief administrative and financial official of the Owner, the 

Bank shall pay the principal of the fund, or any specified amount thereof, to the Owner.  Such 

payment shall be made as soon as is practicable after receipt of the direction. 

Upon receipt of a direction signed by either the chief administrative or the chief financial official on 
behalf of the Owner, the Bank shall pay and deliver the principal of the fund, or any specified portion 

thereof, to the Contractor, in cash or in kind, as may be specified by the Contractor.  Such payment 

and delivery shall be made as soon as is practicable after receipt of the direction. 

8.7 For its services hereunder the Bank shall be entitled to a reasonable fee in accordance with its 

published schedule of fees or as may be agreed upon by the Bank and the Contractor.  Such fee and 

any other costs of administration of this Escrow Agreement shall be paid from the income earned 

upon the escrow fund and, if such income is not sufficient to pay the same, by the Contractor. 

Under no circumstances shall the Owner be responsible to the Bank for any fee or costs of 

administering this Escrow Agreement, account, or escrow fund. 

8.8 The net income earned and received upon the principal of the escrow fund shall be paid over to the 

Contractor in quarterly or more frequent installations.  Until so paid or applied to pay the Bank’s fee 

or any other costs of administration such income shall be deemed a part of the principal of the fund.  
All income earned shall be reported by the Bank to the Internal Revenue Service and other taxing 

authorities on the Contractor’s Tax. I.D. Number, except for interest withdrawn by the Owner 

pursuant to paragraph IV. 

8.9 The Surety undertakes no obligation hereby but joins in the escrow Agreement for the sole purpose 

of acknowledging that its obligations as surety for the Contractor’s performance of the Agreement 

are not affected hereby. 
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WITNESS the following signatures, all as of the day and year first above written. 
 

      OWNER: 

       
             ______________________________________ 

              Name of Owner                                                                  

       

       By: _______________________________________ 
              Name 

                                                                           _______________________________________            

     Title 
 

       CONTRACTOR: 

 

             ______________________________________ 
                Name of Contractor 

 

              ______________________________________ 
              Contractor’s Tax I.D. Number  

 

      By:   ______________________________________ 
              Officer, Partner, or Owner 

            

      BANK: 

 
              ______________________________________ 

               Name of Bank   

              ______________________________________ 
               Mailing Address for Payments 

              ______________________________________ 

               Account Number 
 

      By:   ______________________________________ 

              President/Vice-President 

          
      SURETY: 

 

              _______________________________________ 
               Name of Surety 

 

      By  ________________________________________ 

               Attorney-in-Fact    
 

 

End of Section 
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SECTION 104 

 

SCOPE OF WORK 

 

 

I. INTENT OF AGREEMENT 

1.1 The intent of the Agreement is to provide for completion of the Work specified therein. 

1.2 If, during the performance of the Work, the Contractor finds a conflict, error or discrepancy in the 

Contract Documents, the Contractor shall so report to the Owner in writing at once and before 

proceeding with the Work affected thereby, except in the case of emergency or public safety, shall 
obtain a written interpretation or clarification from the Owner however, the Contractor shall not be 

liable to the Owner for failure to report any conflict, error or discrepancy in the Contract Documents 

unless the Contractor has actual knowledge thereof or should reasonably have known thereof. 

II. AMENDING AND SUPPLEMENTING CONTRACT DOCUMENTS 

2.1 The Contract Documents may be amended to provide for additions, deletions and revisions in the 

Work or to modify the terms and conditions thereof by a Change or Field Order pursuant to Section 

109 II. 

III. EXPLORATIONS AND REPORTS 

3.1 Reference is made to the Special Provisions for identification of those reports of explorations and 

tests of subsurface conditions at the site that have been utilized by the Owner in preparation of the 

Contract Documents.   

3.2 The Contractor shall visit the site of the proposed Work and make such explorations as the 

Contractor determines to be necessary. 

IV. UNDERGROUND FACILITIES 

4.1 If an Underground Facility is uncovered or revealed not in the Contract Documents and which the 

Contractor could not reasonably have been expected to be aware of, the Contractor shall, promptly 
after becoming aware thereof and before performing any Work affected thereby, identify and 

immediately notify the owner of such Underground Facility and give written Notice thereof to that 

owner and to the Owner.  

4.2 If the existence of an Underground Facility described above unavoidably impacts the installation of 

the Work, the Contractor shall, to the fullest extent possible, continue the Work on other portions of 

the site. All delays must be shown by the Contractor to be directly attributable to said unforeseen 

conditions and limited to the time actually occasioned by such unforeseen conditions, and that the 

Contractor has prosecuted the other portions of the Work to the fullest extent possible. 
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V. SUBSURFACE CONDITIONS 

5.1 The Contractor shall promptly, and if possible, before such conditions are disturbed, except in the 

event of an emergency, notify the Owner by written Notice of: 

A. subsurface or latent physical conditions at the site differing materially from those indicated 

in the Contract Documents; or 

5.2 The Owner shall promptly investigate the conditions, and if it is confirmed that such conditions do so 
materially differ and cause an increase or decrease in the cost of, or in the time required for, 

performance of the Work, an equitable adjustment shall be made and the Agreement shall be 

modified by a Change Order. Any claim of the Contractor for adjustment hereunder shall not be 
allowed unless the Contractor has given the required written Notice; provided that the Owner may, if 

the facts so justify, consider and adjust any such claims asserted before the date of final payment. 

5.3 All required written Notices shall be submitted to the Owner within 20 Days after occurrence of the 
event giving rise to such claim, or within 20 Days after the claimant recognizes the condition, 

whichever is later. 

VI. SITE SECURITY 

6.1 The Contractor shall be responsible for the security and safety of all project facilities including, but 

not limited to, all equipment, materials, site structures, and construction thereon. All security 

measures deemed necessary by the Contractor to comply with this requirement shall be at the 
Contractor’s expense at no additional cost to the Owner. The Contractor shall be responsible for all 

site security until final acceptance of the Work by the Owner. 

VII. CLEAN-UP, DISPOSAL AND RESTORATION 

7.1 The Contractor shall maintain the site of the project in an orderly and clean condition and shall at 

intervals of no more than three (3) working days and at its expense, remove and legally dispose of 

accumulations of rubbish or refuse materials, surplus concrete, mortar and excavated materials not 
required or suitable for backfill from public and private property and rights-of-way. Washings from 

concrete mixers or mixing boxes shall not be deposited directly or indirectly in the drainage or sewer 

system or on paved streets. The Contractor shall keep the site, inclusive of vehicular and pedestrian 
traffic routes through the site, free of dirt and dust by periodic blading, power brooming, watering or 

other approved means. Road surfaces adjacent to the Work area shall be cleaned of soil with 

mechanical brooms or other approved methods at the end of each working day. Road shoulders and 
driveways shall be stabilized so as to allow traffic flow (including mail and paper delivery vehicles, 

school buses and emergency vehicles) by the end of each working day. 

7.2 The Contractor shall confine all equipment, the storage of materials and equipment, and the 
operations of workmen to areas permitted by law, ordinances, permits, or the requirements of the 

Contract Documents, and shall not unreasonably encumber the premises with materials or equipment. 

7.3 Upon completion and before final acceptance of the Work performed under the Agreement, the 
Contractor shall remove and legally dispose of all rubbish, surplus or discarded materials, false work, 

forms, temporary structures, field offices, signs, temporary erosion and siltation control measures, 

and equipment and machinery, and shall leave the site and ground occupied in connection with the 
performance of the Work in the conditions existing before the Work was started, to the satisfaction of 

the Owner.  
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7.4 All waste materials, including but not limited to excavated materials, demolished pavement, arboreal 
(landscaping) waste and other debris, that are not suitable for Project related purposes (e.g., backfill) 

or are surplus to the needs of the Project, both as determined by the Owner, shall become the 

property of the Contractor. The Contractor shall dispose of all such material in accordance with his 

accepted Disposal Plan, as specified below, at no additional cost to the Owner. 

A. The Contractor shall submit a Disposal Plan for review and acceptance by the Owner prior to 

performing any Work that might generate waste materials. The plan shall include a complete 
description of the materials that are expected to be encountered based on the Geotechnical 

Plan and their proposed disposal site(s). The Contractor may change his Disposal Plan only 

by written notice to the Owner. The acceptance of a plan and/or any related notice to the 

Owner must be evidenced by a written response from the Owner. 

B. The Contractor shall insure that all permits related to his disposal operations have been 

obtained, and the Contractor shall comply with all requirements of those permits. The 
Contractor shall show evidence that all required permits have been obtained for all disposal 

sites by submitting a copy of all such permits to the Owner as part of the Contractor's 

Disposal Plan. 

 

 

End of Section 
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SECTION 105 

 

CONTROL OF WORK 

 

 

I. REUSE OF CONTRACT DOCUMENTS 

1.1 Neither the Contractor nor any Subcontractor or Supplier or other person or organization performing 
or furnishing any of the Work under a direct or indirect contract with the Owner shall have or acquire 

any title to or ownership rights in any of the Contract Documents (or copies thereof) prepared by or 

bearing the seal of the Engineer; and, they shall not reuse any of the Contract Documents on 

extensions of the Project or any other project without written consent of the Owner and Engineer and 

specific written verification by the Owner. 

II. COPIES OF CONTRACT DOCUMENTS 

III. A bid package including detailed specifications may be obtained from the Town of Smithfield or by 

visiting the town website at www.smithfieldva.gov or eVA.virginia.gov. 

IV. CONTRACT DOCUMENTS 

3.1 The Contract Documents will govern the Work set forth therein. 

In cases of conflicts, Special Provisions shall govern over the Regional Construction Standards; 
Specifications shall govern over Drawings; figure dimensions shall govern over scaled dimensions; 

and, detailed Drawings shall govern over general Drawings; unless, the interpretation would result in 

a violation of any law or regulation applicable to the performance of the Work 

3.2 The Contractor shall, upon discovering any error, omission, or discrepancy in the Contract 

Documents, immediately notify the Owner. 

V. SHOP DRAWINGS AND SUBMITTALS 

4.1 The Contractor shall compile a complete and comprehensive schedule of all the submittals 

anticipated to be made during the progress of the Work. The schedule shall include a list of each type 
of item for which the Contractor’s drawings, Shop Drawings, material affidavits, material samples, 

certificates, warranties, guarantees, operations and maintenance manuals, testing and adjustment 

reports, plans, schedules or other types of submittals are required by the Contract Documents.  

4.2 Prior to each submittal, the Contractor shall carefully review and coordinate all aspects of each item 

or sample submitted with any other item or sample being submitted and verify that each item and 

sample adheres in all respects with the requirements of the Contract Documents. 

4.3 The Contractor shall certify that all materials used in the Work are in complete compliance with all 

specified provisions.  Certification shall not be construed as relieving the Contractor from its 

responsibility of furnishing satisfactory materials. At the time of each submission, the Contractor 
shall in writing call the Owner's attention to any deviations that the Shop Drawings or samples may 

have from the requirements of the Contract Documents. By making a submission for approval, the 

Contractor shall be deemed to have certified that he has checked the items in the Shop Drawings 

before submitting them and that he is satisfied that, in their present state, they not only meet the 
requirements of the Contract Documents, but will present no difficulties in the performance and 

completion of the Work. The Contractor shall clearly note his approval on the Shop Drawings prior 

http://www.smithfieldva.gov/
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to submission to the Owner. Failure of the Contractor to note his approval will be reason for the 

Owner to return such submission to the Contractor unchecked.  

1. If it appears to the Owner that the Shop Drawings submitted by the Contractor have not been 

properly checked, even though the Contractor’s approval has been noted thereon, Owner may 

return such submission to the Contractor unchecked.  

2. Markings, written or otherwise, made by the Contractor or by his suppliers or manufacturers 

must be made on the Submittal in a color other than red. RED is reserved for the exclusive 

use of the reviewer in marking Submittals.  

4.4 The Contractor shall submit four (4) copies, plus the number of copies desired to be returned, of 
Shop Drawings or submittals that are required by Section 105 or the Special Provisions. Each 

submission shall be accompanied by letter of transmittal in duplicate, listing the contents of the 

submission and identifying each item by reference to specification section or Drawing. The data 

shown on the Shop Drawings shall be complete with respect to quantities, dimensions, specified 
performance and design criteria, materials and similar data to show the Owner the materials and 

equipment the Contractor proposes to provide. Digital Shop Drawing submittals may be made when 

acceptable to the Owner and all provisions in this section are satisfied. 

4.5 The Contractor shall also submit samples to the Owner for review and approval in accordance with 

the accepted schedule of submittals. Each sample shall be identified clearly as to material, supplier, 

pertinent data such as catalog numbers and the use for which intended and otherwise as the Owner 
may require for review. The review of a separate item or sample will not indicate approval of any 

assembly in which the separate item or sample functions. 

4.6 The Contractor is responsible for submitting all Shop Drawings and schedules in a timely manner to 
avoid delaying the Work. The Owner shall within 21 Days after receipt, return Shop Drawings and 

schedules to the Contractor indicating approval or disapproval.   

4.7 Review and/or approval of Shop Drawings will be for general conformance with the Contract 
Documents and shall not relieve the Contractor from the responsibility of furnishing materials and 

equipment of proper dimension, size, quality, quantity, and all performance characteristics to 

efficiently perform the requirements and intent of the Contract Documents. Approval shall not be 
construed as permitting any departure from the Project requirements, authorization of any increase in 

price, or approval of departures from additional details or instructions previously furnished by the 

Owner. 

4.8 Before submitting each Shop Drawing or sample, the Contractor shall have determined and verified: 

A. All field measurements, quantities, dimensions, specified performance criteria, installation 

requirements, materials, catalog numbers and similar information with respect thereto; 

B. All materials with respect to the intended use, fabrication, shipping, handling, storage, 

assembly, and installation pertaining to the performance of the Work; and 

C. All information relative to the Contractor’s sole responsibility in respect of means, methods, 

techniques, sequences and procedures of construction and safety precautions and progress 

incident thereto. 

4.9 Each Shop Drawing and sample submission shall bear a stamp or specific written indication that the 

Contractor has satisfied Contractor’s obligation under the Contract Documents with respect to the 



February 2022     105 - 3 

 

Church Street Water Tank Rehabilitation 

March 17, 2022 

Town of Smithfield 

Bid Number 22-001 

Contractor’s review and approval of that submission. The Contractor’s Shop Drawing stamp shall be 

as follows (or as otherwise approved by the Owner and Engineer): 

 

 (Owner’s Name) 

(Project Name) 
 

Shop Drawing No.: _________________________________________ 

 
Specification Section: ______________________________________ 

 

With respect to this Shop Drawing or Sample, I have determined and verified all quantities, 
dimensions, specified performance criteria, installation requirements, materials, catalog numbers, 

and similar data with respect thereto and reviewed or coordinated this Shop Drawing or Sample with 

other Shop Drawings and samples and with the requirements of the Work and the Contract 

Documents. 
 

_____ No variation from Contract Documents 

 
_____ Variation from Contract Documents as shown 

 

(Contractor’s Name and Address) 

 
By: _____________________________________________________ 

 

Date: _________________________ 

 

 

4.10 The Engineer will review and approve or disapprove or return as incomplete Shop Drawings and 

samples in accordance with the schedule of submittals submissions accepted by the Engineer. The 
Engineer’s review and approval or disapproval will not extend to means, methods, techniques, 

sequences or procedures of construction (except where a particular means, method, technique, 

sequence, or procedure of construction is specifically and expressly called for by the Contract 

Documents) or to safety precautions or programs incident thereto. The Contractor shall make 
corrections required by the Engineer, and shall return the requested number of copies of Shop 

Drawings and samples for review and approval. The Contractor shall direct specific attention in 

writing to revisions other than the corrections called for by the Engineer on previous submittals.  

Upon approval, two marked copies will be returned to the Contractor. 

4.11  No progress payments will be made to the Contractor until the schedules are submitted to and 

acceptable to the Engineer. The progress schedule shall be acceptable to the Engineer as being the 
Contractor’s schedule for the orderly progression of the Work to completion within any specified 

Contract Times, but such acceptance will neither impose on the Engineer responsibility for the 

sequencing, scheduling or progress of the Work nor interfere with or relieve the Contractor from the 

Contractor’s full responsibility therefor. 

4.12 The Engineer will record time required by the Engineer or Engineer’s consultants for excessive 

submittal review occasioned by the Contractor’s re-submission, in excess of one re-submission of a 
required submittal, caused by unverified, unchecked or un-reviewed, incomplete, inaccurate or 

erroneous, or nonconforming submittals. The Engineer's costs will be an estimated average billing 
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rate for labor plus related expenses and shall be paid by the Contractor upon terms satisfactory to the 

Owner. 

4.13 Within ten (10) Days after the Effective Date of the Agreement, the Contractor shall submit to the 

Engineer for approval a schedule listing the manufacturer of the items of equipment and materials 
proposed for the construction.  Following approval of the schedule, no changes in material or 

equipment from those listed will be allowed except in unusual or extenuating circumstances. When 

such circumstances arise, the Contractor shall request, in writing, the Owner’s approval of the 
proposed change, stating the circumstances necessitating such a change. The intent of this schedule is 

to name the manufacturers of material specified by a product standard and to designate which 

manufacturer will be used when more than one has been named for an item.  The schedule shall not 

be interpreted as allowing any change from base Bid items or those substitute items offered with the 

Bid and accepted in the Agreement. 

4.14 Submittals shall be made in logical groupings representing all submittals from a technical 
specification section and/or, where appropriate, related section(s). Shop drawing submissions lacking 

all required submittals under a technical specification section(s) will be returned without review.  

4.15 The approval of Shop Drawings shall not relieve the Contractor from the responsibility for proper 
fittings and construction of the Work nor from furnishing materials and work required by the 

Contract which may not be indicated on the Shop Drawings when approved.  

4.16 Where a Shop Drawing or sample is required by the Specifications, and related work is performed 
prior to the Owner’s review and approval of the pertinent submission, such work will be the sole 

responsibility of the Contractor. Owner shall have the right to inspect any such Work, but failure of 

Owner to inspect such Work shall not be deemed an acceptance by the Owner.  

4.17 In proposing alternate materials or construction methods or in requesting Owner determination of 

alternate materials, submittals must clearly demonstrate that the proposed alternate items clearly 

meet, in all respects, the requirements of the Contract Documents, design intent of the Project. The 
burden of proof in all such determinations is up to the Contractor and the Owner’s determination is 

un-reviewable and final. All such proposals count as submittals in determining the cost of additional 

reviews in accordance with paragraph 4.12 above.  

4.18 Manufacturer’s Certificates 

A. The Contractor shall furnish at the time of submitting Shop Drawings the manufacturer’s 

certificates for items of equipment and products in the various sections of these 

Specifications. 

B. The manufacturer’s warranty and certification submitted for equipment, a product, or 

component of a product shall indicate that the manufacturer has examined the Contract 
Documents and the equipment, product or component of a product provided will meet the 

performance criteria and conforms in all respects to the requirements of the Contract 

Documents.  

C. A statement originating from the Contractor, or any of his Subcontractors, suppliers, or any 

other agent, which merely indicates that a particular item of equipment, product, or 

component of a product, meets the requirements of the Contract Documents, shall not be 
considered a certificate. Any such submittal made in this manner will not be approved and 

the corresponding equipment, product, or component of a product, shall not be approved.  
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VI. RECORD DRAWINGS 

5.1 The Contractor shall keep one record copy of all Special Provisions, Specifications, Drawings, 

Addenda, Written Amendments, Change Orders, Shop Drawings, Owner-approved submittals, and 

samples at the site in good order and annotated to show all changes made during the construction 
process.  These documents shall be available to the Owner for examination and shall be submitted to 

the Owner upon completion of the Work.  As-built information (including dimensions, materials, 

existing utilities) shall also be included on the Drawings. Progress payments may be withheld for 

failure to keep neat, accurate and complete record drawings. 

5.2 The Contractor shall include any field changes, deviations from the Drawings due both to field 

conditions and Change Orders. 

5.3 Record information for projects shall include the following as a minimum: 

A. Horizontal and vertical location of the water, force main, sanitary and storm sewer installed 
at every 100-foot station, at interconnections, and at fittings, tees, bends and offsets. The 

frequency and location of survey shots will match the proposed grade elevations shown on 

the Drawings. 

B. Size (if greater than ¾”), material, depth and location of both ends of the water service lines 

are required. 

C. Rim elevations of manholes and invert elevations of pipes entering and exiting the manhole. 

D. Information required for public storm drain systems: 

1. Size, material and location of all storm sewer lines. 

2. Elevations shall be provided for all ditch, pipe and structure inverts and rims.  

5.4 The Record Drawings shall include the following minimum accuracy for survey measurements and 

field measurements. 

A. Horizontal accuracy: 

1. Both surface and subsurface gravity sanitary sewer systems shall be measured in a 

survey to +/- 1.0 foot at the structure location. 

2. Storm Water Management Facilities (SWMF) shall be measured in a survey to +/- 

1.0 foot, including the top of bank, bottom of bank, edge of water, pipes, structures, 
and setback distances to property lines and/or right-of-way lines and any unusual 

feature of each SWMF. 

3. Project landscaping shall be measured in a survey to +/- 1.0 foot. Only large 

significant features, such as trees, will be surveyed. The species and caliper (size) 

shall be noted. 

B. Vertical accuracy:  

 Survey Accuracy Field Measurement 

Manhole Rim +/- 0.01 ft.  
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Manhole Invert +/- 0.01 ft. 

Gravity Sewer Slope +/- 0.02% 

Valve Depth +/- 0.1 ft. 

Pressure/vacuum systems +/-0.05 ft. 

SWMF +/- 0.01 ft. 

Curb/curb and gutter +/- 0.01 ft. 

Offset  +/- 1.0 ft. 

Lateral  Depth +/- 0.25 ft. 

 

The Contractor shall provide on the record drawings, if applicable, coordinate values (northing’s and 

easting’s based on the locality’s monumentation) for the following: 

Gravity Sewer 

• Manholes 

• Cleanouts and connections to the main 

Force Mains 

• Valves and tracer wire boxes 

• Air release assemblies 

• Horizontal bends 45-degrees (and greater if allowed) and combinations of fittings equaling 45-

degrees or greater, spaced no greater than 10-feet of the start of the bends to the bend’s terminus 

• Offsets (vertical and horizontal)  

• Connections (tees and taps) 

• Limits of lined pipe 

Water Systems 

• Water meters 
 

5.5 Record Drawings shall be provided in two versions: a sealed PDF version and an electronic format 

acceptable to the Owner 

VII. ACCESS TO PROJECT 

6.1 The Owner, the Owner’s Representatives, the Engineer, testing agencies and governmental agencies 

with jurisdictional interests shall have access to the Project at all times for their observations, 

inspecting, and testing.  The Contractor shall provide proper and safe conditions for such access. 

VIII. SURVEYS AND REFERENCE POINTS 

7.1 The Owner shall furnish all necessary Drawings showing property lines and/or easements and the 

location of the Work.  The Owner has established or will establish such general reference and control 

points and benchmarks on or about the Project site as will enable the Contractor to proceed with the 
Work. Prior to issuance of the Notice to Proceed, if the Contractor finds that any previously 

established reference points have been destroyed or misplaced, the Contractor shall promptly notify 

the Owner, and the Owner shall replace such general reference points and benchmarks at the Owner’s 

expense. 

7.2 The Contractor shall protect and preserve the established control points, bench marks and monuments 

and shall make no changes in locations without the written approval of the Owner.  Any of these 

which may be lost or destroyed or which require shifting because of necessary changes in grades or 
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locations shall, subject to prior approval of the Owner, be replaced and accurately located by the 

Contractor, at no expense to the Owner. 

IX. WORKING HOURS 

8.1 Normal working hours shall be 7:00 a.m. to 5:00 p.m., Monday through Friday, except that Work 

shall not start any earlier than one-half hour after sunrise or continue beyond one-half hour prior to 

sunset.  If the Contractor desires to perform Work outside the normal working hours, on holidays, or 

on weekends, the Contractor shall request permission, in writing, 48-hours in advance to allow 
arrangements to be made.  The Contractor may be charged an inspection fee by the Owner if such 

Work is approved.  Where the Owner specifically directs the Contractor to work outside of normal 

working hours, no inspection fee will be imposed.  The Owner may refuse the Contractor permission 
to work outside the normal working hours.  The Contractor shall make reasonable efforts to avoid 

undue noise during the night and on weekends, including, but not limited to, fireproof covering 

necessary to dampen excessive noise from engines or pumps which operate before 7:00 a.m. and 

after 9:00 p.m., if it is necessary to work at those times. 

8.2 The Contractor shall designate a representative and furnish a telephone number at which the 

representative may be contacted at any time after working hours.  This representative shall be 
empowered and authorized to provide such personnel and equipment as may be required to remedy 

emergency situations that may develop after normal working hours, or on weekends and holidays. 

8.3 The Contractor shall receive approval of the Owner, in advance, of any Work to be performed on 
holidays. The Owner reserves the right to deny permission to work on Sundays and/or holidays 

without cause. 

8.4 Holidays are as listed below: 

New Years’ Day    1st day of January 

Martin Luther King’s Birthday   3rd Monday in January 

President’s Day     3rd Monday in February 
Memorial Day     Last Monday in May 

Independence Day    4th day in July 

Labor Day     1st Monday in September 
Veteran’s Day     11th day of November 

Thanksgiving Day    4th Thursday in November 

Day after Thanksgiving Friday after 4th Thursday in November 
Christmas Eve 24th day of December 

Christmas Day 25th day of December 

If a holiday falls on a Sunday, the following Monday shall be considered the holiday. If these dates 
fall on a Saturday, the previous Friday shall be considered the holiday.  If any part of a two-day 

holiday falls on a weekend, the observance of the holiday shall be scheduled at the Owner’s 

discretion in such a way as to result in a four-day weekend. 

The Contractor’s attention is called to Section 109-1.6.C.1.d. regarding Owner compensation by the 

Contractor for overtime Work performed outside normal working hours. 
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X. PROJECT COORDINATION 

9.1 Coordination with Owner 

A. The Contractor shall coordinate all construction activities with the Owner and shall obtain 

the Owner’s approval as to schedule of Work, permits, temporary Work, and traffic control. 

B. Progress meetings shall be held monthly on a date to be set by the Owner. The Contractor 

shall be present at all progress meetings. If progress is not made as scheduled, or if the 
Owner desires to discuss revised progress schedules or the quality of workmanship or other 

aspects of the Work, additional progress meetings can be required. 

9.2 Coordination with Utilities 

A. Before the initiation of any excavation, the Contractor shall locate all existing utilities, 

culverts, and other structures. Work shall be coordinated with affected utility companies. 

Prior to excavation, the Contractor shall contact MISS UTILITY at (800) 552-7001 and 

comply with all MISS UTILITY requirements. 

B. All existing utilities, both public and private (including sewer, gas, water, electrical services, 

etc.), shall be protected and their operation shall be maintained throughout the course of the 
Work. Any temporary shutdown of an existing service shall be arranged by the Contractor 

between the Contractor and the responsible agency. The Contractor shall assume full 

responsibility and defend and hold the Owner harmless from the result of any damage that 

may occur as a result of the Contractor’s activities. 

C. If any utility service is interrupted as a result of accidental breakage or of being exposed or 

unsupported, the Contractor shall promptly notify the proper authority and shall cooperate 
with the authority in the restoration of service. If utility service is interrupted, repair work 

shall be continuous until service is restored. The Contractor shall be responsible for any 

damage to utilities that are attributable to his neglect or methods of performing the Work. 

D. Existing facilities (such as water and sewer valves) shall be operated only by the facility 

owner or under the direct supervision of the facility owner’s personnel. The Contractor shall 

inform the owner at least 48-hours in advance of the need for the operation of existing 

facilities. 

XI. SUPERVISION 

10.1 The Contractor shall supervise and direct the Work, and shall be solely responsible for the means, 

methods, techniques, sequences and procedures of construction.  The Contractor shall employ and 

maintain on the Project a qualified supervisor who shall have been designated in writing by the 

Contractor as the Contractor's representative at the site.  The supervisor shall have full authority to 
act on behalf of the Contractor and all communications given to the supervisor shall be the same as if 

mailed to the business address of the Contractor.  The supervisor or a designated representative shall 

be present on the site at all times as required to perform adequate supervision and coordination of the 
Work. The Contractor shall notify the Owner in writing prior to any change of supervisor, and 

receive the Owner’s approval for the replacement.   

10.2 Upon notification to the Contractor, the Owner reserves the right to suspend the Work until such time 
as a supervisor satisfactory to the Owner is assigned to the project.  Contract Time shall not be 
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extended for such suspension nor shall the Contractor be entitled to any additional payment of any 

kind whatsoever as a result of such suspended Work. 

10.3 Any employee of the Contractor or Subcontractor who is deemed unsuitable may be removed from 

the job site by the Owner, provided that Written Notice and just cause is given to the Contractor.  

Said employee shall be removed immediately upon receipt of said Notice. 

XII. UNCOVERING WORK 

11.1 If any Work has been covered or concealed without the Owner’s approval prior to being covered or 

concealed, the Owner may request to see such Work and it shall be exposed by the Contractor.  The 

Contractor shall pay the cost of opening or uncovering and replacement and shall, in addition, at no 
cost to the Owner, make the necessary corrections to bring the Work into accord with the Contract 

Documents. 

11.2 Uncovering Work shall be at the Contractor’s expense unless the Contractor has given the Owner 
timely notice of the Contractor’s intention to cover the same and the Owner has not acted with 

reasonable promptness in response to such notice. 

11.3 If the Owner considers it necessary or advisable that covered Work previously approved be re-
inspected or tested by others, the Contractor, at the Owner’s request, shall uncover, expose or 

otherwise make available for observation, inspection or testing as the Owner may require, that 

portion of the Work in question, furnishing all necessary labor, materials, tools, and equipment. If it 
is found that such Work is defective, the Contractor shall bear all the expenses of such uncovering, 

exposure, observation inspection and testing and of satisfactory reconstruction.  If, however, such 

Work is not found to be defective, the Contractor will be allowed an increase in the Contract Price or 

an extension of the Contract Time or both directly attributable to such uncovering, exposure, 

observation, inspection, testing and reconstruction and an appropriate Change Order shall be issued. 

XIII. REMOVAL OF UNACCEPTABLE WORK 

12.1 All Work that does not conform to the requirements of the Contract Documents shall be 

unacceptable. 

12.2 The Contractor shall remove or correct all unacceptable and defective Work or materials. The 
replacement of Work and materials shall conform to the Contract Documents or be in a manner 

acceptable to the Owner.  The Contractor shall bear all costs of such correction and/or removal and 

replacement. 

12.3 Work done contrary to or regardless of the instructions of the Owner, Work done beyond the lines 

shown or as directed, except as herein provided, or any extra Work done without authority, will be 

considered unauthorized and will not be paid for under the provisions of the Agreement.  Work so 

done may be ordered removed or replaced at no cost to the Owner. 

12.4 If the Work is defective, or the Contractor fails to supply sufficient skilled workers or suitable 

materials or equipment, or fails to furnish or perform the Work in such a way that the completed 
Work will conform to the Contract Documents, the Owner may order the Contractor to stop the 

Work, or any portion thereof, until the cause for such order has been eliminated; however, this right 

of the Owner to stop the Work shall not give rise to any duty on the part of the Owner to exercise this 
right for the benefit of the Contractor or any surety or other party. If the Contractor does not remedy, 

remove, or replace the rejected or condemned Work as instructed by the Owner within the time 
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period stated by the Owner but in no case to exceed 30 Days after receiving written Notice, such 

remedy, removal, or replacement may be accomplished by the Owner at the Contractor’s expense. 

SUBSTANTIAL COMPLETION 

13.1 Prior to Final Payment, but following completion of all required tests and inspections, the Contractor 

may request in writing that the Owner certify that the entire Project or any phase of the Project is 

Substantially Complete and request the Owner issue a Certificate of Substantial Completion.  Within 

fourteen (14) working days the Owner will conduct an inspection of the Project with the Contractor 
and either issue a Certificate of Substantial Completion or notify the Contractor in writing of the 

incomplete items.  The Certificate and attachments shall include the following: 

A. A listing of responsibilities for the security, operation, safety, maintenance, utilities and 

insurance on the substantially completed portion; 

B. A tentative list of items to be completed or corrected prior to final payment; and, 

C. The maximum time for items to be completed or corrected prior to final payment. 

13.2 The Owner shall have the right to exclude the Contractor from the Project or phase of the Work 

certified to be Substantially Complete; however, the Owner will allow the Contractor reasonable 

access to complete or correct the Work. 

XIV. USE OF COMPLETED PORTIONS 

14.1 The Owner shall have the right to take possession of and use any completed or partially completed 

portions of the Work, not-withstanding that the time for completing the entire Work or such portions 

may not have expired, but such taking possession and use shall not be deemed an acceptance of any 
Work not completed in accordance with the Contract Documents.  If such prior use increases the cost 

of or delays the Work, the Contractor shall be entitled to such extra compensation or extension of 

time or both as the Owner and the Contractor may agree by a Change Order. 

XV. FINAL INSPECTION 

15.1 Upon receiving written Notice from the Contractor that the entire Work or an agreed upon portion is 

complete, the Owner will make a final inspection with the Contractor, and will notify the Contractor 
in writing of all particulars in which this inspection reveals that the Work is incomplete or defective.  

The Contractor shall immediately take such measures as are necessary to complete such Work or 

remedy such deficiencies. 

15.2 This procedure shall be repeated until all items are corrected to the satisfaction of the Owner. Only 

written notification to the Contractor from the Owner will constitute final acceptance of any part of 

the Work under the Agreement. 
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XVI CLAIMS 

16.1 All claims, disputes, demands and other matters in question arising out of or relating to the 

Agreement or the Contract Documents, except for claims which have been waived by the 

Contractor’s acceptance of final payment, will be addressed in accordance with the provisions of the 
Virginia Public Procurement Act and as stated herein; provided, however, the provisions of Section 

2.2-4366 of that Act will not be applicable without the separate express written consent of the Owner. 

16.2 Early or prior knowledge by the Owner of an existing or impending claim for damages could alter the 
plans, scheduling, or other action of the Owner or result in mitigation or elimination of the effect of 

the act objected to by the Contractor.  Therefore, a written statement describing the act of omission or 

commission by the Owner or its agents that allegedly caused damage to the Contractor and the nature 
of the claimed damage shall be submitted to the Owner at the time of occurrence or beginning of the 

Work upon which the claim and subsequent action are based.  If such damage is deemed certain in 

the opinion of the Contractor to result from his acting on an order from the Owner, he shall 
immediately take written exception to the order.  Submission of a notice of claim as specified shall be 

mandatory.  Failure to submit such notice shall be a conclusive waiver to such claim for damages by 

the Contractor.  An oral notice or statement will not be sufficient nor will a notice or statement after 

the event. 

If the Contractor’s claim contains data that cannot be verified by the Owner’s records, the data shall 

be subject to a complete audit by the Owner or its authorized representative if they are to be used as a 

basis for claim settlement. 

If the Contractor wishes to make claim for an increase in the Contract Price or Contract Time, he 

shall submit all supporting data to the Owner and Engineer within twenty (20) Days from the time of 
initial occurrence.  Failure to submit such data within twenty (20) Days shall be a conclusive waiver 

to such claim by the Contractor. 

16.3 All claims, disputes, and other matters relating to or arising out of the Agreement or the Contract 
Documents pertaining to the performance of the Work and claims in respect to changes in the 

Contract Price or Contract times shall be submitted to the Owner and Engineer in writing. Written 

Notice of each such claim, dispute or other matter shall be delivered by the Contractor to the 

Engineer and the Owner promptly (but in no event later than twenty (20) days) after the start of the 
occurrence or event giving rise thereto, and written supporting data shall be submitted to the 

Engineer and the Owner promptly, (but not later than twenty (20) days) after the start of such 

occurrence or event and monthly thereafter for continuing events unless the Owner and Contractor 
mutually agree to extend the time required to submit the written Notice to allow for the  submission 

of additional accurate data in support of such claim, dispute or other matter.  The Owner shall submit 

any response to the Engineer and the Contractor within twenty (20) days after receipt of the 
Contractor’s last submittal (unless the Owner requests reasonable additional time to evaluate the 

claim). 

The Engineer shall render a non-binding and non-final written recommendation regarding the manner 
in which to resolve the dispute within twenty (20) days of receipt of the Owner’s response.  

Engineer’s written recommendation shall be used to assist the Owner and Contractor towards the 

expeditious and amicable resolution of their dispute.   

Within ten (10) days of the delivery of Engineer’s written recommendation, senior representatives of 

the Owner and the Contractor, having authority to settle the dispute, and the Engineer, shall meet at a 

mutually acceptable time and place, and thereafter as often as they reasonably deem necessary, to 
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exchange relevant information and to exercise their reasonable and good faith efforts to expeditiously 
resolve the dispute.  The Owner’s and Contractor’s representatives will participate in good faith 

during the negotiation and will each have authority to approve changes in the Contract Time and 

Price, if any. 

In the event a mutually acceptable agreement cannot be reached through negotiation within twenty 

(20) days of the delivery of Engineer’s written recommendation, (or mutually agreeable longer 

period), or if either party will not meet within ten (10) days of the delivery of said written 
recommendation, the Owner or Contractor may declare, by written Notice, delivered to the other 

party and to the Engineer, that the negotiation was unsuccessful. If Owner chooses non-binding 

mediation, it shall be a condition precedent to the institution of any further administrative, legal or 

equitable proceedings by either party. 

In the event that the negotiation process is unsuccessful and upon the Owner’s request that the parties 

participate in non-binding mediation, the parties shall endeavor to agree to a single mediator to 
mediate the dispute in a session not to exceed one-half day in length, unless extended by the 

agreement of both parties.  If the parties cannot agree on a single mediator, they shall request the 

chief judge of the local state circuit court to designate a mediator.  Unless the parties mutually agree 

otherwise, the mediation shall occur within ten (10) days of the mediator’s selection.  The costs of 

the mediation shall be paid by the parties on a pro rata basis. 

The results of successful mediation will be implemented by a Change Order.  Should the mediation 

be unsuccessful, it shall be terminated by written Notice to all involved by the mediator or Owner or 

Contractor. 

16.4 In the event that the Owner does not elect mediation or the mediation is unsuccessful, a formal 
proceeding may then be instituted by either party in a forum of competent jurisdiction within the 

Owner’s locality.  The parties’ Agreement, Contract Documents, and their performance obligations 

shall be governed, interpreted and enforced pursuant to the laws and regulations of the Owner’s 

locality, and in accordance with the laws of the Commonwealth of Virginia without regard to the 

conflicts of law principles thereof.  

All disputes arising out of or relating to this Agreement, the Contract Documents, or the performance 

obligations of the parties shall be brought in the Circuit Court or Federal Court in Virginia having 
jurisdiction over the location where the Work will be or has been performed.  The Agreement and the 

Contract Documents shall be governed by, enforced and interpreted pursuant to the laws of the 

Commonwealth of Virginia without regard to conflicts of law principles. 

16.5 The Contractor shall carry on the Work and adhere to the progress schedule during all disputes or 

disagreements with the Owner.  No Work shall be delayed or postponed pending resolution of any 

disputes or disagreements, except as the Owner and the Contractor may otherwise agree in writing. 

XVII ENGINEER’S STATUS 

17.1 All Work shall be performed under the general observation of the Engineer (if specified in the 
Special Provisions, otherwise, the Owner shall serve as the Engineer at its discretion). The Contractor 

shall carry out the Work in accordance with the Contract Documents.  The construction means, 

methods, techniques, sequences of procedures, and safety precautions and programs in connection 
with the Work shall be at the direction and the responsibility of the Contractor.  The Engineer shall 

have authority to and shall reject any and all Work whenever it is necessary to do so in order to 

insure the proper execution of the Work in accordance with the Contract Documents.  The Engineer 
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shall have no authority to approve or order changes in the Work that alter the terms or conditions of 
the Agreement.  The Owner shall confirm by written Notice within fourteen (14) calendar Days any 

oral order, direction, requirement or determination. 

17.2 In case of the termination of the employment of the Engineer, the Owner may appoint a capable and 
reputable Engineer as a replacement.  The status under the Agreement of the Engineer shall be that of 

the former Engineer. 

17.3 Approval by the Engineer of any materials, plans, equipment or drawings proposed by the 
Contractor, shall be construed only to constitute an approval of general design.  Such approval shall 

not relieve the Contractor for any responsibility for the accurate and complete performance of the 

Work in accordance with Contract Documents, or from any duty, obligation, performance guarantee 

or other liability imposed upon him by the provisions of the Agreement. 

XVI. NOTICE TO COMPLY ORDER  

See page 105-18. 

XVII. STOP WORK ORDER 

 See page 105-19. 

 

 
End of Section  
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CITY/COUNTY OF  
 

NOTICE TO COMPLY 
 

Department of  
 

Pursuant to Section                                                  of the Code of the City/County 

of                                                    , Virginia, as amended, a City Manager/County 

Administrator Designee inspected your site at                               

on                     , 20   at    a.m. / p.m. 

 

The following conditions of noncompliance were noted: 

❑ SILT FENCE DOWN 

❑ DISTURBED AREAS NOT STABILIZED 

❑ SEDIMENT TRAPPING DEVICES NOT INSTALLED PROPERLY 

❑ TRACKING ON PUBLIC ROAD 

❑ OTHER:   

 

The following corrective measures are needed to bring you into compliance: 

• ___________________________________________________________ 

• ___________________________________________________________ 

• ___________________________________________________________ 

• ___________________________________________________________ 

 
These measures are to be completed before    , 20      . 

  

Notice ordered by _______________________________, on _____________, 20 . 
                             (Designee of City Manager/County Administrator) 

 

Hand Delivered ____________ Certified Mail __________   
 

If you have any questions, please call                                       .  
             (Telephone number) 
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CITY/COUNTY OF  
 

STOP WORK ORDER 
 

Permit Number 

                Date 

 

 

Department of  
 

 

Pursuant to Section                                                     of the Code of the 

City/County of                                                    , Virginia, as amended, a substantial 

Code violation exists at                                                                           .  You are 

hereby notified that further Work at this location must be 

 

IMMEDIATELY DISCONTINUED 

 

Corrective Measures Required: 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

 

Ordered by:  _______________________________, on ____________, 20    . 
                   (Designee of City Manager/County Administrator) 

 

Notice served to          , on    , 20        . 
 

 

Stop Work Order in Effect Until                                          

 

 

  
           (Signature of Enforcement Officer) 
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SECTION 106 

 

CONTROL OF MATERIAL 

 

 

I. TESTS AND INSPECTIONS 

1.1 All material and workmanship shall be subject to inspection, examination and test by the Owner at 
any time during manufacture and/or construction. The Owner shall have the right to reject defective 

material and workmanship or require their correction. 

1.2 The Contractor shall provide at its expense the testing and inspection services required by the 
Contract Documents. The Owner will provide at his expense all inspection and testing services not 

required by the Contract Documents; provided, however, the Contractor will be responsible for the 

payment of all failing tests.  

1.3 The Contractor shall furnish promptly without additional charge all reasonable facilities, labor, and 

materials, necessary and convenient for making such tests as may be designated in the Contract 

Documents. The Contractor shall work with the Owner and the Engineer in scheduling and 

coordinating Owner provided testing or inspection services. 

1.4 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public body having 

jurisdiction require any Work (or part thereto) specifically to be inspected, tested, or approved by 
someone other than the Owner, the Contractor shall assume full responsibility for arranging and 

obtaining such inspections, tests or approvals, pay all costs in connection therewith, and furnish the 

Owner the required certificates of inspection, or approval. The Contractor shall also be responsible 
for arranging and obtaining and shall pay all costs in connection with any inspections, tests or 

approvals required for the Owner’s acceptance of materials or equipment to be incorporated in the 

Work, or of materials, mix designs, or equipment submitted for approval prior to the Contractor’s 

purchase thereof for incorporation in the Work. 

1.5 Inspections, tests or approvals by the Owner shall not relieve the Contractor from its obligations to 

perform the Work in accordance with the requirements of the Contract Documents. 

1.6 The failure of the Owner to reject or condemn materials and workmanship not conforming to the 

Contract Documents shall not prevent the Owner from rejecting materials and workmanship found 

not to be in accordance with the Contract Documents at any time prior to the acceptance of the 
completed Work, nor shall it be considered as a waiver of any nonconformance with the Contract 

Documents which may be discovered later, or as preventing the Owner at any time prior to the 

expiration of the guarantee period or of the expiration of any applicable statutory limitation period 

for legal actions for Contractor default from recovering damages for work not in accordance with the 

Contract Documents. 

II. LABOR, MATERIALS AND EQUIPMENT 

2.1 The Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 

and perform construction as required by the Contract Documents. The Contractor shall at all times 

maintain good discipline and order at the site. 

2.2 Unless otherwise specified, the Contractor shall furnish and assume full responsibility for all 

materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, 
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fuel, power, light, heat, telephone, water, sanitary facilities, temporary facilities and all facilities and 

incidentals necessary for the furnishing, performance, testing, start-up, and completion of the Work. 

2.3 All materials and equipment shall be of good quality and new (manufactured within two [2] years of 

the Bid date), except as otherwise provided in the Contract Documents. If required by the Owner, the 
Contractor shall furnish satisfactory evidence (including reports of required tests) as to the kind and 

quality of materials and equipment. All materials and equipment shall be applied, installed, 

connected, erected, used, cleaned and conditioned in accordance with the instructions of the 

applicable Supplier except as otherwise provided in the Contract Documents. 

2.4 It shall be the responsibility of the Contractor to legally dispose of all excess material at his expense 

unless otherwise indicated on the Drawings and/or noted in the Specifications.  

2.5 No material that is not required for the Work on this Project may be stored on site or within the 

Project boundaries or on land designated for Project use, unless approved by the Owner in writing 

prior to placement. 

III. WORK BY OWNER 

3.1 The Owner may perform other work related to the Project at the site by the Owner’s own forces, have 
other work performed by utility owners, or let other direct contracts for Work at the site. If the fact 

that such other work is to be performed was not noted in the Contract Documents, Written Notice 

will be given to the Contractor prior to starting any such other work. 

 

 

End of Section 
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SECTION 107 

 

LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

 
 

I. PERMITS AND REGULATIONS 

1.1 The Contractor shall procure all permits and licenses pay all charges, fees and taxes and give all 
notices necessary and incidental to the due and lawful prosecution of the Work except those provided 

by the Owner, and specified in the Special Provisions.  

1.2 The Contractor shall be fully responsible for knowledge of and shall abide by each and every law, 
rule or regulation of all public bodies having political jurisdiction over the Project and in force at the 

time of the Contract; including, the safety of persons or property and the protection of persons and 

property form damage, injury or loss. The Contractor shall erect and maintain all necessary 
safeguards for such safety and protection and hold harmless the Owner and its agents, officers, or 

employees against any claim for liability arising from or based on any violation, whether by himself, 

his agents, his employees or subcontractors.  If the Contractor observes that the Contract Documents 

are at variance with any such law, he shall promptly notify the Owner in writing.  The Contractor 
shall execute and file the documents, statements, and affidavits required under any applicable federal 

or state law or regulation affecting his Bid or Agreement or prosecution of the Work thereunder.  The 

Contractor shall permit examination of any records made subject to such examination by any federal 
or state law or by regulations promulgated thereunder by any state or federal agency charged with 

enforcement of such law.  The Contractor shall not be entitled to claim any damages for delay 

occasioned by compliance with such laws.  Where such laws are changed during the course of the 

Agreement, and where such changes create additional costs to the Agreement or affect the time of the 
Agreement, such changes shall be made effective through Change Orders prepared in accordance 

with the Contract Documents. 

1.3 The Contractor shall comply fully with the U.S. Department of Labor Safety and Health Regulation 

promulgated under the Occupational Safety and Health Act of 1970, as amended, and under Section 

107 of the Contract Work Hours and Safety Standards Act, as amended.  The Contractor shall also 

comply fully with the Overhead High Voltage Act as set forth in Chapter 30, Title 59.1 of the Code 
of Virginia; Subpart P - “Elevations, Trenching and Shoring”, of the Virginia Occupational Safety 

and Health Standards for Construction Industry; the Virginia Confined Space Standard 1910.146 of 

the Virginia Occupational Safety and Health Standards for General Industry; and the “Underground 
Utility Damage Prevention Act” as set forth in Chapter 10.3, Title 56 of the Code of Virginia, 1950, 

as amended.  The above listing of safety laws and regulations is for informational purposes and in no 

way alters or limits Contractor’s responsibility to comply with the safety laws of all public bodies 

having jurisdiction as set forth in Section 107-1.2 above. 

II. LAND, EASEMENTS, AND RIGHTS-OF-WAY 

2.1 Prior to issuance of Notice to Proceed, the Owner shall obtain all land, easements, and rights-of-way 
necessary for carrying out and for the completion of the work to be performed and pursuant to the 

Contract Documents, unless otherwise specified herein or otherwise mutually agreed. A land 

surveyor licensed in the Commonwealth of Virginia must perform the layout.  Easements for 
temporary uses and detours requested by the Contractor and approved by the Owner in lieu of a 

detour within the right of way or easement area shall be acquired by the Contractor without the 

Owner being a party to the Agreement. 
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2.2 The Owner shall provide to the Contractor information that delineates and describes the lands owned, 

rights-of-way, or easements acquired, and permits obtained. 

2.3 The Contractor shall provide at its own expense and without liability to the Owner any additional 

land and access thereto that the Contractor may desire for temporary construction facilities, or for 
storage of materials. The Contractor shall not use private property in connection with the Work 

unless prior written permission is obtained from the property owner.  A copy of the written 

permission indicating the name, address, and phone number of the property owner shall be furnished 
to the Owner.  Upon completion of the use of the property, the Contractor shall also furnish the 

Owner a release signed by the property owner indicating that the property has been satisfactorily 

restored. 

2.4 The Contractor shall acquire all necessary and appropriate Permit(s) from the locality, VDOT, or 

both, for entrance(s) to off-site storage or lay-down yard(s) and shall abide by all conditions required 

by the Permit. The Contractor shall be solely responsible for all costs incurred in acquiring the Permit 

and all costs associated with the efforts necessary to comply to Permit requirements.  

The Contractor shall utilize the most direct means of access to the Work area and shall not access the 

Work area through adjacent neighborhoods, parking areas, etc. Any and all damages to adjacent areas 
resulting from the Contractor’s activities shall be the sole responsibility of the contractor and shall be 

repaired at the Contractor’s expense, to the complete satisfaction of the Owner, locality/VDOT, and 

the affected property owner(s). 

III. PROTECTION OF WORK, PROPERTY & PERSONS 

3.1 The Contractor will be responsible for initiating, maintaining and supervising all safety precautions 

and programs in connection with the Work.  The Contractor shall take all necessary precautions for 
the safety of, and shall provide the necessary protection to prevent damage, injury or loss to all 

employees on the Work and other persons who may be affected thereby, all the Work and all 

materials or equipment to be incorporated therein, whether in storage on or off the site, and other 
property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 

structures and utilities not designated for removal, relocation or replacement in the course of 

construction.  The Contractor shall provide and maintain all necessary watchmen, barricades, lights, 

and warning signs, and take all necessary precautions for the protection and safety of the public. 

3.2 The Contractor shall comply with all applicable laws, ordinances, rules, regulations and orders of any 

public body having jurisdiction.  The Contractor shall erect and maintain, as required by the 
conditions and progress of the Work, all necessary safeguards for safety and protection, and shall 

notify owners of adjacent utilities when prosecution of the Work may affect them.  The Contractor 

shall remedy all damage, injury or loss to any property caused, directly or indirectly, in whole or in 

part, by the Contractor, any Subcontractor, or anyone for whose acts any of them will be liable. 

3.3 The Contractor shall designate a responsible member of its organization at the site whose duty shall 

be the prevention of accidents.  This person shall be the Contractor's superintendent unless otherwise 

designated in writing by the Contractor to the Owner. 

3.4 In accordance with generally accepted construction practices, and the requirements of OSHA, the 

Contractor shall be solely and completely responsible for conditions of the Project site.  This 
requirement shall apply continuously and not be limited to normal working hours.  The Contractor 

shall comply with Federal and State safety regulations, at the site of the Work and provide such 

equipment and medical facilities as necessary to supply first aid service to anyone who may be 
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injured.  The Contractor shall promptly report in writing to the Owner all accidents whatsoever 
arising out of, or in connection with, the performance of the Work whether on, or adjacent to, the site 

and which caused death, personal injury or property damages, giving full details and statement of 

witnesses.  In addition, if death or serious injuries or serious damages are caused, the accidents shall 
be reported immediately to both the Engineer and the Owner.  If any claim is made by anyone against 

the Contractor or any subcontractor on account of any accident, the Contractor shall promptly report 

the facts, in writing, to the Owner. 

3.5 Until final acceptance of the Work by the Owner, the Contractor shall have charge and care thereof 

and shall take every precaution against damage to the Work or to any part thereof by action of the 

elements or from any other cause whether installed, in storage, or off-site.  The Contractor shall 

rebuild, repair, restore, and make good damage to any portion of the Work occasioned by any of the 
foregoing causes before final acceptance and shall bear the expense thereof.  The Owner may 

reimburse the Contractor for repair of damage to Work attributable to unforeseeable causes beyond 

the control of and without the fault or negligence of the Contractor.  In case of suspension of work, 
the Contractor shall be responsible for the Project and shall take such precautions as may be 

necessary to prevent damage to the Work, provide for erosion and environmental control and 

drainage control, and erect any necessary temporary structures, signs, or other facilities at his own 
expense.  During the suspension of Work, the Contractor shall properly and continuously maintain in 

an acceptable growing condition all living material in newly established plantings, seedings, and 

soddings furnished under the Contract and shall take adequate precautions to protect new tree growth 

and other important vegetation against damage. 

3.6 Emergency traffic such as police, fire and disaster units shall be provided reasonable access to the 

work area at all times.  The Contractor shall coordinate partial or full street closures with all 

emergency services, such as police, fire and disaster units, and shall bear the responsibility of 

notification to same of all closures, blockages and re-openings. 

3.7 The Contractor shall, during the progress of the Work and as directed by the Owner, remove from the 
Owner’s property and from all public and private property and rights-of-way, at its own expense, all 

temporary structures, rubbish, debris, piles of earth, foreign matter, and waste materials resulting 

from his operations.  The site of the Work shall be restored to the conditions existing before the 

Work was started, to the satisfaction of the Owner.  Lawns, pavements, sidewalks, and other surfaces 

shall be preserved where practicable, but if damaged, shall be fully restored.  

3.8 The Owner may take corrective action if the Contractor fails to perform cleanup and restoration in an 

orderly, continuous, and expeditious manner. The Owner may take corrective action three days after 

delivery of notice to do so to the Contractor and deduct the cost from any monies due the Contractor. 

3.9 The Contractor shall preserve property and improvements along the lines of and adjacent to the Work 
unless their removal or destruction is called for by the Contract Documents.  The Contractor shall use 

suitable precautions to prevent damage to such property. 

3.10 When the Contractor finds it necessary to enter on private property, he shall secure from the property 
owner or lessee a written permit for such entry prior to moving thereon.  An executed copy of this 

permit shall be furnished to the Owner. 

3.11 The Contractor shall be responsible for damage or injury to property during the prosecution of the 

Work resulting from any act, omission, neglect, or misconduct in the method of executing the Work 

or attributable to defective Work or materials.  This responsibility shall not be released until final 
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acceptance of the Project. 

3.12 When direct or indirect damage is done to property by or on account of any act, omission, neglect or 

misconduct in the method of executing the Work or in consequence of the non-execution thereof on 

the part of the Contractor, the Contractor shall restore such property to a condition substantially equal 
to that existing before such damage was done by repairing, rebuilding or restoring, as may be 

directed by the Owner, or making settlement with the property owner.  The Contractor shall secure 

from the property owner a release from any claim against the Owner without additional 

compensation therefor.  A copy of this release shall be furnished to the Owner. 

3.13 All property boundary markers shown on the Drawings or discovered during the course of 

construction shall be protected. All property boundary markers disturbed due to construction 
activities shall be replaced by the Contractor at no expense to the Owner. Property boundary markers 

shall be restored by a surveyor licensed in the State of Virginia and all restored property boundary 

markers shall be shown on the Record Drawings. 

3.14 The Contractor shall employ a licensed Plumbing Contractor, who shall obtain the necessary permits 

and shall do all Work on private property in accordance with the International Plumbing Code, latest 

edition.  The Owner will obtain the permission of the property owner to work on private property.  
No payment will be made for work done on private property until all restoration work is complete to 

the satisfaction of the Owner and the homeowner. 

3.15 The Contractor will notify the affected property owners, in writing        Days prior to    
commencement of Work. “Affected Property Owners” shall be those property owners whose     

properties are affected by construction on the Project in the following manner:  (i) restrained access 

to and from residences and business locations; (ii) interference with the right to enjoy one’s residence 
or business free of disturbing and unusual environmental changes as a result of the Project, such as 

excessive noise, dust, light, as well as unusual working hours and odors; and (iii) the relocation of    

personal property, such as trees, shrubs, plants and flowers, play equipment, portable buildings, 

fences and automobiles, which must be moved as a result of the Project.  Such Notice shall be 
deemed properly given if mailed by first class, postage prepaid, to the address for the property 

owners shown in the local tax records. 

3.16 It shall be the Contractor’s paramount responsibility to additionally notify each residence and 
business that construction adjacent to their property is imminent.  This notification will be given and 

noted no less than 48 hours prior to Work commencing adjacent to the affected property.  The Notice 

from the Contractor shall be written and may be hand delivered to each affected residence and 
business.  A separate Notice shall be delivered each time the entrance to each residence and business 

will be blocked or inaccessible. 

A. If this Notice is mailed, time is to be allowed such that receipt by the addressee is at least 48 
hours prior to Work commencement. Such Notice shall be deemed properly given if mailed 

by first class, postage prepaid, to the address for the property owners shown in the local tax 

records.  A duplicate copy of each mailed Notice is to be forwarded to the Owner. 

B. If this Notice is hand delivered, a duplicate copy of each Notice is to be forwarded to the 

Owner indicating the date of delivery and if personal contact was achieved. 
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IV. ENVIRONMENTAL STIPULATIONS  

4.1 Any cost associated with violations of the law including, but not limited to, remediations, clean up 

cost, fines, administrative or civil penalties or charges, and third party claims imposed on the Owner 

by any regulatory agency or by any third party as a result of the Contractor’s noncompliance with 
federal, state, or local environmental laws and regulations or nuisance statutes by the Contractor or 

by Subcontractors, consultants, sub-consultants, or any other persons, corporations or legal entities 

retained by the Contractor for this Agreement, shall be paid by the Contractor. 

No separate payment will be made for the Work or precautions described herein except where 

provided for as a specific item in the Agreement or except where provision has been made for such 

payment in these specifications. 

4.2 Pollution: 

A. Water  

The Contractor must comply with Section 531 – Contaminated Groundwater Management, 

and shall exercise every reasonable precaution throughout the duration of the project to 

prevent pollution of rivers, streams, and impoundments.  Pollutants such as chemicals, fuels, 
lubricants, bitumens, raw sewage, paints, sedimentation, and other harmful material shall not 

be discharged into or alongside rivers, streams, or impoundments or into channels leading to 

them. 

Construction discharge water shall be filtered to remove deleterious materials prior to 

discharge into state waters.  During specified spawning seasons, discharges and construction 

activities in spawning areas of state waters shall be restricted so as not to disturb or inhibit 
aquatic species that are indigenous to the waters.  Neither water nor other effluence shall be 

discharged onto wetlands or breeding or nesting areas of migratory waterfowl.  When used 

extensively in wetlands, heavy equipment shall be placed on mats.  Temporary construction 

fills and mats in wetlands and flood plains shall be constructed of approved non-erodible 
materials and shall be removed by the Contractor to natural ground when the Owner so 

directs. 

If the Contractor dumps, discharges, or spills any oil or chemical that reaches or has the 
potential to reach a waterway, he shall immediately notify all appropriate jurisdictional state 

and federal agencies and shall take immediate actions to contain, remove, and properly 

dispose of the oil or chemical. 

Excavation material shall be disposed of in approved areas above the mean high water mark 

shown on the plans in a manner that will prevent the return of solid or suspended materials to 

state waters.  If the mark is not shown on the plans, the mean high water mark shall be 

considered the elevation of the top of stream banks.  

1. All waste materials, including but not limited to excavated materials, demolished 

pavement, arboreal (landscaping) waste and other debris, that are not suitable for 
project related purposes (e.g. backfill) or are surplus to the needs of the project, both 

as determined by the Owner, shall become the property of the Contractor.  The 

Contractor shall legally dispose of all such material in accordance with his accepted 

Disposal Plan at no additional cost to the Owner. 

2. The Contractor shall submit a Disposal Plan for review and acceptance by the Owner 
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prior to performing any Work that might generate waste materials.  The plan shall 
include a complete description of the materials that are expected to be encountered 

and their proposed disposal site(s).  The Contractor may change his Disposal Plan 

only by written notice to the Owner.  The acceptance of a plan and/or any related 

notice to the Owner must be evidenced by a written response from the Owner. 

3. The Contractor shall insure that all permits related to his disposal operations have 

been obtained, and the Contractor shall comply with all requirements of those 
permits.  The Contractor shall show evidence that all required permits have been 

obtained for all disposal sites by submitting a copy of all such permits to the Owner 

as part of the Contractor’s Disposal Plan.  

Construction operations in rivers, streams, or impoundments shall be restricted to those areas 

where channel changes are shown on the plans and to those that shall be entered for the 

construction of structures.  Rivers, streams, and impoundments shall be cleared of false-
work, piling, debris, or other obstructions placed therein or caused by construction 

operations. 

The Contractor shall prevent stream constriction that would reduce stream flows below the 

minimum, as defined by the State Water Control Board, during construction operations. 

If it is necessary to relocate an existing stream or drainage facility temporarily to facilitate 

construction, the Contractor shall design and provide temporary channels or culverts of 
adequate size to carry the normal flow of the stream or drainage facility.  The Contractor 

shall submit a temporary relocation design to the Owner for review and acceptance in 

sufficient time to allow for discussion and correction prior to beginning the work the design 
covers.  Costs for the temporary relocation of the stream or drainage facility shall be included 

in the Contract Price for the related pipe or box culvert. 

When a live watercourse must be crossed by construction vehicles more than twice in any six 
month period, a temporary vehicular stream crossing constructed of non-erodible material 

shall be provided. 

Contractor shall comply with all provisions of the latest edition of the Virginia Erosion and 

Sedimentation Control Handbook. 

B. Air 

The Contractor shall comply with the provisions of the State Air Pollution Control Law and 

Rules of the State Air Pollution Control Board, including notifications required therein. 

Burning shall be performed in accordance with applicable local laws and ordinances and 
under the constant surveillance of watchpersons.  Care shall be taken so that the burning of 

materials does not destroy or damage property or cause excessive air pollution.  The 

Contractor shall not burn rubber tires, asphalt, used crankcase oil, or other materials that 

produce dense smoke.  Burning shall not be initiated when atmospheric conditions are such 
that smoke will create a hazard to the motoring public or airport operations.  Provisions shall 

be made for flagging vehicular traffic if visibility is obstructed or impaired by smoke.  At no 

time shall a fire be left unattended. 

Asphalt mixing plants shall be designed, equipped, and operated so that the amount and 

quality of air pollutants emitted will conform to the Rules of the State Air Pollution Control 
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Board. 

Emission standards for asbestos incorporated in the EPA's National Emission Standards for 

Hazardous Air Pollutants apply to the demolition or renovation of any institutional, 

commercial, or industrial building, structure, facility, installation, or portion thereof that 

contains friable asbestos. 

C. Noise 

The Contractor's operations shall be performed so that exterior noise levels measured during 

a noise-sensitive operation shall not be more than 80 decibels within 100 feet from the point 

of origin or within ten (10) feet of a noise-sensitive facility. Noise-sensitive facility is any 
facility for which lowered noise levels are essential if the facility is to serve its intended 

purpose.  Such facilities include, but are not limited to, those associated with residences, 

hospitals, nursing homes, churches, schools, libraries, parks and recreational areas. 

The Owner may monitor construction-related noise.  If construction noise levels exceed the 

specified limits, the Contractor shall take corrective action before proceeding with 

operations.  The Contractor shall be responsible for costs associated with the abatement of 

construction noise and the delay of operations attributable to noncompliance with these 

requirements. 

The Owner may prohibit or restrict to certain portions of the project any work that produces 
objectionable noise between 9 P.M. and 7 A.M.  If other hours are established by local 

ordinance, the local ordinance shall govern. 

Equipment shall in no way be altered so as to result in noise levels that are greater than those 

produced by the original equipment. 

When feasible, the Contractor shall establish haul routes that direct his vehicles away from 

developed areas and ensure that noise from hauling operations is kept to a minimum. 

These requirements are not applicable if the noise produced by sources other than the 

Contractor's operation at the point of reception is greater than the noise from the Contractor's 

operation at the same point. 

D. Forest Fires 

The Contractor shall take all reasonable precautions to prevent and suppress forest fires in 
any area involved in construction operations or occupied by him as a result of such 

operations.  The Contractor shall cooperate with the proper authorities of the state and 

federal governments in reporting, preventing, and suppressing forest fires.  Labor, tools, or 

equipment furnished by the Contractor upon the order of any forest official issued under 
authority granted the official by law shall not be considered a part of the Contract. For fires 

originating by no fault of the Contractor, the Contractor may negotiate with the proper forest 

official for compensation for such labor, tools, or equipment. 

4.3 Archeological, Paleontological, and Rare Mineralogical Findings:  

In the event of the discovery of prehistoric ruins, Indian or early settler sites, burial grounds, skeletal 
remains, relics, artifacts, fossils, stone tools, meteorites, or other articles of archeological, 

paleontological, or rare mineralogical interest during the prosecution of work, the Contractor shall act 
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immediately to suspend work at the site of the discovery and notify the Owner.  The Owner will 
immediately notify the proper state authority charged with the responsibility of investigating and 

evaluating such finds.  The Contractor shall cooperate and, upon request by the Owner, assist in 

protecting, mapping, and removing the findings.  Findings shall become the property of the Owner 
unless they are located on federal lands, in which event they shall become the property of the U.S. 

government. 

When such work delays the progress of the Work, the Owner will give consideration to adjustments 
in the Contract Time limit.  However, no adjustment in Contract Price nor Time will be allowed for 

delays that do not exceed 2 working days from the time the Contractor is notified to stop work. 

4.4 Siltation and Erosion Control/Erosion & Sediment Bond:  

Each Bidder shall submit a letter of certification from their surety that an Erosion and Sediment 

Control Surety Bond in the amount indicated in Section 102 – Invitation for Bids, will be issued if 

the Bidder is awarded the contract. Excavation shall be done in such a manner that there are no 

violations of the State of Virginia “Erosion and Sediment Control Handbook.”   

V. TEMPORARY FACILITIES 

5.1 The Contractor shall provide and maintain in a neat, sanitary condition such accommodations for the 

use of employees as may be necessary to comply with the requirements of any governing body and 

regulatory agency having jurisdiction.   

5.2 The Contractor shall pay for and furnish temporary facilities (such as light, power, and water) 

complete with connecting piping, wiring, lamps, and similar equipment as necessary.  The Contractor 

shall install, maintain, and remove temporary facilities upon completion of the Work.  The 
Contractor shall obtain all permits and bear all costs in connection with temporary facilities at no 

expense to the Owner.  The use of temporary facilities shall be in compliance with the requirements 

of the facility owner.  

5.3 The Contractor shall provide at least one self-contained single-occupant toilet unit of the chemical, or 

aerated recirculation type, properly vented and fully enclosed with a glass fiber reinforced polyester 

shell or similar nonabsorbent material.  Unit shall be emptied and serviced regularly 

VI. EMERGENCIES 

6.1 In emergencies affecting the safety of persons, or the Work, or property at the site or adjacent thereto, 

the Contractor, without special instruction or authorization from the Owner, shall act to prevent 
threatened damage, injury or loss.  The Contractor shall give the Owner prompt Written Notice of 

any significant changes in the Work or deviations from the Contract Documents caused thereby.  Any 

compensation, claimed by the Contractor on account of emergency work, shall be determined by 
agreement between the Owner and the Contractor, and a Change Order shall be issued to document 

the changes. 

VII. WARRANTY AND GUARANTEE 

7.1 The Contractor shall warrant and guarantee to the Owner that all Work is in accordance with the 

Contract Documents and is not defective.  Prompt notice of all defects shall be given to the 

Contractor.  The Contractor shall promptly correct all defective Work performed and replace 
defective materials or items found deficient during the final inspection, in a manner satisfactory and 

at no additional cost to the Owner for a period of one (1) year following the date of Substantial 
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Completion; provided, however, if the local ordinances or code regarding warranties and guarantees, 
or if any provision in the local ordinances or code regarding the timing of performance or defect 

bonds conflicts with such one (1) year period, the local ordinance or code shall control.  This 

warranty and guarantee shall not operate as a waiver of any of the rights and remedies of the Owner 
for default under or breach of the Agreement which rights and remedies may be exercised at any time 

within the period of any applicable statute of limitations. 

7.2 Where defective Work (and damage to other Work resulting therefrom) has been corrected, removed 
or replaced under this Article, the correction period hereunder with respect to such Work will be 

extended for an additional period of one (1) year after such corrections or removal and replacement 

has been satisfactorily completed.  Repetitive malfunction of an equipment or product item shall be 

cause for replacement and an extension of the correction period to a date one (1) year following 
acceptable replacement.  A repetitive malfunction shall be defined as the third failure of an 

equipment or product item following original acceptance. 

7.3 If the Contractor does not promptly correct the defective Work or replace defective materials, the 

Owner may have the defective Work corrected or the rejected Work removed and replaced, and all 

costs of such removal and replacement shall be paid by the Contractor. 

7.4 Certain equipment or items may be required in the Contract Documents to be warranted for periods 

longer than one year.   

7.5 In special circumstances where a particular item of equipment is placed in continuous service before 
Substantial Completion of all the Work, the correction period for that item may start to run from an 

earlier date if so provided in the Contract Documents or by Change Order. 

VIII. OPENING SECTIONS OF PROJECTS TO TRAFFIC 

8.1 When specified in the Contract or when directed by the Owner, certain sections of the Work may be 

opened to traffic. 

8.2 On any section of the Work opened by order of the Owner where the Contract Documents do not 

provide for traffic to be carried through the Work and the Contractor has not been dilatory in 

prosecuting the Work, the Contractor will not be required to assume any expense entailed in 

maintaining the road for traffic.  Such expense will be borne by the Owner or will be compensated 
for by Change Order.  Repair of slides and repair of damage attributable to traffic will be 

compensated for by Change Order.  The cost of all other repairs shall be borne by the Contractor. 

8.3 On any section of the Work opened by the order of the Owner where the Contract Documents do not 

provide for traffic to be carried through the Work, any additional cost for the completion of other 

items of Work that are occasioned because of the changed working conditions will be compensated 

by Change Order. 

8.4 If the Contractor is dilatory in completing the Work, he shall not be relieved of the responsibility for 

maintenance during the period the section is opened to traffic prior to final acceptance.  Any expense 

resulting from the opening of such portions under these circumstances, except for slides, shall be 
borne by the Contractor.  The Contractor shall conduct the remainder of the construction operations 

so as to cause the least obstruction to traffic. 
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IX. NO WAIVER OF LEGAL RIGHTS 

9.1 The Owner shall not be precluded or estopped by any measurement, estimate, or certificate made 

either before or after final acceptance of the Work and payment therefor from showing (1) the true 

amount and character of the Work performed and materials furnished by the Contractor, (2) that any 
such measurement, estimate, or certificate is untrue or incorrectly made, or (3) that the Work or 

materials do not conform with the provisions of the Contract.  The Owner shall not be precluded or 

estopped, notwithstanding any such measurement, estimate, or certificate, and payment in accordance 
therewith, from recovering from the Contractor or his surety, or both, such damage as it may sustain 

by reason of his failure to comply with the terms of the Contract.  Neither the acceptance by the 

Owner or any representative of the Owner, nor any payment for or acceptance of the whole or any 

part of the Work, nor any extension of time, nor any possession taken by the Owner shall operate as a 
waiver of any portion of the Contract or of any power herein reserved or of any right to damages.  A 

waiver of any breach of the Contract shall not be held to be a waiver of any other or subsequent 

breach. The Owner reserves all rights, privileges, immunities and defenses available to it at law. 

 

 

End of Section 
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SECTION 108 

 

PROSECUTION AND PROGRESS OF WORK 

 

 

I. PATENT FEES AND ROYALTIES 

1.1 The Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work of any invention, design, process, product 

or device which is the subject of patent rights or copyrights held by others 

1.2 To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and hold 
harmless the Owner, the Engineer, the Engineer’s Consultants and the officers, directors, employees, 

agents and other consultants of each and any of them from and against all claims, costs, losses and 

damages arising out of or resulting from any infringement of patent rights or copyrights incident to 
the use in the performance of the Work or resulting from the incorporation in the Work of any 

invention, design, process, product or device not specified in the Contract Documents. 

II. TAXES 

2.1 The Contractor shall pay all sales, consumer, use and other similar taxes required to be paid by the 

Contractor in accordance with the Laws and Regulations of the Project that are applicable during the 

performance of the Work. (The Contractor may apply to the Virginia Department of Environmental 

Quality for tax exempt status for certain wastewater products.) 

III. NOTICE TO PROCEED 

3.1 Written Notice to Proceed will be given after the Agreement has been executed and the required Bid 

Security and insurances have been filed with and approved by the Owner. 

3.2 The Contractor shall notify the Owner and all other governing bodies having jurisdiction, of the time 

and location that Work will begin at least 48 hours prior to beginning Work. 

IV. PRE-CONSTRUCTION CONFERENCE 

4.1 Within ten (10) Days of the Effective Date of the Agreement, a conference attended by the 

Contractor, the Owner, and others as appropriate will be held to discuss the Project, and to discuss 

procedures relating to Shop Drawings, submittals, Applications for Payment, and other Project 

issues, and to establish a working relationship among the parties as to the Work. 

V. CONSTRUCTION PROGRESS SCHEDULE 

5.1 Within ten (10) Days after the Effective Date of the Agreement, the Contractor shall submit a written 
schedule to the Owner showing the proposed order of Work and indicating the time required for 

completion of major items of Work. This schedule shall take into account the passage or handling of 

traffic with the least practicable interference and the orderly, timely and efficient prosecution of the 
Work. The schedule will be used as an indication of the sequence of the major construction 

operations and as a check on the progress of the Work. 
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A. A construction schedule in the form of a critical path shall be submitted to the Owner as part 
of the submittal process prior to beginning construction and shall be updated when duration 

or sequencing changes. 

B. The Owner reserves the right to audit all reports and schedules.  For cost-reimbursement 
contracts, change orders issued for fixed priced contracts or other contracts in excess of 

$10,000, which include the provisions of services, the Contractor shall retain all books, 

records and other documents relative to this contract for five (5) years after final payment or 
until audited by the Owner or designee, whichever is sooner.  The Owner and its authorized 

agents shall have full access to and the right to examine and duplicate any of said materials 

during said period. 

5.2 The Contractor shall update the progress schedule monthly to reflect any schedule changes required 

to complete the remaining Work in accordance with the requirements of the Contract Documents. 

The updated schedule shall be submitted to the Owner for acceptance with the monthly application 
for progress payment; no payment will be made if the updated schedule is not submitted. All 

proposed adjustments in the progress schedule shall generally conform to the progress schedule then 

in effect and will comply with any provisions of the general requirements applicable thereto. 

VI. SUBCONTRACTS 

6.1 Except as otherwise noted, contract Work, the cost of which is at least fifty percent (50%) of the total 

Contract Price shall be performed by the Contractor’s own organization. 

6.2 No part of the Work shall be transferred or subcontracted without prior written consent of the Owner, 

and no such consent or approval shall release the Contractor from any obligations to the Owner or 

persons employed by the Subcontractors, or to those supplying materials to the Subcontractors. 

6.3 The Contractor agrees that it is as fully responsible to the Owner for the acts and omissions of its 

Subcontractors and persons either directly or indirectly employed by the Subcontractors as it is for 

the acts or omissions of persons directly employed. 

6.4 Nothing contained in the Agreement shall create any contractual relation between any Subcontractor 

and the Owner.  

VII. COMMENCEMENT AND PROSECUTION OF WORK 

7.1 The Contractor shall commence Work within ten (10) Days of the date specified in the Notice to 

Proceed. Time being of the essence of this Project, the Contractor shall prosecute the Work 
diligently, using such means and methods of construction as will secure its full completion within the 

time period specified in the Agreement. No Work shall be done at the site prior to the date specified 

in the Notice to Proceed. 

7.2 The Contractor shall proceed with the Work at such rate of progress to insure full completion within 

the Contract Time. It is expressly understood and agreed, by and between the Contractor and the 

Owner, that the Contract Time for the completion of the Work as specified in the Agreement is a 
reasonable time, taking into consideration the average climatic and economic conditions and other 

factors prevailing in the locality of the Project. 

7.3 The Contract Time will commence on the date indicated in the Notice to Proceed.  
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7.4 Once the Contractor has commenced Work, it shall be prosecuted continuously and to the fullest 
extent possible except for interruptions caused by delays authorized or ordered by the Owner by a 

Change Order or by weather. 

Contractor agrees that it will make no claim for increased Contract Price or extended Contract Time 
arising from delay except by request for a Change Order as set forth below.  The Contract Time may 

be extended and/or Contract Price may be increased by Change Order if the Owner determines that: 

A. the Contractor is delayed in the progress of Work by any act or omission of the Owner or the 
Engineer, or by any separate contractor employed by the Owner, or by strikes, lockouts, fire, 

adverse weather conditions not reasonably anticipated, or acts of nature; 

B. such delay affects the overall completion of the Work; 

C. the Contractor gives written Notice to the Owner within 48 hours of the start of the 

occurrence, stating the cause of the potential delay and estimate of the possible Contract 

Time extension involved; and 

D. the Contractor gives written Notice to the Owner of any actual Contract Time extension 

and/or Contract Price increase requested as a result of the aforementioned occurrences within 

10 days after the delay has been remedied. 

7.5 Gifts, gratuities, or favors shall not be given or offered by the Contractor to personnel of the Owner. 

7.6 The Contractor shall not employ any personnel of the Owner or the Engineer for any services without 

the prior written consent of the Owner. 

7.7 Workers shall have sufficient skill and experience to perform properly the Work assigned to them. 
Workers engaged in special or skilled Work shall have sufficient experience in such Work and in the 

operation of equipment required to perform it properly and satisfactorily. Any person employed by 

the Contractor or any Subcontractor who, in the opinion of the Owner, does not perform his Work in 

a proper and skillful manner or is intemperate or disorderly shall, at the written request of the Owner, 
be removed forthwith by the Contractor or Subcontractor employing the person and shall not be 

employed again on any portion of the Work without the approval of the Owner. 

7.8 Equipment shall be of sufficient size and in such mechanical condition as to meet the requirements of 

the Work and produce a satisfactory quality of Work. Equipment and the Contractor’s methods and 

means shall be such that no damage to the roadway, adjacent property, or other highways will result 

from its use. The Owner may order the removal and require replacement of unsatisfactory equipment. 

VIII. SUSPENSION OF WORK 

8.1 The Owner may, at any time and without cause, suspend the Work or any portion thereof for a period 
of not more than 90 Days or such further time as agreed upon by the Contractor, by Written Notice to 

the Contractor. Such Notice shall specify the date on which Work shall be resumed and the 

Contractor shall resume the Work on the date so specified. The Contractor will be allowed an 
increase in the Contract Price or an extension of the Contract Time, or both, directly attributable to 

any suspension if the Contractor makes a claim in accordance with the Contract Documents, except 

that no such increase or extension shall be allowed if the suspension was due to a failure by the 

Contractor to perform the Work in accordance with the Agreement. 
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8.2 The Owner may decline to approve or, because of subsequently discovered evidence, nullify the 
whole or part of any Application for Payment to such extent as may be necessary to protect the 

Owner from loss on account of: 

A. Defective Work not remedied; 

B. Claims filed or reasonable evidence indicating probable filing of claims against the 

Contractor; 

C. Failure of the Contractor to make payments properly to subcontractors or for materials or 

labor; 

D. A reasonable doubt that the Contract can be completed for the balance then unpaid; 

E. Failure to maintain (each month) the record set of drawings and specifications, or a failure to 

provide the Owner record drawings and specifications within 30 calendar days from the date 

of the Certificate of Substantial Completion; 

F. Failure to periodically remove and dispose of accumulated debris, rubbish, and 

discarded/damaged materials; 

G. Persistent failure to carry out the Work in accordance with the Contract Documents; 

H. A reasonable doubt that the Work will be completed within the Contract Time. 

8.3 When the above grounds are resolved to the satisfaction of the Owner, payment shall be made for 

amounts withheld therefore. 

IX. TERMINATION OF AGREEMENT 

9.1 Termination for the Convenience of the Owner 

The performance of Work under this Agreement may be terminated by the Owner in accordance with 
this section in whole, or in part(s), whenever the Owner shall determine that such termination is in 

the best interest of the Owner. Any such termination shall be effected by delivery to the Contractor of 

a notice of termination specifying the extent to which performance of Work under the Agreement is 

terminated, and the date upon which such termination becomes effective. 

After receipt of a notice of termination, and except as otherwise directed by the Owner, the 

Contractor shall: 

A. Stop Work under the Agreement on the date and to the extent specified in the notice of 

termination. 

B. Place no further orders or subcontracts for materials, services, or facilities, except as may be 
necessary for completion of such portion of the Work under the Agreement that is not 

terminated. 

C. Terminate all orders and subcontracts to the extent that they relate to the performance of the 

Work terminated by the notice of termination. 
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D. Assign to the Owner, and as directed by the Owner, all of the right, title and interest of the 
Contractor under the orders and subcontracts so terminated. The Owner shall have the right 

and discretion to settle or pay any and all claims arising out of the termination of such orders 

and subcontracts. 

E. Settle all outstanding liabilities and all claims arising out of such termination of orders and 

subcontracts, with the approval or ratification of the Owner. This approval or ratification will 

be final for all purposes of this section. 

F. Complete performance of that Work which was not terminated by the Owner. 

G. Take such action as may be necessary, or as the Owner may direct, for the protection and 
preservation of the property related to this Agreement which is in the possession of the 

Contractor and in which the Owner has, or may acquire, an interest. 

H. Within 30 Days after the receipt of the Notice of termination, the Contractor may submit a 
list to the Owner for approval, certified as to quantity and quality of any or all items of, 

inventory not previously disposed of, exclusive of items, the disposition of which has been 

directed or authorized by the Owner, and may request the Owner to remove such approved 

items or enter into a storage agreement covering the same. Not later than 15 Days thereafter, 
the Owner will accept title to such approved items and remove them or enter into a storage 

agreement covering same. The list submitted shall be subject to final verification by the 

Owner upon removal of the items, or if the items were stored within 45 Days from the date 
of submission of the list. Any necessary adjustment to correct the list as submitted shall be 

made prior to final settlement. 

I. Within 30 Days after receipt of the notice of termination, the Contractor shall submit to the 
Owner his termination claim. Such claim shall be submitted in writing. Upon failure of the 

Contractor to submit its termination claim within the time allowed, the Owner may, at its 

discretion, reject such termination claim. Such termination claim shall include the cost of the 

following: 

1. The cost of supplies accepted by the Owner and not previously paid for by the 

Owner, appropriately adjusted for any saving of freight or other charges. 

2. The cost incurred in the performance of the Work terminated, including Initial cost 

and preparatory expense allocable thereto, but exclusive of any cost attributable to 

supplies paid or to be paid for by the Owner. 

3. The cost of settling and paying claims arising out of the termination of Work under 

subcontracts or orders which are properly chargeable to the terminated portion of the 

Agreement, exclusive of amounts paid or payable on account of supplies or materials 
delivered or services furnished by Subcontractors or vendors prior to the effective 

date of notice of termination and previously paid for by the Owner. 

4. A reasonable amount of profit or commission, which will be determined based on the 
Project's specific overhead and expense data at the rate computed in the original 

Contract Price or, at the discretion of the Owner, as determined by an audit. The cost 

of the audit will be borne by the Contractor. 
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5. Cost of reasonable storage, transportation and other costs incurred in connection with 
the protection or disposition of property allocable to this termination portion of the 

Agreement. 

6. The total sum to be paid to the Contractor shall not exceed the Contract Price as 
reduced by the amount of payments previously made and its further reduced by the 

Contract Price of Work not terminated. Said total sum shall also be reduced by the 

reasonable value, as determined by the Owner, of property which is destroyed, lost, 

stolen, or damaged so as to become undeliverable to the Owner or to a buyer. 

9.2 Termination with Cause/Default 

In the event that the Contractor shall for any reason or through any cause be in default of the terms of 

this Agreement, the Owner may give the Contractor written Notice of such default by certified 

mail/return receipt requested at the address set forth herein. 

Unless otherwise provided, Contractor shall have ten (10) Days from the date such notice is mailed in 

which to cure the default. Upon failure of the Contractor to cure the default, the Owner may 

immediately cancel and terminate this Agreement as of the mailing date of the default notice. 

Upon termination, the Contractor shall withdraw its personnel and equipment, cease performance of 

any further Work under this Agreement, and turn over to the Owner any Work in process for which 

payment has been made. 

In the event of violations of law, safety or health standards and regulations, this Agreement may be 

immediately canceled and terminated by the Owner and provisions herein with respect to opportunity 

to cure default shall not be applicable. 

9.3 Contractor’s Right to Terminate the Agreement 

Should the Work be stopped for a period of 90 Days or more, through no fault of the Contractor, or 

should the Owner fail to pay the Contractor any payment within a reasonable length of time after said 
payment shall become due, the Contractor may, upon seven (7) Days written notice to the Owner, 

stop Work, or terminate the Agreement and recover from the Owner payment for all Work executed, 

plus any loss actually sustained, plus reasonable profit and damage; provided, however, the total 

recovery from Owner shall not exceed the Contract Price. 

X. LIQUIDATED DAMAGES 

10.1 It is mutually understood and agreed by and between the Contractor and Owner that in the execution 

of the Work, time is an essential element of the Agreement, and it is important that the Work proceed 

vigorously to completion. 

10.2 The Owner has the right to deduct any liquidated damages from any money in the Owner’s hands, 

otherwise due, or to become due, to the Contractor, and to sue for and recover any additional 

compensation for damages for non-performance of the Work or failure to complete the Work within 

the Contract Time.  

10.3 The assessment of liquidated damages for failure to complete the Work within the Contract Time 

shall not constitute a waiver of the Owner’s right to collect any additional damages that the Owner 

may sustain by failure of the Contractor to carry out the terms of the Agreement.  
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10.4 In the event of delay in the completion of the Work as specified beyond the Completion Date as 
adjusted by Change Orders, it would be difficult to determine the exact amount of the loss or 

damages suffered by the Owner due to delays in completion of the Agreement. Therefore, for every -

Day of delay past Completion Date of this Agreement as adjusted by Change Orders, the Contractor 
and the Contractor’s Surety will be liable to the Owner, as liquidated damages for delay and not as a 

penalty, in the sum designated in Section 102, III. Bid Form, and in paragraph H of the Agreement 

between Contractor and Owner as set forth in Section 103, for each and every calendar Day the 

Contractor shall be in default, as follows:   

A. If Substantial Completion has not been achieved by the scheduled Substantial Completion 

date, the Substantial Completion liquidated damages shall accrue each Day until Substantial 

Completion is achieved. 

B. If Substantial Completion has been achieved but Final Completion has not been achieved by 

the Final Completion date, Final Completion liquidated damages shall accrue each Day until 

Final Completion is achieved. 

C. If Substantial Completion is not achieved by the time of Final Completion then liquidated 

damages for both Substantial and Final Completion shall run concurrently until Substantial 

Completion is achieved. 

D. The scheduled Final Completion date shall not be extended, in any case, solely because 

Substantial Completion was not achieved by the scheduled Substantial Completion date. 

E. This paragraph will not apply to delays in completion of the Work due to acts of God, acts of 

the Public Enemy, acts of the Government (in either its sovereign or contractual capacity), 

fires, floods, strikes, or unusually severe weather, provided, that the Contractor shall, within 
five (5) Days from the end of the month in which such delay occurred, notify the Owner in 

writing of the causes of delay and the facts relating thereto; and, provided that such delay 

occurs prior to the Substantial Completion date or, if Substantial Completion has been 
achieved, such delay occurs prior to the Final Completion date.  Failure to provide such 

notice shall preclude the Contractor from claiming that delays resulted from the acts of God, 

acts of the Public Enemy, acts of the Government (in either its sovereign or contractual 

capacity), fires, floods, strikes, or unusually severe weather. 

F. Nothing in the above clause shall be interpreted as limiting in any way, the Owner’s right to 

proceed against the Contractor for additional damages or losses. Liquidated damages are for 
delay only and are in addition to any other rights available to the Owner by contract or law. 

To the fullest extent permitted by Laws and Regulations, the Contractor shall waive any 

defense as to the validity of such liquidated damages as set forth herein on the grounds that 

such liquidated damages are void as penalties or are not reasonably related to actual 

damages. 

10.5 Weather shall be considered “unusually severe”, only if a weather condition (or any combination of 

weather conditions) prevents the Contractor from working a number of workdays during a calendar 
month, which number exceeds the number of workdays listed below for that calendar month. Delays 

will only be allowed for the amount of lost workdays in excess of the following: 

January   6  July   4 

February  4  August   3 

March   4  September  3 



February 2022     108 - 8 

 

Wilson Road Water Tank Rehabilitation 

March 17, 2022 

Town of Smithfield 

IFB 22-001 

April   3  October   3 
May   4  November  3 

June   4  December  5 

10.6 The Contractor shall anticipate the potential loss of the number of workdays listed above for each 
calendar month due to weather, and shall schedule the Work accordingly. Any schedules submitted 

shall include the above number of days each month as lost days. The Owner shall determine, upon 

examination of submitted evidence, whether or not weather prevented the Contractor from 
performing Work on the days claimed by the Contractor. The Owner’s determination shall be final 

and binding upon the parties. 

10.7 The Work shall be considered complete when the following criteria have been met; all items of the 
Work have been constructed, inspected and accepted by the Owner and further that all punch list 

items have been corrected and the Owner has issued a letter of acceptance. 

XI. SEPARATE CONTRACTS BY OWNER 

11.1 The Owner reserves the right to award other contracts in connection with the Project, the work under 

which may proceed simultaneously with the execution of this Agreement. The Contractor shall afford 

other separate Contractors reasonable opportunity for the introduction and storage of their materials 
and the execution of their work, and the Contractor shall take all reasonable action to coordinate its 

Work with theirs. If the work performed by the separate Contractor is defective or so performed as to 

prevent the Contractor from performing the Work, the Contractor shall immediately notify the Owner 
upon discovering such conditions. Upon receiving notification, the Owner shall take such appropriate 

steps as are necessary to allow the Contractor to perform Work under the Agreement, and appropriate 

extensions of time and change orders will be given to the Contractor, pursuant to the Agreement, to 

compensate for any delays and extra costs caused by separate Contractor's performance. 

XII. INDEMNIFICATION 

12.1 To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and hold 
harmless the Owner, the Engineer, the Engineer’s Consultants and officers, directors, employees, 

agents and other consultants of each and any of them from and against all claims, costs, losses and 

damages (including, but not limited to all fees and charges of engineers, architects, attorneys and 
other professionals and all court or arbitration or other dispute resolution costs) caused by, arising out 

of or resulting from the performance of the Work, provided that any such claim, cost, loss or damage: 

(i) is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible 
property (other than the Work itself), including the loss of use resulting therefrom, and (ii) is caused 

in whole or in part by any negligent act, errors, omissions, recklessness, or intentionally wrongful 

conduct of the Contractor, any Subcontractor, any supplier, any person or organization directly or 

indirectly employed by any of them to perform or furnish any of the Work or anyone for whose acts 
any of them may be liable, regardless of whether or not caused in part by a person or entity 

indemnified hereunder. This paragraph shall not require indemnification for a particular claim, cost, 

loss, or damage to the extent caused by or resulting solely from the negligence of the Owner, it 

agents, or employees. 

12.2 In any and all claims against the Owner or any of the Owner’s consultants, agents, officers, directors, 

or employees by any employee (or the survivor or personal representative of such employee) of the 
Contractor, any Subcontractor, any supplier, any person or organization directly or indirectly 

employed by any of them to perform or furnish any of the Work or anyone for whose acts any of 

them may be liable, the indemnification obligation shall not be limited in any way by any limitation 
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on the amount or type of damages, compensation, or benefits payable by or for the Contractor or any 
such Subcontractor, supplier or other person or organization under workers’ compensation acts, 

disability benefit acts or other employee benefit acts. 

12.3 The indemnification obligations of the Contractor shall not extend to the damages caused by the 
Owner and the Owner’s consultants, officers, directors, employees or agents resulting from the 

negligent preparation or approval of, Drawings, or Specifications. 

 
 

End of Section 
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SECTION 109 

 

MEASUREMENT AND PAYMENT 

 

 

I. MEASUREMENT AND PAYMENT PROCEDURES  

1.1 General 

A. Measurement will be made on the basis of completion of the Work in accordance with the 

Contract Documents and the appropriate specification section. 

B. Measurement of quantities will be made by the Contractor in the presence of the Owner.  The 

methods of measurement and computations used in determination of quantities of materials 

furnished and installed shall be those generally recognized as conforming to good 

engineering practice. 

C. The term "Complete in Place" will mean that the item of Work shall be furnished and 

installed in accordance with the Contract Documents complete with all appurtenances 

necessary for the item to be used for its intended function.  Testing and acceptable results 

shall be included. 

D. Linear foot and vertical foot measurements shall be measured along the horizontal plane of 

the ground or paved surface. 

E. Area computations shall be made on the surface.  Pay measurements for area computations 

will not exceed plan dimensions as shown on the Drawings, unless otherwise approved by 

the Owner in writing. 

F. No payment will be made for length, width, or depth, in excess of that shown on the 

Drawings or specified in the Specifications for any construction, unless otherwise approved 

by the Owner in writing. 

G. The term "Each" when used as an item of payment will mean complete payment for the 

Work described in the Contract Documents. 

H. The word "Lump Sum" when used as an item of payment will mean complete payment for 

Work described in the item, including all materials, labor, and equipment necessary to 

complete the Work in accordance with the Contract Documents. 

I. Quantities will be measured and paid for in accordance with one of the following methods, 

and as specified on the Bid form 

1.2 Incidental Items 

A. There are numerous incidental items of Work that are required to complete the Project.  

While these items may not be specifically mentioned or illustrated by the Contract 
Documents and there may be no specific pay items listed for them, the Contractor will be 

required to perform those incidental tasks that can be anticipated through inspection of the 

Contract Documents, inspection of the construction area, and experience in this class of 

construction. 
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B. Items considered incidental Work shall not be measured for payment or paid for as such 
unless specified as unit price by items on the Bid form.  These items and their costs shall be 

included in the unit prices or lump sum Bid for the pay items unless Bid separately.  

Incidental items include but are not limited to the following: 

1. Allaying dust and mud  

2. Clearing and grubbing 

3. Construction entrances 

4. Contaminated groundwater management 

5. Daily cleanup 

6. Drainage feature restoration including culvert end-walls, swales, and paved swales 

7. Excavation and dewatering 

8. Final surface restoration 

9. Fittings and Restrained Joints 

10. Furnishing, hauling, placing, manipulating, and compacting material 

11. Location of existing utilities  

12. Material royalties 

13. Minor relocation of buried cables, water lines, sewer lines, or similar utility lines 2 

inches and smaller in diameter 

14. Offsite disposal of excess excavated, surplus and remnant excavated materials 

15. On-site manufacturer or representative services 

16. Pavement marking 

17. Permits, unless provided by the Owner 

18. Protection of existing utilities and other facilities 

19. Removal and replacement of existing signs, fences, mail boxes, and similar existing 

improvements 

20. Shoulder tie-in to restored pavement 

21. Site restoration and cleanup 

22. Site security 

23. Stakeout and surveying 

24. Traffic control 

25. Top soil and seeding 

26. Record Drawings 

 

1.3 Schedule of Values for Lump Sum Bid Items 

A. Within fourteen (14) Days after the Effective Date of the Agreement, the Contractor shall 
submit a schedule of values for all of the Work which shall include quantities and prices of 

items aggregating the Contract Price and shall subdivide the Work into component parts in 

sufficient detail to serve as the basis for progress payments during construction.  Such prices 

shall include an appropriate amount of overhead and profit applicable to each item of Work.   

B. The Owner shall review the schedule and shall respond in writing to the Contractor within 

ten (10) Days either approving or disapproving the schedule.  If the schedule of values is 
disapproved, the Contractor shall resubmit the schedule with revised value or additional 

substantiating data and the Owner shall either approve or disapprove the revised schedule 



February 2022     109 - 3 

 

Wilson Road Water Tank Rehabilitation 

March 17, 2022 

Town of Smithfield 

IFB 22-001 

within ten (10) Days.  No payments shall be processed or approved until the schedule of 

values is approved by the Owner. 

C. The Contractor shall include Erosion and Sedimentation Maintenance Line Item in the 

Schedule of Values.  

1.4 Application for Progress Payment by Contractor 

A. Unless otherwise provided in this Section, the Owner shall make monthly progress payments 
to the Contractor on the basis of a duly certified and approved Application for Payment for 

Work performed during the preceding calendar month as approved by the Owner. 

B. At least ten (10) Days before each partial progress payment (but not more often than once a 
month), the Contractor shall submit to the Owner an Application for Payment filled out and 

signed by the Contractor for the Work completed during the period covered by the partial 

progress payment estimate and supported by such data as is required by the Contract 

Documents. 

C. The schedule of values for lump sum items established as provided in Section 109-1.2 shall 

serve as the basis for progress payments and shall be incorporated into a form of Application 

for Payment acceptable to the Owner. 

D. Up to date Record Drawings, as described in Section 105.V, shall be submitted with monthly 

invoices.  

1.5 Payment for Material on Hand 

If payment is requested on the basis of materials and equipment not incorporated in the Work, but 
delivered and suitably stored at the site or at another location agreed to in writing, the Application for 

Payment shall be accompanied by a bill of sale, invoice or other instrument documenting that the 

materials and equipment are free and clear of all Liens and evidence that the materials and equipment 

are covered by appropriate property insurance, all of which will be satisfactory to the Owner. The 

Owner, at its sole discretion, may not pay for stored materials without prejudice and without cause. 

1.6 Review of Applications for Progress Payments 

A. The Owner shall, within ten (10) Days after receipt of each Application for Payment, make 

such investigations as deemed necessary to verify the accuracy of the Application for 

Payment and either accept the application as accurate and suitable for payment or return the 
Application to the Contractor indicating in writing the Owner’s reasons for refusing 

payment.  If payment is refused, the Contractor shall make the necessary corrections and 

resubmit the Application and the Owner shall have an additional ten (10) Days after receipt 

of the corrected Application for Payment from the Contractor to determine whether this 

Application is accurate and suitable for payment. 

B. The Owner shall, within 30 Days after acceptance of the Application for Payment, make 
payment to the Contractor.  The Owner may refuse to make payment of the full amount 

because claims have been made against the Owner on account of the Contractor’s 

performance or furnishing of the Work, or because Liens have been filed in connection with 

the Work, or because there are other claims entitling the Owner to a set-off against the 
payment. The Owner shall give the Contractor immediate written Notice stating the reasons 

for its failure to make payment. 
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C. The Owner may also refuse to make payment of the full amount because there are other 
items entitling the Owner to retain set-offs from the amount recommended, including but not 

limited to: 

1. Owner compensation to the Engineer for actual costs for extra personnel hours for 

labor plus expenses because of the following Contractor caused events: 

a. Witnessing re-testing of corrected or replaced defective Work. 

b. Return visits to manufacturing facilities to witness factory testing or re-

testing. 

c. Evaluation of proposed substitutes and in making changes to Contract 

Documents occasioned thereby. 

d. Overtime worked by the Contractor necessitating the Engineer, Resident 

Project Representative (and support staff, if any), to work overtime. 

2. Liability for liquidated damages incurred by the Contractor as set forth in the 

Agreement. 

3. Loss to Owner caused by Contractor acts or omissions including, but not limited to: 

a. Defective Work not remedied; 

b. Claims filed or reasonable evidence indicating probable filing of claims 

against the Contractor; 

c. Failure of the Contractor to make payments properly to subcontractors or for 

materials or labor; 

d. A reasonable doubt that the Project can be completed for the balance then 

unpaid; 

e. Failure to maintain (each month) the record set of Drawings and 

Specifications.  Failure to provide the Owner with record Drawings and 

Specifications within thirty (30) calendar Days from the date of the 

Substantial Completion; 

f. Failure to periodically remove and dispose of accumulated debris, rubbish, 

and discarded/damaged materials; 

g. Persistent failure to carry out the Work in accordance with the Contract 

Documents; 

h. A reasonable doubt that the Work will be completed within the Contract 

Time. 

4. Failure of the Contractor to submit an updated progress schedule or other required 
supporting documentation (if requested by the Owner) to the Owner with the 

monthly application for progress payment. 
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1.7 Retained Funds 

A. The Owner shall retain five (5) percent (%) of the total amount of each partial progress 

payment to assure faithful performance of the Agreement by the Contractor. The Owner will 

release all retainage upon Final Payment. 

B. Pursuant to and in accordance with Section 2.2-4334 of the Code of Virginia, the Contractor 

may exercise the option to use the escrow account utilization procedure with respect to 

retained funds. The Contractor may do so by indicating its preference for this procedure in 

the appropriate space provided on the Bid form. 

1. Should this option be selected, the Contractor shall execute the Escrow Agreement 
and shall submit same to the Owner in the manner prescribed by law.  If the Escrow 

Agreement form is not submitted as noted, the Contractor shall forfeit such rights to 

the use of the escrow account utilization procedure. 

2. In order to have retained funds paid to an escrow account, the Escrow Agreement 

shall be executed by the Contractor, the escrow agent, and the surety, and shall be 

submitted by the Contractor to the Owner for approval by the Owner’s attorney.  The 

Contractor’s escrow agent shall be a trust company, bank or savings institution with 
its principal office located in the Commonwealth of Virginia.  The Escrow 

Agreement shall contain the complete address of the escrow agent and surety, and 

the executed Escrow Agreement will be authority for the Owner to make payment of 
retained funds to the Escrow Agent.  After approving the Escrow Agreement, the 

Owner shall pay to the escrow agent the funds retained as provided herein except 

that funds retained for lack of progress or other deficiencies on the part of the 
Contractor shall not be paid to the Escrow Agent.  The Escrow Agent may, in 

accordance with the terms of the Escrow Agreement, invest the funds paid into the 

escrow account and pay earnings on such investments to the Contractor or release 

the funds to the Contractor provided that such funds are fully secured by approved 

securities. 

3. Retained funds invested and securities held as collateral for retainage may be 

released only as and when directed by the Owner.  When the Final Payment is paid, 
the Owner shall direct to the Contractor monies due as determined by the Owner.  

The Owner reserves the right to recall retained funds and to release retained funds to 

the surety upon receipt of written request from the Contractor or in the event of 

default. 

4. The escrow account procedure shall apply to any contract for the sum of Two 

Hundred Thousand Dollars ($200,000), or more, for construction of highways, roads, 
streets, bridges, parking lots, demolition, clearing, grading, excavating, paving, pile 

driving, miscellaneous drainage structures, and the installation of water, gas, sewer 

lines, and pumping stations. 

1.8 Conditions of Payment to Contractor 

A. All material and Work covered by partial progress payments shall thereupon become the sole 
property of the Owner, but this provision shall not be construed as relieving the Contractor 

from the sole responsibility for the safety and protection of all materials and Work upon 

which payments have been made or the restoration or replacement of any damaged or stolen 



February 2022     109 - 6 

 

Wilson Road Water Tank Rehabilitation 

March 17, 2022 

Town of Smithfield 

IFB 22-001 

Work or property or as a waiver of the right of the Owner to require the fulfillment of all the 

terms of the Agreement 

B. Prior to Substantial Completion, the Owner, with the concurrence of the Contractor, may use 

any completed or substantially completed portions of the Work.  Such use shall not constitute 

an acceptance of such portions of the Work. 

C. The Owner shall have the right to enter the premises for the purpose of doing work not 

covered by the Contract Documents.  This provision shall not be construed as relieving the 
Contractor of the sole responsibility for the care and protection of the Work, or the 

restoration of any damaged Work except such as may be caused by agents or employees of 

the Owner. 

D. The Contractor shall indemnify and save the Owner or the Owner's agents harmless from all 

claims growing out of the lawful demands of Subcontractors, laborers, workmen, mechanics, 

material men, and furnishers of machinery and parts thereof, equipment, tools and all 
supplies, incurred in the furtherance of the performance of the Work.   The Contractor shall, 

at the Owner's request, furnish satisfactory evidence that all obligations of the nature 

designated above have been paid, discharged, or waived.  If the Contractor fails to do so the 
Owner may, after having notified the Contractor, either pay unpaid bills or withhold from the 

Contractor's unpaid compensation a sum of money deemed reasonably sufficient to pay any 

and all such lawful claims until satisfactory evidence is furnished that all liabilities have been 

fully discharged whereupon payment to the Contractor shall be resumed, in accordance with 
the terms of the Contract Documents but in no event shall the provisions of this Section be 

construed to impose any obligations upon the Owner to either Contractor, the Surety, or any 

third party.  In paying any unpaid bills of the Contractor, any payment so made by the Owner 
shall be considered as a payment made under the Contract Documents by the Owner to the 

Contractor and the Owner shall not be liable to the Contractor for any such payments made 

in good faith. 

E. The Contractor shall take one of the two following actions within seven (7) Days after 

receipt of amounts paid to the Contractor by the Owner for Work performed by the 

Subcontractor under the Agreement: 

1. Pay to the Subcontractor the proportionate share of the total payment received 

attributable to the Work performed by the Subcontractor under the Agreement; or 

2. Notify the Owner and Subcontractor, in writing, or his intention to withhold all or a 

part of the Subcontractor’s payment with the reason for nonpayment. 

F. All contracts awarded by the Contractor to a Subcontractor for any portion of the Work shall 

include: 

1. An interest clause that obligates the Contractor to pay interest to the Subcontractor 

on all amounts owed by the Contractor that remain unpaid after seven (7) Days 
following receipt by the Contractor of payment from the Owner for Work performed 

by the Subcontractor under that contract, except for amounts withheld as allowed.  

2. An interest rate clause stating, “Unless otherwise provided under the terms of this 

contract, interest shall accrue at the rate of one percent per month.” 
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3. A payment clause that requires (i) individual contractors to provide their social 
security numbers and (ii) proprietorships, partnerships, limited liability companies 

and corporations to provide their federal employer identification numbers. 

G. The Contractor shall include in each of its subcontracts a provision requiring each 
Subcontractor to include or otherwise be subject to the same payment and interest 

requirements as specified in Section 1.7 above, with respect to each lower-tier Subcontractor. 

H. A Contractor’s obligation to pay an interest charge to a Subcontractor pursuant to the 
payment clause in this section may not be construed to be an obligation of the Owner.  A 

contract modification may not be made for the purpose of providing reimbursement for such 

interest charge.  A cost reimbursement claim may not include any amount for reimbursement 

for such interest charge. 

1.9 Final Payment 

After the Contractor has completed all corrective Work as determined by a final inspection to the 

satisfaction of the Owner and has delivered all maintenance and operations manuals, schedules, 

guarantees, bonds, certificates of inspection, and other documents as required by the Contract 

Documents, the Contractor may make application for final payment following the procedure for 
partial progress payments.  Within thirty (30) Days after approval, the Owner shall pay to the 

Contractor the amount stated, less all prior payments and advances to or for the account of the 

Contractor.  All prior estimates and payments including those relating to extra Work shall be subject 
to correction by this payment, which is called the Final Payment. The Contractor's obligation to 

perform the Work and complete the Project in accordance with the Contract Documents shall be 

absolute.  Neither approval of any progress or Final Payment by the Owner nor the issuance of a 
Certificate of Substantial Completion, nor any payment by Owner to Contractor under the Contract 

Documents, nor any use or occupancy of the Project or any part thereof by Owner, nor any act of 

acceptance by Owner nor any failure to do so, nor any correction of defective Work by Owner shall 

constitute an acceptance of Work not in accordance with the Contract Documents. 

1.10 Acceptance of Final Payment Constitutes Release 

The acceptance by the Contractor of the Final Payment shall be and operate as a release to the Owner 
of all claims and of all liability to the Contractor for all things done or furnished in connection with 

this Work excepting the Contractor's claims for interest upon Final Payment, should this payment be 

improperly delayed.  No payment, final or otherwise, or partial or entire use or occupancy of the Work 
by the Owner, shall constitute an acceptance of any Work or materials not in accordance with the 

Contract Documents, nor shall the same relieve the Contractor of responsibility for faulty materials or 

workmanship or operate to release the Contractor or his Surety from any obligation under the 

Contract, the Performance Bond and Payment Bond. 

1.11 Assignments 

Neither party to the Agreement shall sell, transfer, assign or otherwise dispose of the whole or any 
parts of the Agreement or of the right, title or interest therein without the prior written consent of the 

other, nor shall the Contractor assign any monies due or to become due hereunder, without the 

previous written consent of the Owner. 

1.12 Payment Affidavit 

The Owner, before making any payment, including the final payment, if it is deemed that such 
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procedure necessary to protect his interests, may require the Contractor to furnish an affidavit from 
all subcontractors and material suppliers used in conjunction with this Contract that each has been 

paid in full, or in the alternative, an affidavit that so far as he has knowledge or information, all 

payments have been made and that there is no basis under which a claim against the payment bond 
could be filed.  However, the Owner may make payments in part or in full to the Contractor without 

requiring the affidavits, and the payments so made shall not impair the obligations of any Surety or 

Sureties on any bond or bonds furnished under this Contract. 

II. CHANGE ORDERS AND FIELD ORDERS 

2.1 The Owner may at any time, as the need arises, order changes within the scope of the Work without 

invalidating the Agreement.  If such changes increase or decrease the amount due under the Contract 
Documents, or in the time required for performance of the Work, an equitable adjustment shall be 

authorized by Change Order. 

2.2 The Contract Price and Contract Time may be changed only by a Change Order, approved by the 
Owner prior to the performance of the Work by the Contractor or granted by the Owner upon written 

Notice by Contractor submitted in accordance with Section 104-5.2 and 5.3 or Section 105-16.2.  The 

value of any Work covered by a Change Order or of any claim for increase or decrease in the 
Contract Price or Contract Time shall be established in accordance with the following methods in the 

order of precedence listed below: 

A. Established contract unit prices; 

B. An agreed lump sum or unit price established by direct negotiation between the Contractor 

and the Owner; or, 

C. In the event that any changes in the Work are not settled under A. and B. above, the Contract 

Price shall be adjusted in accordance with the following: 

1. In any case such change involves extra Work which is performed by the Contractor, 
the Contract Price shall be increased by (a) the direct cost of such Work, as mutually 

agreed upon or otherwise as determined in accordance with the Contract Documents, 

and (b) ten percent (10%) of the amount of (a) to cover Contractor’s additional job 

(field and home office) overhead, and (c) five percent (5%) of the sum of (a) and (b) 

to cover Contractor’s additional job profit. 

2. In any case such change involves extra Work which is performed by a Subcontractor, 
the Contract Price shall be increased by (a) the amount paid by the Contractor to the 

Subcontractor for such extra Work, and (b) seven and one-half percent (7-1/2%) of 

the amount paid to the Subcontractor to cover the Contractor’s additional job (field 

and home office) overhead and (c) five percent (5%) of the sum of (a) and (b) to 
cover Contractor’s additional job profit.  On Work performed by the Subcontractor, 

the Subcontractor shall be allowed overhead and profit in accordance with paragraph 

C (1) above. 

3. In the case of either subparagraph 1 or 2 above, the Contract Price shall also be 

increased by the corresponding increase in the cost of the Contractor’s performance 

bond. 

2.3 It is the Contractor's responsibility to notify his Surety of any change affecting the general scope of 

the Work or change in the Contract Price and/or Contract Time so that the amount of the applicable 
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Bonds shall be adjusted accordingly.  The Contractor shall furnish proof of such adjustment to the 

Owner. 

2.4 Whenever changes, alterations, additions, omissions, or revisions are called for by the Owner for 

which the necessary Drawings and details have been completed and submitted to the Contractor, or 
when changes, alterations, additions or omissions are clearly given in writing to the Contractor, the 

Contractor is to submit an itemized statement of quantities and prices incidental to such revisions, 

changes, additions and omissions. 

2.5 The Owner may at any time order minor changes within the scope of Work by issuing a Field Order.  

The Contractor shall proceed with the performance of any changes in the Work so ordered by the 

Owner unless the Contractor believes that such Field Order entitles the Contractor to a change in 
Contract Price or Time or both, in which event the Contractor shall give the Owner written Notice 

thereof within seven (7) Days after the receipt of the ordered change.  The Contractor shall not 

execute such changes pending the receipt of an executed Change Order or further instruction from 
the Owner.  The Owner shall respond to such written Notice from Contractor within twenty-one (21) 

days after receipt of all supporting data from Contractor in accordance with Section 105.16.2 

2.6 If any item in the Agreement is determined to be unnecessary for the proper completion of the Work 
contracted, the Owner may, upon written Notice to the Contractor, eliminate such item from the 

Agreement.  Payment will not be made for such item except that the Contractor shall be compensated 

for the actual cost of any Work performed for the installation of such item and the net cost of 

materials purchased, including freight and tax costs, as evidenced by invoice.  No additional 

compensation will be made for overhead or anticipated profit. 

2.7 The Contractor shall not be entitled to any adjustment in the Contract Price or Contract Time due to 

any condition or alleged condition if: 

A. The Contractor knew of the existence of such conditions at the time the Contractor made a 

final commitment to the Owner in respect of Contract Price and Contract Time by the 

submission of a Bid; or 

B. The existence of such condition could reasonably have been discovered or revealed as a 

result of any examination, investigation, exploration, test or study of the site and contiguous 
areas required by the Contract Documents to be conducted by or for the Contractor prior to 

the Contractor making such final commitment; or 

C. The Contractor failed to give the written Notice within the time and as required by Section 

104-5.2 and 5.3, Section 105-16.2 or Section 108.7.4. 
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CHANGE ORDER  

No._________ 

 

 

DATE OF ISSUANCE _______________         EFFECTIVE DATE__________________________ 

 
 
 

OWNER __________________________________________________________________________ 

CONTRACTOR ____________________________________________________________________                                                                                                                                          

Contract ___________________________________________________________________________                                                                                                                                                       

PROJECT ___________________________________________________________________________                                                                                                                                                     

OWNER’S Contract No.    ENGINEER’S Contract No.  

ENGINEER 
 
You are directed to make the following changes in the Contract Documents: 
 
Description: 
 
 
Reason for Change Order: 
 
 
Attachments: (List documents supporting change) 
 
 

CHANGE IN CONTRACT PRICE:  CHANGE IN CONTRACT TIMES: 

Original Contract Price 

$ _____________________                                               

 Original Contract Times: 
Final Completion:______________________ 
                                   (Days or dates) 

Net Increase (Decrease) from previous Change 

Orders No.            to           : 
$ ______________________                                                

 Net change from previous Change Orders No.          

to No.  
Final Completion: __________________                                    
                                           (Days) 

Contract Price prior to this Change Order: 

$ _____________________                                             

 Contract Times prior to this Change Order: 

 Final Completion: ___________________                                    
                                      (Days or dates) 

Net increase (decrease) of this Change Order: 

$ _____________________                                             

 Net increase (decrease) of this Change Order: 

 Final Completion:  ____________________                                   
                                            (Days) 

Contract Price with all approved Change Orders: 

$ _____________________                                            

 Contract Times with all approved Change Orders: 

 Final Completion:  ___________________                                   
                                      (Days or dates) 

 

RECOMMENDED: APPROVED: ACCEPTED: 

 
By: ______________________ 

 
By:  ______________________                                          

 
By:  ______________________                                        

ENGINEER(Authorized Signature) OWNER(Authorized Signature) CONTRACTOR(Authorized Signature) 

Date:  ____________________                                       Date:  _____________________ Date:  _____________________                                       
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III. APPLICATION FOR PAYMENT 
 

PROJECT SUMMARY 
 

Date:____________________________ Contractor’s Name:_______________________________________ 

Project Name:_______________________________________ Project Number:_______________________ 
 

Original Contract Amount:      $________________ 

Original Contract Time:       ________________ Days 
Adjusted Contract Amount (by approved Change Orders): $________________ 

Adjusted Contract Time (by approved Change Orders):       _______________ Days 

Adjusted Contract Completion Date:         _______________  
 

STATUS OF WORK PERFORMED 
 

Total Value of Original Work Performed to Date:    $_______________                         

Total Value of Change Order Work Performed to Date (with attachment): $_______________                              

Total Value of All Work Performed to Date:      $_______________                             
Value of Materials Stored (Attach Statement):     $_______________                              

Less _______% Retained by Owner:      $_______________                              

Net Amount Earned on Contract to Date:     $_______________                               

Fewer Amounts of Previous Payments Approved:    $_______________                               
 

BALANCE DUE THIS PAYMENT:      $_______________                              
 

Value of Work Remaining to be Completed:     $_____________  

Percentage Complete to Date (Value/Time):                      %                % 
 

    CERTIFICATION OF CONTRACTOR 
I certify to the best of my knowledge and belief that all items and amounts on the face of the attached 

estimate and invoice and this Application for Payment are correct; that all Work has been performed and/or 

material supplied in full accordance with the terms and conditions of the Contract Documents, including all 

duly authorized deviations, substitutions, alterations, additions and/or  deletions; that the foregoing is a true 
and correct statement of the Contract Price up to and including the last day of the period covered by this 

estimate and Application for Payment; that no part of the "BALANCE DUE THIS PAYMENT" has been 

received; that all previous Progress Payments received on this Agreement have been applied by the 
undersigned to discharge in full all obligations of the undersigned incurred in connection with the Work 

covered by prior applications for payment under this Agreement; and that all materials and equipment 

incorporated in said payment or otherwise listed in or covered by this Application for Payment are free and 
clear of all liens, claims, security interest and encumbrances. 
 

     APPROVALS 
This Application for Payment has been checked, verified and approved for payment by: 
 

______________________  _________________________________________________________ 
Contractor   By   Title   Date 
______________________  ________________  ________________________  _______________ 
Resident Project Rep.  By    Title   Date  
______________________  ________________  ________________________  _______________ 
Engineer         By    Title    Date  
______________________  ________________  ________________________  ______________ 

Owner              By    Title    Date  
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AFFIDAVIT OF PAYMENT OF CLAIMS 
 

BY:                                                                                                                     (Contractor)   

 ______________________________________________________________________ 
 ______________________________________________________________________ 

  

THIS DAY _______________________________________________ personally appeared before me, 

___________________________________________, a Notary Public in and for the City/County/State of 
Virginia, and being by me first duly sworn states that all Subcontractors and suppliers of labor and materials 

have been paid all sums due them to date for Work performed or materials furnished in the performance of 

the Agreement between: 
                                                                                                                                             (Owner) 

 

and____________________________________________________________________(Contractor)     

  
dated ____________, 20___, for the construction of ___________________________________ 

 

___________________________________________ or arrangements have been made by the Contractor 
satisfactory to such Subcontractors and suppliers with respect to the payments of such sums as may be due 

them by the Contractor. 

 
 

                                                                 ________________________ 

         CONTRACTOR 

 
        BY: __________________________ 

 

                                  TITLE: _______________________ 
 

___________________________________   DATE: _______________________ 

        SEAL OF CONTRACTOR 
                                                                       Subscribed and sworn to before me this 

______ day of                         , 20___. 

 

My commission expires on the 
 _____ day of                          , 20___. 

 

        ______________________________ 
         NOTARY PUBLIC 

__________________________________ 

 NOTARY SEAL 
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IV. CERTIFICATE OF SUBSTANTIAL COMPLETION 

 

 

Project Description:                                                           Project No __                 ____________ 
_____________________________________________ Other: __________________________ 

Location:                                                                            Completion Date: ___            ______ 

                                                                                           Contract Date:____            __________                                        

Contract For:                                                           Contractor: _                            _______                                            
Owner: _                                  _______________ 

 

This Certificate of Substantial Completion applies to all Work under the Contract Documents or to the 
following specified parts thereof: 

 

______________________________________________________________________________ 

______________________________________________________________________________ 
______________________________________________________________________________ 

______________________________________________________________________________ 

 
TO WIT:  The Owner and Contractor are hereby advised that the Work to which this certificate applies has 

been inspected by authorized representatives of the Owner, Contractor, and Engineer, and that all Work is 

hereby declared to be substantially complete in accordance with the Contract Documents on: 
 

____          __________ 

Date of Substantial Completion 

 
A tentative list of items to be completed or corrected is attached hereto.  This list may not be all-inclusive and 

the failure to include an item in it does not alter the responsibility of the CONTRACTOR to complete all 

items of the Work in accordance with the Contract Documents.  When this certificate applies to a specified 
part of the Work, the items in this tentative list shall be completed or corrected by the CONTRACTOR 

within _______ Days of the above date of substantial completion.  The date of substantial completion is the 

date which all guarantees and warranties begin, except as follows: 
____________________________________________________________________________________ 

_______________________________________________________________________________________

_______________________________________________________________________________________

______________________________________________________________________________ 
____________________________________________________________________________________ 

 

 
This certificate is issued, accepted, and acknowledged by: 

 

______________________  ________________  ________________________  ____________ 

Engineer           By   Title   Date  
 

______________________  ________________  ________________________  ____________ 

Contractor         By   Title   Date  
 

______________________  ________________  ________________________  __________ 

Owner               By   Title   Date  
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V. STATEMENT OF SURETY COMPANY 

 

IN ACCORDANCE with the provisions of the AGREEMENT dated                                , 20     ,  

 
BETWEEN  ______________________________________________________________________ 

(OWNER) 

AND ____________________________________________________________________________ 

(CONTRACTOR) 
THE ____________________________________________________________________________ 

(SURETY) 

 
SURETY on the Material and Labor Payment BOND of: 

______________________________________________________________________________ 

(CONTRACTOR) 

 
after a careful examination of the books and records of said CONTRACTOR or after receipt of an affidavit 

from CONTRACTOR, which examination of affidavit satisfies SURETY that all claims for labor and 

materials have been satisfactorily settled, hereby approves of the final payment to the said 
__________________________________________________________, CONTRACTOR, and by these 

presents witnesseth that payment to the CONTRACTOR of the final estimates shall not relieve SURETY of 

any of its obligations to 
______________________________________________________________________________                    

 (OWNER) 

 

as set forth in the said SURETY COMPANY'S BOND. 
 

IN WITNESS WHEREOF, said SURETY has hereunto set its hand and seal this ______ day of 

__________________, 20___. 
 

ATTEST: 

 
(SEAL) _____________________________ BY _________________________________ 

        PRESIDENT 

____________________________________ 

 
NOTE:  This statement, if executed by any person other than the President or Vice President of the Company, 

shall be accompanied by a certificate of even date showing authority conferred upon the person so signing to 

execute such instruments on behalf of the Company represented. 
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CONTRACTOR'S RELEASE 
 

KNOW ALL MEN BY THESE PRESENTS THAT: 

 
                                         (Contractor)                                  of _______________________ County/City and 

State of ________________ does hereby acknowledge that he has received this day from the 

                                (Owner)                              the sum of One Dollar ($1.00) and other valuable 

consideration in full satisfaction and payment of all sums of money owing, payable and belonging to 
                             (Contractor)                       Dated ______________, 20___. 

 

NOW, THEREFORE, the said                                (Contractor)                              (for myself, my heirs, 
executors and administrators; for itself, its successors and assigns) do by these presents remise, release, 

quitclaim and forever discharge the said _______________________________________, Owner, its 

successors and assigns, of and from all claims and demands arising from or in connection with the said 

Agreement dated _________________, 20____, and of and from all, and all manner of action and actions, 
cause and causes of action and actions, suits, debts, dues, duties, sum and sums of money accounts, 

reckonings, bonds, bills, specialties, covenants, contracts, agreements, promises, variances, damages, 

judgements, extents, executions, claims and demand, whatsoever in law or equity, or otherwise which against 
the said  _______________________________________________, Owner, its successors and assigns ever 

had, now have, or which (I, my heirs, executors, or administrators; it, its successors and assigns) hereafter 

can, shall or may have, for upon or by reason for any matter, cause or thing whatsoever, from the beginning 
of the world to the date of these presents. 

 

IN WITNESS WHEREOF                                         (Contractor)                         has caused these presents to 

be duly executed this _________ day of ____________________, 20____. 
 

Signed, Sealed and Delivered 

in the Presence of: 
_______________________________     CONTRACTOR_________________________ 

          (SEAL) 

        
 

        BY:_____________________________                      Name 

                __________________________ 

                 Title 
 

_______________________________ 

ATTEST:       
_______________________________                

SECRETARY       
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VI. MANHOLE/STRUCTURE PROTECTIVE COATING POST INSTALLATION  

CERTIFICATION 
(Submit prior to Substantial Completion) 

 

Project Name 

Owner 

Contractor 

Agreement No.             

 

 

Applicator           __________________________ I  

Company Name: __________________________ 

Address: ________________________________ 

               ________________________________ 

Telephone:  ______________________________ 

 

 

 

This applicator is certified by ___________________________, Coatings Manufacturer, located at                                                                
 

(Address) 

and approved in the proper application of the specified coating system. The materials and workmanship for 

Type B (80 mil) coatings systems are warranted for a period of five (5) years from the date of Substantial 
Completion of the project. 

 

______________________________________________ __________________ 
Coatings Manufacturer Authorized Representative/Title   Date 

 

 

 

Coating System:_________________________________________________________ 
(Use Separate Form For Each Coating System Applied) 

 

 

Date 

Applied 

 

Manhole/ 

Structure  

Number 

Actual 

Substrate Conditions 

Ambient 

Air Conditions 

Min/Max  

Recoat 

Time 

Dry Film 

Thickness 

 Thickness 

(mils) 

CSP 

Rating 

Temp. 

(°F) 

Moisture 

(Yes/No) 

Temp. 

(°F) 

Humidity 

(%) 

(Hrs/Hrs) (Avg) (Min) 

          

          

          

          

          

          

I certify that the coating system identified below was 

installed in conformance with the manufacturer’s 

recommendations at the conditions listed below. 

                                              

 

          Applicator                             Date 
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Date 

Applied 

 

Manhole/ 

Structure  

Number 

Actual 

Substrate Conditions 

Ambient 

Air Conditions 

Min/Max  

Recoat 

Time 

Dry Film 

Thickness 

 Thickness 

(mils) 

CSP 

Rating 

Temp. 

(°F) 

Moisture 

(Yes/No) 

Temp. 

(°F) 

Humidity 

(%) 

(Hrs/Hrs) (Avg) (Min) 
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VII. STANDARD BID ITEMS AND UNITS  
 

Section Bid Item Category Unit 

301 Clearing and grubbing Clearing and Grubbing ACRE or LS 

301 Tree protection fencing Clearing and Grubbing LF  

302 Storm sewer pipe (diameter and  type)   Drainage Structures LF 

302 Pipe culverts (waterway opening) Drainage Structures LF 

302 Pipe reducers (larger diameter) Drainage Structures LF  

302 Jacked pipe (diameter and type) Drainage Structures LF 

302 Reinstalled pipe (diameter) Drainage Structures LF 

302 End sections (standard and size) Drainage Structures EA 

302 End walls Drainage Structures EA 

302 Box culverts (waterway opening) Drainage Structures LF 

302 Pipe grate Drainage Structures LF or EA 

302 
Drop / yard inlets, catch basins, and intake 

boxes 
Drainage Structures EA 

302 Base section (drop inlets and manholes) Drainage Structures LF 

302 Manhole (0-6' depth) (4 or 5 foot diameter) Drainage Structures EA 

302 Manhole (>6' depth) (4 or 5 foot diameter) Drainage Structures VF 

302 Conflict manhole Drainage Structures EA 

302 Concrete spring boxes Drainage Structures EA 

302 Junction boxes Drainage Structures EA 

302 Reconstructed manholes Drainage Structures EA 

302 Precast arches Drainage Structures LF 

302 
Post installation inspection of storm pipes 

and culverts (LF of Televised Pipe) 
Drainage Structures LF 

303 Regular excavation Earthwork CY, SY or LS 

303 
Pavement demolition (type and depth of 

pavement) [in proposed pavement] 
Earthwork SY 

303 
Pavement demolition (type and depth of 

pavement) [outside proposed pavement] 
Earthwork SY 

303 Curb & gutter demolition Earthwork LF 

303 Existing structure demolition Earthwork EA 

303 Existing pipe demolition Earthwork LF 

303 Existing sidewalk demolition Earthwork SY 

303 Existing driveway demolition Earthwork SY 

303 Undercut excavation (regular) Earthwork CY 

303 Select material (min. CBR) Earthwork CY 

303 Suitable fill (regular) Earthwork CY or TON 

303 Backfill of undercut excavation (regular) Earthwork CY or TON 

303 Surcharge placement and removal Earthwork CY 

303 Settlement plate Earthwork EA 

303 Geotextile fabric for base preparation Earthwork SY 

303 Backfill of undercut excavation (trenching) Earthwork CY or TON 

303 Undercut excavation (trenching) Earthwork CY 

303 Sheeting, bracing, and shoring left in place Earthwork LS 
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Section Bid Item Category Unit 

(trenching) 

303 Rip-Rap for erosion control Earthwork TON or SY 

303 Check dam (log or rock) Earthwork EA 

303 Baled straw check dam Earthwork EA 

303 Temporary silt fence Earthwork LF 

303 Geotextile fabric for erosion control Earthwork SY 

303 Temporary filter barrier Earthwork LF 

303 Sediment basin excavation Earthwork CY 

303 Slope drain Earthwork EA 

303 
Siltation control excavation  for 

Sedimentation traps and basins 
Earthwork CY 

303 Inlet protection ( type of device) Earthwork EA 

303 Construction entrance Earthwork EA 

303 
Protective coverings and soil stabilization 

mats 
Earthwork SY 

305 Select material - Types I and min CBR Subgrade and Shoulders Tons 

305 Select material - Types II or III Subgrade and Shoulders CY 

305 Gravel driveway replacement Subgrade and Shoulders EA 

309 Aggregate material (base course) Aggregate Base Course CY or TON 

309 
Aggregate base material  

(base course for curb and gutter) 
Aggregate Base Course CY or TON 

310 Tack coat Tack and Prime Coat GALLON 

310 Prime coat Tack and Prime Coat 
GALLON or 

SY 

313 Asphalt surface treatment Asphalt Surface Treatment SY 

315 Asphalt concrete (type and class) Asphalt Concrete Pavement TON or SY 

315 Bituminous leveling course Asphalt Concrete Pavement TON 

315  Rumble strips (mainline or shoulder) Asphalt Concrete Pavement LF 

315  Liquid asphalt coating (Rumble Strips) Asphalt Concrete Pavement SY 

315 
Saw cut asphalt concrete pavement 

(Thickness) 
Asphalt Concrete Pavement LF 

315 Edge clipping of shoulders Asphalt Concrete Pavement LF 

315 Asphalt driveways (Thickness) Asphalt Concrete Pavement SY or EA 

317 Pavement patch Pavement Patching LF or SY 

406 Reinforcing steel or welded wire mesh Reinforcing Steel POUND 

406 Epoxy-coated reinforcing steel Reinforcing Steel POUND 

414 Dry riprap (class and depth) Riprap SY or TON 

414 Mortared riprap Riprap SY 

414 Grouted riprap Riprap SY or TON 

414 Dumped riprap Riprap SY or TON 

414 Concrete riprap in bags Riprap CY 

414 Erosion control rip rap Riprap SY or TON 

414 
Erosion control stone – culvert outlet 

protection (Class and Standard) 
Riprap SY or TON 

501 Underdrain and combination underdrain Underdrains LF 
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Section Bid Item Category Unit 

501 Geotextile fabric Underdrains LF 

501 Outlet pipe Underdrains LF 

502 
Curb, combination curb and gutter  

(detail designation) 
Concrete Items LF 

502 Gutter, standard, radial and entrance Concrete Items SY or LF 

502 Paved ditch   Concrete Items SY or LF 

502 Paved flume Concrete Items SY or LF 

502 Entrance gutter Concrete Items SY or LF 

502 Street connection pavement Concrete Items SY or LF 

502 Energy dissipators Concrete Items EA 

502 Sign island Concrete Items EA or SY 

502 Median barriers (including delineators) Concrete Items LF 

502 Median Strips (width) Concrete Items LF or SY 

502 Directional island curb Concrete Items LF 

502 
Hydraulic cement concrete sidewalks 

(thickness) 
Concrete Items SY 

502 Concrete steps (concrete)/reinforcing steel Concrete Items CY /LBS 

502 Handrails Concrete Items LF 

502 Geotextile fabric Concrete Items SY 

502 Curb cut ramps Concrete Items SY 

502 Composite detectable warning panels Concrete Items SF 

502 
Concrete driveway replacement (Pipe 

Installation) 
Concrete Items EA 

502 Concrete driveway and entrances Concrete Items SY 

505 Guardrail (Standard) Guardrail and Steel Median Barriers LF 

505 Radial guardrail (Standard) Guardrail and Steel Median Barriers LF 

505 Reuse guardrail (Standard) Guardrail and Steel Median Barriers LF 

505 Steel median barrier (Standard) Guardrail and Steel Median Barriers LF 

505 W-beam median barriers Guardrail and Steel Median Barriers LF 

505 Intermediate anchorage assembly Guardrail and Steel Median Barriers EA 

505 
Terminal guardrail treatment (Back of 

ditch) 
Guardrail and Steel Median Barriers LF 

505 Terminal guardrail (Roadway side) Guardrail and Steel Median Barriers EA 

505 Guardrail terminal (Standard and type) Guardrail and Steel Median Barriers LF or EA 

505 
Reuseable guardrail terminal (Standard and 

type) 
Guardrail and Steel Median Barriers LF or EA 

505 Rub rail Guardrail and Steel Median Barriers LF 

505 Guardrail beam Guardrail and Steel Median Barriers LF 

505 Guardrail post (Standard and Length) Guardrail and Steel Median Barriers LF 

505 Guardrail offset block, wood or composite Guardrail and Steel Median Barriers EA 

505 Remove existing guardrail Guardrail and Steel Median Barriers LF 

505 Remove existing guardrail terminal Guardrail and Steel Median Barriers EA 

505 Fixed object attachment (Standard) Guardrail and Steel Median Barriers EA 

505 
Guardrail terminal site preparation 

(Standard) 
Guardrail and Steel Median Barriers EA 
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Section Bid Item Category Unit 

505 Bull nose barrier Guardrail and Steel Median Barriers EA 

507 Fences (Standard and Height) Fences LF 

507 Gate (Standard and Length) Fences EA 

507 High visibility fences Fences LF 

507 Pedestrian fence Fences LF 

510 

Remove, reset, relay, adjust, install, 

modify, reconstruct relocate, existing  
(Item or standard) 

Relocating or Modifying Existing 

Miscellaneous Items 

EA, LF, SY, 

CY or LS 

510 Adjust structure heights (Type) 
Relocating or Modifying Existing 

Miscellaneous Items 
EA 

511 Allaying dust Allaying Dust HR  

512 Flagger service (Certified) Maintaining Traffic HR 

512 Flagger service (Police-assisted)) Maintaining Traffic HR 

512 
Automated flagger assistance device (Per 

device) 
Maintaining Traffic HR 

512 Pilot vehicle Maintaining Traffic HR 

512 Electronic arrow Maintaining Traffic HR 

512 Warning light Maintaining Traffic DAY 

512 Group 2 channelizing devices Maintaining Traffic DAY, 

512 Pedestrian barricade devices (per location) Maintaining Traffic LF 

512 
Traffic barrier service (per location) 

(Type and/or standard) 
Maintaining Traffic LF 

512 
Traffic barrier service guardrail 

termination (standard) 
Maintaining Traffic EA or LF 

512 Impact attenuator service (Type) Maintaining Traffic EA 

512 Temporary traffic control signal Maintaining Traffic LS 

512 Temporary signalization Maintaining Traffic LS 

512 Modify signal (location) Maintaining Traffic LS 

512 
Temporary construction pavement marking  

(type and message) 
Maintaining Traffic LF 

512 
Temporary construction pavement message 
marking (type and width) 

Maintaining Traffic EA 

512 Temporary pavement marker Maintaining Traffic EA 

512 
Eradication of existing pavement marking 

(per  6-inch width) 
Maintaining Traffic LF 

512 
Eradication of existing non-linear 

pavement markings 
Maintaining Traffic SF 

512 Temporary detour (standard and type) Maintaining Traffic LF 

512 Crusher run aggregate (No. 25 or 21A) Maintaining Traffic TON 

512 Type III barricades  Maintaining Traffic EA 

512 Construction signs Maintaining Traffic SF 

512 Truck mounted attenuator Maintaining Traffic HR 

512 Portable traffic control signal Maintaining Traffic LS 

512 Portable changeable message sign Maintaining Traffic HR 

512 Maintenance of traffic Maintaining Traffic LS 

512 Temporary curb ramp Maintaining Traffic EA 
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Section Bid Item Category Unit 

512 Temporary detectable warning surface Maintaining Traffic LF 

512 Portable temporary rumble strips Maintaining Traffic EA 

513 Mobilization (2 payments) Mobilization & Demobilization LS 

515 Milling pavement Planing or Milling Pavement SY 

521 Pavers Pavers SY 

530 
Abandon  pipe, (diameter/flowable fill)  

< larger than 2-inch> 

Abandonment of Existing Pipelines 

and Structures 
LF or CY 

530 Abandon meter boxes 
Abandonment of Existing Pipelines 

and Structures 
EA 

530 
Abandon laterals and cleanouts  

(on active mains) 

Abandonment of Existing Pipelines 

and Structures 
LF or EA 

530 Abandon drainage structures 
Abandonment of Existing Pipelines 

and Structures 
EA 

530 Abandon metallic structures 
Abandonment of Existing Pipelines 

and Structures 
EA 

530 Abandon manholes Abandonment of Existing Pipelines  EA 

530 Abandon meter/valve vaults/boxes  
Abandonment of Existing Pipelines 

and Structures 
EA 

530 Abandon fire hydrants 
Abandonment of Existing Pipelines 

and Structures 
EA 

602 Topsoil (4-or 6-inch depth) Topsoil ACRE or CY 

603 Lime Seeding TON 

603 Fertilizer (per LB of N+P+K) Seeding LB 

603 Regular seed Seeding LB 

603  Temporary Seed Seeding LB 

603 Legume Seed Seeding LB 

603 Overseeding Seeding LB 

603 Hydraulic erosion control products (type) Seeding SY 

603 Sedimentation retention products Seeding LF 

604 Sod, fertilizer and lime Sodding SY 

605 Plants (Type and size) Planting EA 

605 Mulching and remulching Planting 100 SF 

606 
Rolled erosion control product (drainage 

channels) 
Rolled Erosion Control Products SY 

606 Rolled erosion control product (slopes) Rolled Erosion Control Products SY 

608 Mowing Mowing  HR or LS 

700 
Concrete foundation  

(Standard, type and, size) 
Traffic Control Devices EA or CY 

700 Electrical service (Standard and type) Traffic Control Devices EA 

700 Luminaire arm (Length) Traffic Control Devices EA 

700 

Lighting pole  

(Standard luminaire mounting height, and 

length of luminaire arm) 

Traffic Control Devices EA 

700 

Signal pole  

(Standard, length, number, and length of 

arms) 

Traffic Control Devices EA 

700 Overhead sign structure Traffic Control Devices EA 
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Section Bid Item Category Unit 

700 Sign  posts Traffic Control Devices LF 

700 Pedestal pole (Standard and length) Traffic Control Devices EA 

700 Wood pole (Class and length) Traffic Control Devices EA 

700 Conductor cable (Size/number) Traffic Control Devices LF 

700 Conduit (Type and size) Traffic Control Devices LF 

700 Trench excavation (Standard) Traffic Control Devices LF 

700 Junction box (Standard) Traffic Control Devices EA 

700 Test bores Traffic Control Devices EA 

700 Electrical service grounding electrode (per 

10 foot) 

Traffic Control Devices EA 

700 Bored conduit (size) Traffic Control Devices LF 

704 
Pavement line marking  

(Type and/or class and width) 
Traffic Control Devices LF 

704 Pavement message marking (Location) Traffic Control Devices EA or LF 

704 Pavement marker (Type) Traffic Control Devices EA 

801 Water main (Type & diameter) Water Distribution Systems LF 

801 Fire hydrant assembly (Type I, II or III) Water Distribution Systems EA 

801 Water sampling stations Water Distribution Systems EA 

801 Gate valves (size and diameter) Water Distribution Systems EA 

801 Butterfly valves (diameter) Water Distribution Systems EA 

801 Water meter box Water Distribution Systems EA 

801 Tapping sleeve/valve (diameter) Water Distribution Systems EA 

801 Blowoff assembly Water Distribution Systems EA 

801 Manual air vent assembly Water Distribution Systems EA 

801 
Type K copper service lines (jack and pull) 

(single or dual) 
Water Distribution Systems LF or EA 

801 
Type K copper service lines (open cut) 

(single or dual) 
Water Distribution Systems LF or EA 

801 Private service relocations Water Distribution Systems EA 

801 Polyethylene encasement Water Distribution Systems LF 

801 Connections to existing water mains Water Distribution Systems EA 

801 Plugging existing 2” water main Water Distribution Systems EA 

801 Offset of existing water main Water Distribution Systems LF 

801 Cut in tees Water Distribution Systems EA 

801 Cut in crosses Water Distribution Systems EA 

801 Cut in valves Water Distribution Systems EA 

801 Tracer Wire Box Water Distribution Systems EA 

802 

Gravity sewer pipe  

(diameter, type and depth  0-6, 6-8, 8-10, 

10-12,12-14,14-16,16-18,18-20, >20') 

Sanitary Gravity Sewer Systems LF 

802 Sewer laterals (type and diameter) Sanitary Gravity Sewer Systems LF or EA 

802 Manhole, 0' to 6' in depth (4-or 5-foot dia.) Sanitary Gravity Sewer Systems EA 

802 Manhole extra depth (4-or 5-foot dia.) Sanitary Gravity Sewer Systems VF 

802 Drop manhole (inside or outside) Sanitary Gravity Sewer Systems EA 

802  Non Standard Manhole (Type) Sanitary Gravity Sewer Systems VF or EA 
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Section Bid Item Category Unit 

802 Watertight manhole frame and cover Sanitary Gravity Sewer Systems EA 

802 
Clean-out assemblies  

(mainline and service lateral) 
Sanitary Gravity Sewer Systems EA 

802 Connections to existing manholes Sanitary Gravity Sewer Systems EA 

802 Connections from new manholes Sanitary Gravity Sewer Systems EA 

802 
Manhole/structure coatings (Type A or B,  

4- or 5-foot manhole diameter) 
Sanitary Gravity Sewer Systems VF or EA 

803 Force main (type and diameter) Sanitary Force Main Systems LF 

803 Manual air vent assembly Sanitary Force Main Systems EA 

803 Valves (type, size and diameter) Sanitary Force Main Systems EA 

803 Tapping sleeve/valve (size and diameter) Sanitary Force Main Systems EA 

803 
Connections to existing force mains or 

manholes 
Sanitary Force Main Systems EA 

803 Interior pipe corrosion lining (diameter) Sanitary Force Main Systems LF 

803 Offset of existing force main Sanitary Force Main Systems LF 

803 Cut in tees Sanitary Force Main Systems EA 

803 Cut in crosses Sanitary Force Main Systems EA 

803 Cut in valves Sanitary Force Main Systems EA 

803 Tracer Wire Box Sanitary Force Main Systems EA 

804 Bore and jack casing (diameter) Boring and Jacking LS 

806 Horizontal directional drill Horizontal Directional Drilling LS 

 
 

Sanitary Sewer Rehabilitation 

 

(Sections 810-824)  

810 
Light cleaning (diameter and, w/ or w/out 

CCTV) 
Sewer Line Cleaning LF 

810 

Heavy cleaning (diameter and number of 

passes greater than 3 and, w/ or w/out 

CCTV) 

Sewer Line Cleaning LF 

810 Manhole cleaning Sewer Line Cleaning EA 

810 Descaling (w/ or w/out CCTV)  Sewer Line Cleaning LF 

    

811 
Television inspection (Mainline sewer or 

lateral lines) 
Television Inspection LF 

812 
Bypass pumping / Flow ~_____ MGD 

(Flow > 2 MGD) 
Bypass Pumping LS or DAY 

813 
CIPP method/Wall thickness=___mm 

(Diameter) 

Pipe Rehabilitation By Cured-In-

Place Method 
LF 

813 
Removal of intruding service lateral 

Connections (ferrous or non-ferrous) 

Pipe Rehabilitation By Cured-In-

Place Method 
EA 

813 Longitudinal temperature monitoring 
Pipe Rehabilitation By Cured-In-
Place Method 

SEGMENT 

815 Pipe bursting Pipe Bursting LF 

815 Sealing and benching manholes Pipe Bursting EA 

816 Cutting of Protruding Taps in Mainline 
Sewer Pipe and Lateral Joint 

Testing 
EA 

816 
Testing of Lateral Connections in Mainline 

Sewers 

Sewer Pipe and Lateral Joint 

Testing 
EA 
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Section Bid Item Category Unit 

816 Testing of Pipe Joints in Mainline Sewers 
Sewer Pipe and Lateral Joint 

Testing 
EA 

816 Testing of Lateral Connections to Manholes 
Sewer Pipe and Lateral Joint 

Testing 
EA 

817 
Packer Injection Grouting of Pipe Joints in 

Mainline Sewers 
Chemical Grouting EA 

817 
Packer Injection Grouting of  Laterals 

Connections in Mainline Sewers 
Chemical Grouting EA 

817 
Chemical Grouting of Lateral Connected to 

Manholes 
Chemical Grouting EA 

817 Chemical Grout Chemical Grouting GAL 

817 Post Construction CCTV Inspection Chemical Grouting LF 

817 
Post Lateral Connection Residual Grout 

Cleaning 
Chemical Grouting EA 

817 
Warranty Testing Mainline Joints or Lateral 

Pipe Connections. 
Chemical Grouting EA 

818 

Sewer point repair  

(diameter, material, and depth  0-6, 6-8, 8-

10, 10-12, 12-14, 14-16,16-18, 18-20, >20') 

Point Repair By Excavation LF 

819 Insitu Rehabilitation Repair Insitu Structural Point Repair LF 

820 Insitu Sectional Lining 
Insitu Point Repair By Sectional 

Lining 
LF 

820 Removal of Protruding Service Laterals 
Insitu Point Repair By Sectional 

Lining 
EA 

821 Service laterals (diameter and material) 
Sanitary Sewer Service 

Reconnection 
LF 

821 Sealing of laterals 
Sanitary Sewer Service 

Reconnection 
EA 

821 Reinstatement of laterals 
Sanitary Sewer Service 

Reconnection 
EA 

822 
Manhole rehabilitation (Method) 

(4- or 5-ft diameter) 
Manhole Rehabilitation VF 

822 Manhole frame seals Manhole Rehabilitation EA 

823 Rehabilitated pipe Sliplining LF 

824 One piece main and lateral liner (1st 3 feet) 
Sewer Lateral Rehabilitation By 

Cured-In-Place Method 
EA 

824 
One piece main and lateral liner 

(Additional feet) 

Sewer Lateral Rehabilitation By 

Cured-In-Place Method 
LF 

824 
Standard Lateral Liner (CIPP 

thickness/diameter)  

Sewer Lateral Rehabilitation By 

Cured-In-Place Method 
LF 

824 Cleanout 
Sewer Lateral Rehabilitation By 

Cured-In-Place Method 
EA 

824 Remove/Replace MH Frame and Cover 
Sewer Lateral Rehabilitation By 

Cured-In-Place Method 
EA 

824 Removal of Intruding Service Laterals 
Sewer Lateral Rehabilitation By 

Cured-In-Place Method 
EA 

 

 
End of Section 
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SECTION 110 

 

SPECIAL PROVISIONS 

 

 

I. CONSTRUCTION DRAWINGS: 

Plans are the property of the Owner and shall not be used for any purposes other than those 
specified in these Contract Documents. 

II. HAMPTON ROADS PLANNING DISTRICT COMMISSION REGIONAL 

CONSTRUCTION STANDARDS:  

Prior to construction, the Contractor is required to obtain a copy of the Hampton Roads Planning 

District Commission Regional Construction Standards, Sixth Edition, from the Hampton Roads 

Planning District Commission located in Chesapeake, Virginia.  

The following modifications, additions, or deletions to the HRPDC Regional Construction 
Standards, Sixth Edition are hereby incorporated into the contract documents. 

1. Contractor shall refer to the Town of Smithfield Technical Specifications which will take 

precedence over the HRPDC Regional Construction Standards should a conflict arise. 

2. See attached Town of Smithfield General Terms and Conditions and Special Terms and 

Conditions which shall take precedence over the HRPDC Regional Construction Standards 

should a conflict between the documents arise. 

3. See attached CONCRETE CURING, CONCRETE REPAIR, STEEL WATER STORAGE 

TANK PAINTING AND VAULT PAINTING Technical Specifications and Inspection 

Report which are part of the contract documents. 

4. See attached Davis-Bacon Act and American Iron and Steel Requirements which are part of 

the contract documents. 
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SECTION 03370 
 

CONCRETE CURING 
 
 
 

I. GENERAL 

1.1 SECTION INCLUDES 

A. Initial and final curing of horizontal and vertical concrete surfaces. 

1.2 APPLICABLE PUBLICATIONS 

A. American Concrete Institute (ACI) 

1. ACI 301 – Structural Concrete for Buildings 

2. ACI 302 – Recommended Practice for Concrete Floor and Slab 

Construction 

3. ACI 308 – Standard Practice for Curing Concrete 

B. American Society of Testing and Materials (ASTM) 

1. C171 – Sheet Materials for Curing Concrete 

2. C309 – Liquid Membrane-Forming Compounds for Curing Concrete 

3. D2103 – Polyethylene Film and Sheeting 

1.3 SUBMITTALS 

A. Product Data: provide data on curing compounds, compatibilities, and 

limitations. 

1.4 QUALITY ASSURANCE 

A. Perform Work in accordance with ACI 301 and ACI 302. 

1.5 DELIVERY, STORAGE AND HANDLING 

A. Deliver curing materials in manufacturer’s packaging, including application 

instructions. 

B. Materials shall be stored in a covered, protected area away from moisture 

and damp surroundings. 
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II. PRODUCTS 

2.1 MATERIALS 

A. Membrane Curing Compound Type A: ASTM C309 Type 1 or 1-D except 

that moisture loss shall not exceed 0.03 gr./sq. cm. 

B. Water: Potable, not detrimental to concrete. 

III. EXECUTION 

3.1 EXAMINATION 

A. Verify that substrate surfaces are ready to be cured. 

3.2 EXECUTION – HORIZONTAL SURFACES 

A. Cure floor surfaces in accordance with ACI 308. 

B. Membrane Curing Compound: Apply curing compound in accordance with 

manufacturer’s instructions in one (1) coat. 

3.3 EXECUTION – VERTICAL SURFACES 

A. Cure surfaces in accordance with ACI 308. 

B. Membrane Curing Compound: Apply curing compound in accordance with 

manufacturer’s instructions.  

3.4 PROTECTION OF FINISHED WORK 

A. Do not permit traffic over unprotected floor surface. 

 

End of Section 
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SECTION 03732 
 

CONCRETE REPAIRS 
 
 
 

I. GENERAL 

1.1 SCOPE 

A. The Contractor shall provide all labor, materials and equipment to perform 

concrete restoration and repairs as indicated in the Contract Documents. 

The work consists of repairing spalled areas and sealing of cracks. 

B. All damage to concrete and concrete surfaces which results from the 

required removal of embedded items, from any construction activity 

required by the Contract Documents, from any other CONTRACTOR 

activities, or which existed previously in structures identified to be repaired 

by the Contract Documents shall be repaired as specified herein. 

C. Deteriorated Concrete: 

1. All concrete surfaces which show signs of deterioration shall be 

repaired. 

1.2 APPLICABLE PUBLICATIONS 

A. American Concrete Institute (ACI) 

1. ACI 546R – Concrete Repair Guide 

B. American Society of Testing and Materials (ASTM) 

1. C109 – Test Method for Compressive Strength of Hydraulic Cement 

Mortars 

2. C157 – Test Method for Length Change of Hardened Cement Mortar 

and Concrete 

3. C881 – Specifications for Epoxy-Resin-Base Bonding Systems for 

Concrete 

4. C882 – Standard Test Method for Bond Strength of Epoxy-Resin 

Systems Used with Concrete by Slant Shear 

C. American Welding Society (AWS) 

1. AWS D1.4 – Structural Welding Code – Reinforcing Steel 
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1.3 SUBMITTALS 

A. Materials specification sheets including product information and 

recommended placement procedures and materials safety data sheets shall 

be submitted for all products used for this project. 

B. Manufacturer’s warranty. 

1.4 QUALIFICATIONS 

A. Applicators shall be licensed in the state in which the Work shall be done 

for no less than two years and shall be certified by the repair product 

manufacturer. 

1.5 WARRANTY 

A. The Manufacturer shall warrant the equipment, materials, and products 

specified in this section against defective materials and workmanship with 

the Manufacturer’s standard warranty, but for no less than two years from 

the date of Final Completion. If the Manufacturer’s standard warranty is 

less than the stipulated period, the Manufacturer shall provide a special 

extended warranty for the stipulated period. 

B. The Contractor shall warranty the Work against defects for two years from 

the date of Final Completion. 

II. MATERIALS 

2.1 DELIVERY AND STORAGE: 

A. All manufacturers' materials shall be delivered in original packaging. 

B. Materials shall be stored in a covered, protected area away from moisture 

and damp surroundings. 

2.2 CONCRETE MATERIALS 

A. Cement: Type II Portland cement shall be used unless noted otherwise. 

Where repairs are made on wall surfaces open to view and above normal 

water surface elevations, white Portland cement shall be blended with the 

Type II cement as needed to match the color of the adjacent existing 

concrete surface. 

B. Repair Concrete: Repair concrete, where required, shall be structural 

concrete with one-inch maximum coarse aggregate. 

C. Repair Mortar shall be a prepackaged cement-based product specifically 

formulated for the repair of surface defects. The repair mortar shall have the 
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following properties: 

Physical Property  Value  ASTM Standard  

Compressive Strength (min) at 1 day at 28 days  4000 psi 6000 psi  C109  

Shrinkage (max) at 28 days drying  0.0 percent  C157  

Bond Strength (min) at 1 day at 7 days  1500 psi 2500 psi  C882  

 

III. EXECUTION 

3.1 GENERAL 

A. Surface Preparation: 

1. The entire area to be repaired shall be cleaned of all laitance and 

foreign material by chipping using lightweight demolition hammers, 

not to exceed 18 pounds in weight, and/or a heavy sandblasting. All 

removals are to be performed in accordance with IRCI guidelines. The 

surface shall be further roughened as specified herein. Where non-

shrink grout or repair mortar is used, any additional surface 

preparation steps recommended by the manufacturer shall be 

performed. 

2. Where repair concrete or cement grout is used or where the repair 

mortar or non-shrink grout manufacturer recommends a wet or 

saturated surface, water shall be delivered to the surface continuously 

for a minimum of 4 hours. The concrete shall be prevented from 

drying until after the grouting operation is completed. Unrepaired 

surfaces shall be rewetted by water spray on at least a daily basis. 

Should more than 4 days elapse without rewetting the unrepaired 

surfaces, the original saturating procedure shall be repeated. All 

standing water in areas to be repaired shall be removed prior to 

placement of repair material. Means to remove excess water from the 

structure shall be provided. 

3. Where the repair material manufacturer recommends the use of an 

epoxy bonding agent, the recommendations of both the repair material 

and bonding agent manufacturers shall be followed. 

B. Care shall be taken to fully consolidate the repair material, completely 

filling all portions of the area to be filled. 

C. The repair surface shall be brought into alignment with the adjacent existing 

surfaces to provide a uniform, even surface. The repair surface shall match 

adjacent existing surfaces in texture and shall receive any coatings or 

surface treatments which had been provided for the existing surface. 



 

Project: Wilson Road Water Tank Rehabilitation  

Date: March 17, 2022 

Owner: Town of Smithfield, Virginia 

Bid Number: 22-001 
      03732- 4 

 

D. The Contractor shall halt work when weather conditions detrimentally 

affect the quality of the repair. Follow manufacturer's instructions for 

weather conditions and temperature ranges. 

E. Curing: 

1. Curing of repair mortar and non-shrink grout shall be in accordance 

with the manufacturer's recommendations except that the minimum 

cure period shall be 3 days. 

F. All products are to be mixed following the specific guideline of each 

particular product. 

G. All products are to be applied by following the specified data sheets of each 

particular product. 

3.2 TREATMENT OF SURFACE DEFECTS 

A. Surface defects are depressions in a concrete surface which do not extend 

all the way through the member. 

B. Preparation: 

1. All loose, damaged concrete shall be removed by chipping to sound 

material. 

2. Where existing reinforcing bars are exposed, concrete shall be 

removed to a minimum of one inch all around the bars. If the existing 

bars are cut through, cracked, or the cross-sectional area is reduced by 

more than 25 percent, the Engineer shall be notified immediately. 

3. The perimeter of the damaged area shall be score cut to a minimum 

depth of 0.5 inch and a maximum depth to not cut any existing 

reinforcing steel. Existing concrete shall be chipped up to the score 

line so that the minimum thickness of repair mortar is 0.5 inch. 

C. Repair Material: 

1. Repair of surface defects in members which are normally in contact 

with water or soil or in the interior surfaces of enclosed chambers 

which contain water shall be made only with repair mortar. 

2. Repair of other surface defects may be by the application of repair 

mortar, repair concrete, shotcrete, or cement grout, as appropriate. 

3.8 REPAIR OF DETERIORATED CONCRETE 

A. This section pertains to concrete which has been damaged due to corrosion 
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of reinforcing steel, physical damage due to abrasion, and damage due to 

chemical attack. The only material acceptable for surface repair is repair 

mortar as specified herein. 

B. Surface Preparation: 

1. All loose, broken, softened, and acid contaminated concrete shall be 

removed by sandblasting and chipping down to sound, 

uncontaminated concrete. 

2. When the removal of deteriorated concrete is completed, the 

Contractor shall notify the Owner’s Representative and Engineer. Two 

days shall be scheduled for the Owner’s Representative and the Engineer 

to inspect the surface, determine if additional concrete must be 

removed, and to develop any special repair details that may be 

needed. Should it be determined that additional concrete must be 

removed to reach sound, uncontaminated material, another two-day 

period shall be scheduled for further evaluation after the end of the 

additional removal. 

3. Additional surface preparation shall follow the recommendations of 

the repair mortar manufacturer. 

C. Repair Mortar Placement: 

1. The procedures recommended by the manufacturer for the mixing and 

placement of the repair mortar shall be followed. 

2. After the initial mixing of the repair mortar, additional water shall not 

be added to change the consistency should the mix begin to stiffen. 

3. Repair mortar shall be placed to a minimum thickness as 

recommended by the manufacturer but not less than 0.50 inch. Should 

there be areas where less than the minimum repair mortar depth of 

concrete is removed, the Contractor may, at its option, remove 

additional concrete to attain the minimum repair mortar thickness or 

may place repair mortar so as to increase the original thickness of the 

member. In any case, repair mortar shall be added so that the 

minimum cover over existing reinforcing steel is 2 inches. The 

Contractor shall not place repair mortar so as to create locally raised 

areas. Where there is a transition with wall surfaces which are not in 

need of repair, the repair mortar shall not be feathered at the 

transition. A score line shall be sawcut to not less than the minimum 

repair mortar depth and concrete chipped out to it to form the 

transition. Care shall be taken to not cut or otherwise damage any 

reinforcing steel. 
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4. The repair mortar shall be placed to an even, uniform plane to restore 

the member to its original surface. Tolerance for being out of plane 

shall be such that the gap between a 12-inch straight edge and the 

repair mortar surface does not exceed 0.125 inch and the gap between 

a 48-inch straight edge and the repair mortar surface does not exceed 

0.25 inch. This shall apply to straight edges placed in any orientation 

at any location. 

D. Finishing: 

1. The repair mortar shall receive a smooth, steel trowel finish. 

2. When completed, there shall be no sharp edges. All exterior corners, 

such as at penetrations, shall be made with a one-inch radius. 

E. Curing shall be performed as recommended by the repair mortar 

manufacturer, except that the cure period shall be at least 24 hours. 

 

End of Section 
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PART 1 - GENERAL 

1.01. DESCRIPTION OF WORK 

A. This item will consist of repair and preparation of surfaces to be painted, application of 

interior and exterior paint systems, paint system materials and disinfection of surfaces which 

contact potable water. 

B. The Wilson Road Tank Evaluation Report’s state that the Caldwell Tanks lead content test 

analysis from 4/22/2010 shows the exterior coating system to be 2.4 percent by weight lead 

content and 0.10 percent by weight chromium content. 

1.02. REFERENCES 

The CONTRACTOR shall adhere to the latest Standards and Codes for work associated with Coating 

and Recoating as published by the following organizations. In the event there is a conflict between 

these Specifications and the standards, and codes, these Specifications shall govern. The OWNER’s 

decision shall be final as the interpretation and/or conflict between these Specifications and the 

referenced standards and codes. 

A. The Society for Protective Coating’s Steel Structures Painting Manual and specifications 

contained within shall be referred to as SSPC.  

B. American Water Works Association Standards shall be referred to as AWWA. 

C. American Society for the Testing of Materials standards and specifications shall be referred 

to as ASTM. 

D. U.S. Environmental Protection Agency shall be referred to as EPA. 

E. American National Standards Institute shall be referred to as ANSI. 

F. National Sanitary Foundation shall be referred to as NSF. 

G. Occupational Safety and Health Administration shall be referred to as OSHA. 

H. National Association of Corrosion ENGINEERs shall be referred to as NACE. 

I. Code of Federal Regulations shall be designated as CFR. 

1.03. DEFINITIONS 

A. Interior “Wet” Surfaces shall consist of any interior surfaces, excluding inaccessible areas, of 

the water bowl that may be subjected to contact with potable drinking water, or its vapor.  

Generally these surfaces include – but are not limited to – the underside of the roof plate, 

interior of tank shell and upper cone, water bowl floor, rafters, pipes, wet side of access tube, 

the tank overflow and inlet/outlet pipes and structures, and ladders within the water bowl, and 

appurtenances. 

B. Exterior “Dry” Surfaces shall consist of exterior surfaces, excluding inaccessible areas, of the 

tank roof, shell, upper cone, pedestal, base cone, ladders, handrails, accessories, and 

appurtenances that are exposed to the elemental atmosphere. 

C. Near White Blast Cleaning SSPC-SP10, NACE 2 is defined as; a surface from which all oil, 

grease, dirt, mill scale, rust corrosion products, oxides paint, or other foreign matter have 

been completely removed. Ninety-five percent of each unit area (9 square inches) of prepared 

surface shall be free of light shadows, light streaks, or stains left after removal of the items 
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listed above. 

D. Brush-Off Blast Cleaning SSPC-SP7, NACE 4 is defined as; a surface free of all visible oil, 

grease, dirt, dust, loose mill scale, loose rust, and loose coating.  Tightly adherent mill scale, 

rust, and coating may remain on the surface.  Mill scale, rust and coating are considered 

tightly adherent if they cannot be removed by lifting with a dull putty knife after abrasive 

blast cleaning has been performed. 

1.04. SYSTEM DESCRIPTION 

A. Surface Preparation:  CONTRACTOR shall prepare all surfaces for painting in accordance 

with the SSPC Steel Structures Painting Manual except as amended herein.   

• The finished quality of the Interior “Wet” Surface preparation shall conform to SSPC - 

SP10, “Near White Blast Cleaning.”   

• The finished quality of the Interior “Dry” Surface preparation shall conform to SSPC - 

SP10, “Near White Blast Cleaning.”   

• The finished quality of the Exterior “Dry” Surface preparation shall conform to SSPC - 

SP10, “Near White Blast Cleaning.” 

B. Painting:  All paint, primers and paint thinners, including primer for shop primed 

components, shall be from the same approved manufacturer.  All coating systems shall be 

provided with contrasting colors so that subsequent coatings will be easily identified during 

the coating process. 

All Paint shall conform to current state and federal regulations applicable to Volatile Organic 

Compounds (VOC's). 

1. Interior “Wet” Surface Painting System:  Shall conform to AWWA Standard D102 for 

Inside Coating System No. 2 (ICS-2) and be acceptable for Potable Water Service by the 

EPA.  Minimum dry film thickness and total dry film thickness shall be per the 

manufacturer's recommendation.  Coating shall meet ANSI/NSF Standard 61 approval 

for potable water storage. 

2. Exterior “Dry” Surface Painting System:  Shall conform to AWWA Standard D102 for 

Outside Coating System No. 6 (OCS-6) and have a minimum dry film thickness and total 

dry film thickness per the manufacturer's recommendation.  Colors of each coat shall be 

selected by OWNER.  Final coat shall be fade-resistant.  

3. All lead related work shall be performed in accordance with 29 CFR 1926.62; OSHA 

Safety and Health Standards for the Construction Industry; applicable publications; 

applicable NIOSH criteria and procedures; and the contents of this Section. 

C. Full Containment:   

The CONTRACTOR shall be fully responsible to ensure that no spent cleaning/blasting 

hazardous waste debris, dust, overspray, coating droplets, or emissions of any kind, escape to 

the atmosphere, the base of the tank, adjacent buildings, private property, work sites and 

parking lots. 

1. The containment system shall at a minimum meet the emission control requirements of a 

Class 2A System as specified in Section 4, 2.2.2 of SSPC-Guide 6 (CON), Guide for 

Containing Debris Generated During Paint Removal Operations, (Latest Edition). The 

ground surrounding the tank shall be protected from all debris, emissions, dust, and other 

materials generated in the cleaning operations with a minimum of two layers of 
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polyethylene covered with plywood or the same material used for the perimeter 

containment system. 

2. The CONTRACTOR shall be responsible for all materials that are used and for any 

apparatus used to contain dust emissions, debris, overspray, and coating droplets.  

a. The containment system attachments to the tank shall be designed by a Professional 

Engineer licensed in the State of Virginia not to impose excessive loading on the 

tank.  

b. The CONTRACTOR shall submit the P.E. designed, stamped, and signed details 

(i.e., drawings, load calculations, materials list, etc.) of the containment system on the 

tank.  

c. The containment system will place additional loads on the tank that the tank was not 

originally designed for. The CONTRACTOR shall reinforce the tank as necessary to 

prevent permanent deformation and to assure that no damage to the tank occurs.  

d. Any damage to the tank as a direct or indirect result of the containment system shall 

be repaired or sections replaced by the CONTRACTOR at no additional cost to the 

OWNER. Neither the OWNER nor the ENGINEER assumes any responsibility for 

the structural ability of the tank to support the containment system. 

3. Complete containment of the tank shall be utilized to contain all cleaning dust, debris, 

emissions, paint droplets, and paint overspray.  The complete containment shall include a 

full bonnet. 

4. If tarps are used as part of the containment system, the tarps shall be an impervious, solid, 

flame-resistant material, reinforced with a fiber mesh and shall allow as much light as 

possible to pass through the material. 

5. The OWNER reserves the right to stop work or require additional or different 

containment methods if the CONTRACTOR’s operations create a nuisance beyond the 

tank site property line in the sole opinion of the OWNER, the ENGINEER, the 

OWNER’s designated representative, any regulatory agency, or neighbor. All costs of 

providing an adequate containment system shall be included by the CONTRACTOR in 

the Base Bid. 

6. If robotic or creeper-type cleaning devices are used, the robotic or creeper-type device 

shall meet the same containment criteria as that of the types of containment (lack of 

emissions). All overspray and paint droplets shall be contained on the tank site. 

7. Review of the containment system for containing the spent cleaning dust, debris, 

emissions, overspray, and coating droplets shall not warrant the structural integrity of the 

containment system and shall not warrant the structural integrity of the tank to support 

the containment system. Nor shall review of the containment system warrant the ability 

of the system to contain spent cleaning dust, debris, emissions, and overspray. 

8. All attachments to the tank shall include a “reinforcing” pad/plate designed to distribute 

the loads and to prevent damage to the tank. The reinforcing pad/plate may remain in the 

tank at the completion of the project as long as the pad/plate is completely seal welded. 

All edges ground to 1/8 in. minimum radius, and all submittals shall include, at a 

minimum, the following detail and descriptions. 

a. Brackets/outriggers to be attached to tank including size, material, etc. 
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b. Bracket/outrigger attachments to the tank. 

c. Number of brackets/outriggers and spacing on tank container. 

d. Center roof “tree” and attachment details. 

e. Reinforcing pad between structure and attachments. 

f. Any additional roof support. 

g. Size of cables to be used and locations. 

h. Anchorage details of hoist and location 

i. Ground Anchors. 

j. Catalog cuts of tarp (screen) material. 

k. Tarp/screen material connection and overlaps. 

l. Design/operation parameters of containment, such as wind speed when containment 

shall be lowered or not used. 

m. Ground Anchors 

n. Other dust collection and engineering controls 

o. Any item desired to be left on the tank structure at the completion of the Project 

(subject to approval by the OWNER). 

p. Maximum wind velocity which the containment system can remain raised and the 

procedure for which the containment system will be utilized on forecasted high/gusty 

wind days 

D. Dust Collection: CONTRACTOR shall furnish, operate, and maintain adequate dust 

collection during the Project to achieve negative pressure within the containment or adequate 

“reverse chimney” down-ward air flow within the tank interior during surface preparation 

and/or spray coating application operations.  

1. The dust collection system shall at a minimum meet the requirements of a Type J1 Air 

Filtration system, as specified in Section 5.4.5.1 of the SSPC-Guide 6 (CON), Guide for 

containing Debris Generated During Paint Removal Operations.  

2. The dust collection shall be operated during all abrasive blast cleaning and until the area 

is clean enough for coating application.  

3. The CONTRACTOR shall be responsible for all sizing, design of ductwork, etc., based 

upon the CONTRACTOR’s operations, number of blasters, duration of blasting, etc.  

4. The CONTRACTOR shall also take precautions to avoid a vacuum from developing 

inside the tank, as even slight vacuum inside of the tank may cause damage to the tank. 

E. Soil Sampling:  

1. Soil sampling will be performed by the contractor prior to and after tank rehabilitation work 

to assess any changes in soil lead concentrations at the project site resulting from the work. 

2. The cost of pre-tank and post-tank rehabilitation testing of soil samples will be borne by the 

Contractor.  The Contractor will be responsible for collecting the soil samples under the 

direction of the Engineer or the Engineer’s representative and seeing that the “Chain of 

Custody Form” is used on the initial and final sampling of the soil. 
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3. For purposes of defining the tank site for soil sampling, the site will consist of all land inside 

the limits of disturbance shown on the Contract Drawings. 

4. A soil sample set shall consist of five, 3/4-inch diameter by 1/2-inch deep sample taken from a 

1 square foot area surface location. 

5. Pre-Tank Rehabilitation Soil Sampling 

a. The Contractor, in the presence of the Owner and/or Engineer will remove four (4) sets 

of soil samples from within the limits of the tank site as directed by Engineer prior to the 

start of any work at the site.  

b. The Contractor will identify, label and deliver each sample set to a qualified laboratory, 

who will have inductively coupled plasma-atomic emission spectrometry analyses (total 

lead) performed on the soil samples at the contractor’s expense. 

c. The locations where the soil samples are taken will be documented on the plan record 

drawings. 

6. Post-Tank Rehabilitation Soil Sampling 

a. Upon the determination of Beneficial Use by the Owner, the Contractor, in the presence 

of the Owner and/or Engineer, will resample four (4) sets of samples at each documented 

location within the limits of the tank site, label the soil samples, and deliver the soil 

samples to a qualified laboratory, who will have inductively coupled plasma-atomic 

emission spectrometry analyses (total lead) performed on the soil samples at the 

contractor’s expense. 

b. Depending on the initial and final total lead level, the contractor will be responsible for 

taking action in accordance with the table below. Soil abatement includes the removal 

and legal disposal of all contaminated soil and placement of an Owner-approved topsoil 

and ground cover over the abated area. 

Initial Total Lead Levels 

in Soil, “Initial” (mg/kg) 

Final Total Lead Levels in Soil, 

“Final” (mg/kg) 

Required Action by 

Contractor 

Initial < 5,000 Final < 5,000 none 

Initial < 5,000 5,000 < Final Abatement of Soil 

5,000 < Initial 5,000 < Final none 

 

F. Waste Handling and Disposal: The CONTRACTOR shall contain all waste and process 

discharge in accordance with the accepted methods for the process and materials that are in 

abatement.   

1. All waste shall be contained, and characteristics determined in accordance with EPA 

regulations found under 40CFR216 Subpart B-Criteria for identifying the Characteristics 

of Hazardous Waste and for Listing Hazardous Waste and applicable VDH/DEQ 

regulations.   

2. If the waste is not a hazardous waste under the regulations that govern and is eligible for 

disposal in a city landfill, it shall be the CONTRACTOR’s responsibility to properly 

load, secure, transport, and dispose of all such waste.   

3. If the waste is found to have one (1) of the eight (8) characteristics of hazardous waste or 
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to be a listed hazardous waste, the CONTRACTOR shall secure the materials and 

containerize them providing labels and markings in accordance with the EPA, VDH, 

DEQ, and DOT regulations.  

4. The CONTRACTOR will take responsibility for and dispose of the waste if it is 

determined to be a regulated hazardous waste.  Cost associated with disposal of 

hazardous waste shall be included in the CONTRACTOR’s bid and shall be considered 

subsidiary to the various pay items shown in the Bid Proposal. 

1.05. SUBMITTALS 

A. Environmental Controls:  The CONTRACTOR shall submit to the ENGINEER a written plan 

describing environmental humidity and temperature climate controls for the tank interior.  

Submittal shall include equipment type, size, and power requirements.  This submittal shall 

be for informational purposes only.  Review of this submittal shall not constitute approval of 

the proposed method nor place any responsibility for the same upon the ENGINEER. 

B. Full Containment:  CONTRACTOR shall submit to the ENGINEER a written plan describing 

the type and performance of the proposed shrouding method.   

1. Performance data shall include time required to raise and lower shroud and containment 

efficiency.   

2. This submittal shall be for informational purposes only. Review of this submittal shall not 

constitute approval of the proposed method nor place any responsibility for the same 

upon the ENGINEER. 

C. Blast Cleaning:  CONTRACTOR shall submit to the ENGINEER a written plan describing 

the materials and methods proposed for use in blast cleaning.  A separate submittal shall be 

made for each method proposed.   

D. Waste Testing (TCLP), Temporary Storage, Transport, and Landfill Disposal: Contractor 

shall submit to the Engineer a written plan describing the equipment and steps to be 

employed during the rehabilitation operations to contain, test, transport, and dispose of the 

waste materials in accordance Federal, State, and Local requirements.  

E. Health and Safety Program: Contractor shall submit to the Engineer a written plan describing 

the Contractor’s work safety & health protocols and equipment for the protection of its 

employees and the public during the Lead Based Paint Removal Rehabilitation Project. 

F. CONTRACTOR’S PROJECT SUPERVISOR & AIR SAMPLING PROFESSIONAL:  

1. The Contractor will provide a competent Project Supervisor who is SSPC C3/C5 

certified, who will be present on site at all time during all Lead Based Paint abatement 

activities. This individual will be thoroughly familiar and experienced with Lead Based 

Paint-removal equipment, procedures, and Federal, State and Local as well as other 

applicable regulatory requirements.  

2. The Contractor will provide a Certified Industrial Hygienist, on site at all times during which 

Lead Based Paint removal is being performed to confirm compliance with applicable OSHA 

regulations. 

a. The Certified Industrial Hygienist’s primary function is to continuously observe via 

visual inspections with the unaided eye for visible emissions emitted from the lead work 

area.   The Certified Industrial Hygienist will document daily work activities and 

recommendations pertaining to the lead removal work. 
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b. Field notes shall be maintained by the Certified Industrial Hygienist as the permanent in-

house record of on-site coverage and sampling services. 

c. The Certified Industrial Hygienist will observe, be aware of, and comment on general 

work site conditions which relate to the profession of industrial hygiene.  

G. Paint:  CONTRACTOR shall submit to the ENGINEER manufacturer's technical information 

including paint label analysis and application instructions for each material to be used.  In 

addition, CONTRACTOR shall submit color samples for review of color and texture.  

CONTRACTOR shall submit Certificate of Approval from the manufacturer stating their 

ability to apply the interior lining system. 

H. Paint Substitutions:  As part of the proof of equality, the ENGINEER may require at the cost 

of the CONTRACTOR certified reports from a nationally known reputable and independent 

testing laboratory conducting comparative tests as directed by the ENGINEER between the 

product specified and the requested substitution.  Two (2) comparative tests shall have been 

made within two (2) years prior to award of contract.  

I. Welding Certification:  Welding procedures and welding operators shall be qualified in 

accordance with AWWA D100. 

J. Overspray Plan:  CONTRACTOR shall submit a written plan to the OWNER describing the 

measures to be taken to prevent oversprays, should they occur. The CONTRACTOR shall 

acknowledge in this submittal that any damage caused by overspray to the Town’s property 

and neighboring property shall be the responsibility of the CONTRACTOR. 

K. General:  The CONTRACTOR shall submit to the ENGINEER, prior to substantial 

completion of the project, certification from the manufacturer indicating that the quantity of 

each coating purchased was sufficient to properly coat all surfaces. Such certification shall 

make reference to the square footage figures provided to the manufacturer and the 

ENGINEER by the CONTRACTOR. 

1.06. QUALITY ASSURANCE 

A. Qualification of Bidders:  Each CONTRACTOR bidding this work shall be a specialist in the 

painting and rehabilitation of welded steel, fluted-steel column elevated storage tanks, multi-

legged elevated storage tanks, welded steel ground storage tanks and water facilities. 

B. The following Coating Manufacturers are approved Coating Manufacturers, in no particular 

order.  Products from other Coating Manufacturers shall not be submitted and will not be 

considered. 

1. TNEMEC 

2. Sherwin Williams 

3. Carboline 

1.07. DELIVERY, STORAGE AND HANDLING 

A. All materials shall be brought to the job site in the original sealed and labeled containers of 

the paint manufacturer and shall be subject to inspection by the ENGINEER on the job.   

B. The CONTRACTOR shall use one (1) convenient location for keeping all materials and 

doing all mixing, etc. Oily rags and waste shall be frequently removed, and under no 

circumstances shall they be allowed to accumulate. 

C. All empty paint containers shall remain on the job site until such time as painting is complete 
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and shall be subject to inspection by the ENGINEER on the job.  Storage and disposal of 

empty paint containers must comply with VDH regulations. 

D. Paint shall be stored in a secured area in compliance with paint manufacturer’s 

recommendation. 

1.08. JOB CONDITIONS 

A. No paint shall be applied when the surrounding air temperature, as measured in the shade, is 

below 40 degrees Fahrenheit.  No paint shall be applied when it can be anticipated that the 

temperature will drop below 40 degrees Fahrenheit within 18 hours after the application of 

the paint.  No paint shall be applied when the temperature of the surface is below 50 degrees 

Fahrenheit or within 5 degrees Fahrenheit of the dew point, whichever is greater.  Paint shall 

not be applied to wet or damp surfaces, and shall not be applied in rain, snow, fog or mist, or 

when the relative humidity exceeds 85 percent.  Dew or moisture condensation should be 

anticipated, and, if such conditions are prevalent, painting shall be delayed until surfaces are 

dry.  Paint shall not be applied to surfaces which are hot enough to cause blistering or 

pinholing of the film.  Refer to manufacturer’s recommendations for the interior lining 

system and its recommended air temperature. 

B. If the paint manufacturer's requirements are more stringent, the CONTRACTOR shall follow 

them instead. 

C. During periods of inclement weather, painting may be continued by enclosing the surface 

with temporary shelters and applying artificial heat provided allowable environmental 

conditions as described above can be maintained. 

1.09. WARRANTY 

A. A contractor’s representative shall be made available for an inspection annually for two (2) 

years from the date of final acceptance of the project by the OWNER at no cost to the 

OWNER.  The maintenance and/or warranty period stipulated within the contract documents 

shall remain in force. 

B. CONTRACTOR shall issue to the OWNER a two-year warranty for workmanship and 

materials from final acceptance. The CONTRACTOR’s Performance Bond may be used to 

assure this work but will require Surety’s acknowledgement prior to commencement of work 

on the project. 

C. Coating Manufacturer shall issue to the OWNER a fifteen-year warranty for exterior coating. 

 Coating Manufacturer shall issue to the OWNER a five-year warranty for all other materials. 

Coating Manufacturer shall provide OWNER Maintenance Bond or fiscal surety assuring 

product work. 

1.10. MAINTENANCE MATERIAL 

A. At the end of the project before final payment, the CONTRACTOR shall provide the 

OWNER coating manufacturer’s or coating supplier’s vouchers equivalent in value to five (5) 

one (1) gallon cans of each type and color of coating, primer, thinner, and other coatings used 

in the field including multiple component materials.   

B. Upon request by OWNER, the material shall be delivered in unopened, typed-labeled cans 

(including color, batch number and manufacturer date), just as it comes from the factory.   

C. If the coating manufacturer does not package the material in one (1) gallon cans, and in the 

case of special colors, the materials may be delivered in new larger containers, properly 
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closed with typed, color, batch numbers and manufacturer date.   

D. The coating manufacturer’s directions for use and literature describing the materials shall also 

be furnished to the OWNER in three (3) bound copies and a typed inventory list shall be 

furnished at the time of delivery.   

E. These vouchers shall remain valid for 10-years from date of issuance, date of issuance not to 

occur before Substantial Completion. 

PART 2 - PRODUCTS 

2.01. GENERAL 

A. Tank Paint: 

1. The steel storage tank shall be painted with a minimum 3-coat epoxy system on the 

Interior “Wet” Surfaces, a minimum 2-coat epoxy touch-up system on the Interior “Dry” 

Surfaces, and a minimum 3-coat zinc-rich polyurethane/epoxy/polyurethane system on 

the Exterior “Dry” Surfaces. 

2. All welds and edges of steel members will be strip coated by brush with each coat of 

paint prior to spray application of each coat.  The exception will be the prime coat which 

should be sprayed immediately following blasting. 

2.02. TANK COATING SYSTEM 

A. Interior “Wet” Surfaces: 

1. TNEMEC System 

a. 1st Coat:  Tnemec Series N140 Pota-Pox® Plus, color 00WH Tnemec White at 3.0-

5.0 dry mils. Approved thinner: 41-4 Thinner (Cold Weather App Series N140F). 

b. 2nd Coat:  Tnemec Series N140 Pota-Pox® Plus, color 1255 Beige at 3.0-5.0 dry mils. 

 Approved thinner: 41-4 Thinner (Cold Weather App Series N140F). 

c. 3rd Coat:  Tnemec Series N140 Pota-Pox® Plus, color 15BL Tank White at 4.0-6.0 

dry mils.  Approved thinner: 41-4 Thinner (Cold Weather App Series N140F). 

d. Total Dry Film Thickness of the Interior “Wet” Surface epoxy system shall range 

from a minimum of 10.0 dry mils to a maximum of 16.0 dry mils. 

e. Interior “Wet” Surface coating system shall be VDH and NSF approved. 

2. Sherwin Williams System 

a. 1st Coat:  Sherwin Williams MacroPoxy® 646 PW, color B58LX600 Light Blue at 

3.0-5.0 dry mils.  Approved thinner: R7K15 Thinner. 

b. 2nd Coat:  Sherwin Williams MacroPoxy® 646 PW, color B58HX610 Buff at 4.0-6.0 

dry mils.  Approved thinner: R7K15 Thinner. 

c. 3rd Coat:  Sherwin Williams MacroPoxy® 646 PW, color B58WX610 Mill White at 

5.0-7.0 dry mils.  Approved thinner: R7K15 Thinner. 

d. Total Dry Film Thickness of the Interior “Wet” Surface epoxy system shall range 

from a minimum of 12.0 dry mils to a maximum of 18.0 dry mils. 

e. Interior “Wet” Surface coating system shall be VDH and NSF approved. 
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3. Carboline System 

a. 1st Coat:  Carboline Carboguard® 891 VOC, color 0700 Light Gray at 4.0-6.0 dry 

mils.  Approved thinner: #225E Thinner. 

b. 2nd Coat:  Carboline Carboguard® 891 VOC, color 0100 Light Blue at 4.0-6.0 dry 

mils.  Approved thinner: #225E Thinner. 

c. 3rd Coat:  Carboline Carboguard® 891 VOC, color 0800 White at 4.0-6.0 dry mils.  

Approved thinner: #225E Thinner. 

d. Total Dry Film Thickness of the Interior “Wet” Surface epoxy system shall range 

from a minimum of 12.0 dry mils to a maximum of 17.0 dry mils. 

e. Interior “Wet” Surface coating system shall be VDH and NSF approved. 

B. Exterior “Dry” Surfaces: 

1. TNEMEC System 

a. 1st Coat:  Tnemec Series 94-H2O Hydro-Zinc® at 2.5-3.5 dry mils.  Approved 

thinner: 41-49 or 41-3. 

b. 2nd Coat:  Tnemec Series N69 Hi-Build Epoxoline® II, color 25BL Fountain Bleu at 

2.0-3.0 dry mils.  Approved thinner: 41-4 Thinner (Cold Weather App Series N69F). 

c. 3rd Coat:  Tnemec Series 1074U Endura-Sheild® II, color 00WH Tnemec White at 

2.0-3.0 dry mils.  Approved thinner: 41-49 or 41-42 Thinner (Cold Weather App 

Series 44-710). 

d. Total Dry Film Thickness of the Exterior “Dry” Surface system shall range from a 

minimum of 6.5 dry mils to a maximum of 9.5 dry mils. 

e. Exterior Tank Lettering – Two coats:  Tnemec Series 700 HydroFlon® at 2.0-3.0 dry 

mils.  Approved thinners: 41-63 Thinner (Cold Weather App Utilize Series 44-710). 

2. Sherwin Williams System 

a. 1st Coat:  Sherwin Williams Corothane® Galvapac 2K at 2.0-4.0 dry mils.  Approved 

thinner: R7K15 Thinner. 

b. 2nd Coat:  Sherwin Williams MacroPoxy® 646 PW, color Ultra White at 3.0-5.0 dry 

mils.  Approved thinner: R7K15 Thinner. 

c. 3rd Coat:  AcrolonTM 218HS, color SW4062 Spillway at 3.0-6.0 dry mils.  Approved 

thinner: R7K15 Thinner. 

d. Total Dry Film Thickness of the Exterior “Dry” Surface system shall range from a 

minimum of 8.0 dry mils to a maximum of 15.0 dry mils. 

e. Exterior Tank Lettering – Two coats:  Sherwin Williams FluorokemTM HS at 2.0-3.0 

dry mils.  Approved thinner: R7K111 Thinner. 

3. Carboline System 

a. 1st Coat:  Carboline Carbozinc® 859 at 3.0-5.0 dry mils.  Approved thinner: #2 

Thinner. 

b. 2nd Coat:  Carboline Carboguard 893, 0800 White at 4.0-6.0 dry mils.  Approved 

thinner: #2 Thinner. 
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c. 3rd Coat:  Carboline Carbothane® 134 HG, color 2805 Safety White 2.0-3.0 dry mils. 

 Approved thinner: #214 Thinner. 

d. Total Dry Film Thickness of the Exterior “Dry” Surface system shall range from a 

minimum of 9.0 dry mils to a maximum of 14.0 dry mils. 

e. Exterior Tank Lettering – Two coats:  Carboline Carboxane® 950 VOC at 2.0-3.0 

dry mils.  Approved thinner: #214 Thinner. 

C. Logo:  

1. The CONTRACTOR shall provide the Town of Smithfield logos generally in the same 

location on the tank as the existing logos. Logo is approximately 26’ wide and 10’ tall. 

After proper curing of the finish exterior coat, the logos shall be reapplied in additional 

coats of fluorourethane in the appropriate thickness for the fluorourethane used. The 

CONTRACTOR shall verify that these dimensions are appropriate in comparison to the 

size of the existing logo prior to any work being done on the logo. The OWNER shall 

approve the final colors for the logo from color charts submitted by the CONTRACTOR. 

The CONTRACTOR shall prepare a mock-up board, on-site, for the OWNER to review 

and approve prior to beginning this work. The colors used and their corresponding RGB 

numbers are: 

Red: 181-18-27 

Gold: 191-146-39 

Teal: 0-140-157 

Dark Blue: 21-7-145 

Black: 0-0-0 

 

D. Substitutions 

1. No substitutions shall be considered that decrease the film thickness, the number of coats, 

the surface preparation or the generic type of coating specified.  Approved manufacturers 

must furnish the same color selection as the manufacturers specified including accent 

color in all coating systems. 

E. Joints 

1. All joints between structural members and shell or two structural members shall be sealed 

with CIM 1061 membrane or approved equal. 
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2.03. EQUIPMENT 

A. Agitator:  The CONTRACTOR shall provide a suitable mechanical agitator and shall agitate 

all paint until proper dispersion of materials is secured.  All paint ingredients shall be in a 

satisfactory dispersed condition at the time of application. Use equipment that conforms to 

the paint manufacturer’s requirements. 

2.04. MATERIALS 

A. Blast Cleaning Abrasives:  Blasting shall be done with an abrasive material of non-silica 

composition. This abrasive material shall be clean, dry, and free of clay particles and other 

extraneous matter.  The abrasive material must be approved by the OWNER's representative 

before blasting begins. 

B. Compressed Air used for blasting shall be free of detrimental amounts of water and oil.  

Adequate traps and separators shall be provided at the compressor.  Oil and water separators 

shall be drained on a regular basis as warranted by atmospheric relative humidity conditions, 

but no less than once daily. 

C. Rust Inhibitor compatible with the coating systems shall be included in water for wet 

blasting. 

PART 3 - EXECUTION 

The CONTRACTOR and all workmen employed by him shall conduct all operations in a clean and 

sanitary manner and in conformance with all aspects of the General Conditions.  CONTRACTOR shall at 

all times provide dust and overspray controls for blasting and painting operations.  Coating application 

procedures shall conform to the standards of craftsmanship as discussed in the Steel Structures Painting 

Manual, Volume 1 “Good Painting Practice.” 

3.01. SURFACE PREPARATION 

A. All surfaces shall be prepared in accordance with the paint manufacturer's recommendations 

and as a minimum shall be cleaned free of all old paint, rust, corrosion, mill scale, oil and 

grease.  During the cleaning or other operations inside the structure, all interior controls, 

floats, cathodic wiring, etc., to remain must be protected from damage, and a cover shall be 

provided over the entrance of all pipes to prevent foreign matter from entering the pipes. 

B. Prior to the interior surfaces being cleaned to the specified SSPC – SP10, “Near White Blast 

Cleaning” standard, they shall be pre-cleaned to the equivalent of an SSPC – SP7, “Brush-Off 

Blast Cleaning.  Following SSPC - SP7 cleaning, tank shall inspected by the Owner and/or 

Inspector for any required structural repairs, and these areas shall be so marked as to enable 

repairs to be made.  Such repairs include, but are not limited to, pitting, leaks at welded 

seams, existing penetrations, roof structure connections, overflow weir, and structural roof 

rafters.  Epoxy seam sealer shall be used to seal all pits, cracks, and crevices which are not 

100% sealed against moisture intrusion.  Such places shall include, but not limited to, the 

structural roof supports and bolt connections.   

C. Spot Cleaning:  All rust, peeled or cracked paint, overspray, runs, sags and non-adherent 

paint shall be removed.  All exposed edges of the remaining paint shall be feathered, and spot 

cleaning shall be conducted in a manner to minimize damage to sound material.  All foreign 

matter shall be removed from seams, pickets, joints and the bottom of the columns and plates. 

D. In the case of new appurtenance construction, the CONTRACTOR has the following option: 
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the surface preparation may be done by blast cleaning and primer immediately following.  

The cleaning and priming shall be done in the shop. All paint, primers and paint thinners, 

including primer for shop-primed components, shall be from the same approved 

manufacturer. 

E. All surfaces to be painted shall receive a final brush blast immediately before applying the 

initial coating.  The time limit between final blasting and initial coating shall be in 

accordance with the manufacturer's recommendations, and in no case shall this time period 

exceed two (2) hours. 

3.02. REPAIRS 

A. The surface preparation requirements that must be followed for all welding and grinding 

work are in NACE SP0178-2007, “Design, Fabrication, and Surface Finish Practices for 

Tanks and Vessels to Be Lined for Immersion Service”. 

B. The welders shall be certified in conformance with ASME Section IX or AWS D1.1 (Tests as 

described in AWS B2.1) and shall submit current copies of the welders’ certification records 

to the Engineer and the Owner. 

C. Pit and Seam Welding:  Pit and seam welding shall include all pits and seams with a depth 

equal to or greater than 1/8 of an inch.  All other corrosion shall be repaired and seams re-

welded as necessary to prevent future leaks and to protect the integrity of the coating system. 

D. Surface Grinding:  The CONTRACTOR shall grind and round all sharp edges. 

E. Weld Grinding:  All welds shall be continuous, ground to a curve and free of porosity, 

pockets, high spots, rough projections and ripples to provide a coatable surface.  All welds 

shall be blended smoothly into plate surface.  All weld slag, splatter and flux shall be 

removed prior to blasting. 

3.03. APPLICATION 

A. Ventilation:  The CONTRACTOR must provide adequate reverse chimney effect forced air 

ventilation while painting or coating the interior surfaces of a tank.  The ventilation shall be 

adequate to remove fumes, prevent the possibility of an accumulation of volatile gases, 

protect workmen and prevent damage to the tank.  The CONTRACTOR shall be held 

financially responsible for all damage to the tank caused by inadequate ventilation. 

B. Mixing:  Splitting paint kits and mixing of partial kits is not allowed.  Mix only whole kits 

and discard any leftover paint. Mixing of all coatings must be performed in strict compliance 

with the manufacturer’s recommendations. 

C. General Application:  All paint and finishing materials shall be applied by skilled workmen 

and shall be brushed or sprayed in even, thorough coats without runs, crazing, sags or other 

blemishes.  All coats, regardless of material, shall be thoroughly dry before applying 

succeeding coats.  Full drying time as recommended by the manufacturer of the particular 

paint involved shall be allowed between coats.  All products shall be applied in strict 

accordance with the manufacturer's recommendations.  Painting systems shall be applied by 

one or more of the following described methods.  However, spray application will not be 

permitted for exterior surfaces unless the CONTRACTOR contains overspray by a method 

acceptable to the ENGINEER. Application equipment shall meet manufacturer’s 

recommendations. 

D. Brush Application:  Only top-quality hog hair or synthetic bristle brushes shall be used.  All 

paint shall be applied so as to form a uniform film of a thickness which is consistent with the 
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specified coverage for the paint being used.  Sufficient cross brushing shall be used to insure 

filling of all surface irregularities and complete coverage.  Particular care shall be used in 

painting corners and other restricted places to obtain uniform application.  All final brushing 

strokes shall be made in the same direction and toward the previously applied paint. 

E. Roller Application:  Rollers used for applying coatings shall be of the highest quality and 

must be kept as clean as possible at all times.  Any coating rolled on must form a uniform 

film and must give the same end results as a brushed-on coat.  Rolling shall be supplemented 

by brushing in areas where rolling could not give complete coverage, such as corners, edges, 

welds, crevices, bolts, rivets or other irregular surfaces. 

F. Spray Application:  When paint is applied by spraying, the air gun used shall be adjustable 

for regulation of the air and paint mixture.  The equipment shall have a suitable water trap to 

remove moisture present in the compressed air.  Paint pots shall be equipped with a hand 

agitator to keep the paint well mixed.  All equipment shall be thoroughly cleaned at the end 

of each day's work.  The width of the spray shall be not less than twelve (12) inches or more 

than eighteen (18) inches.  The pressure shall be suitable for type of paint used.  Frequent 

checks shall be made to ensure maintenance of correct spreading rate; care shall be taken to 

see that edges, corners, and bolt heads are completely covered, and that there has been no 

bridging over the film.  Airless spray application is acceptable with prior approval of the 

ENGINEER.  The interior shall be applied with a plural component spray equipment.  The 

plural component spray equipment shall be of the same type and setup used for certification 

of the CONTRACTOR to apply the product. 

G. Cleanup:  At the completion of the work, the CONTRACTOR shall clean off all paint spots, 

oil and stains from surfaces and leave the entire project in a satisfactory condition.  Special 

attention shall be given to the tank foundation in that it shall be protected at all times from 

paint splatter.  Any overlapping of the paint onto the concrete shall be cleaned by grinding or 

other methods as approved by the ENGINEER.   

3.04. STRIPE COAT –INTERIOR AND EXTERIOR SURFACES 

A. See PART 2 – PRODUCTS for stripe coat material.  All coatings shall be NSF certified (for 

storage tank interior applications), applied by brush and thinned according to written coating 

manufacturer’s recommendations applied to all welds, weld seams, and tack welds (new and 

old), edges, bolts, rivets, ladder rails and rungs, seamed corners, joints of any kind and 

locations where brackets, lugs and other difficult to coat surfaces.  Stripe coat on all welds 

and weld seams shall extend two (2) inches minimum, below and beyond all welded sections. 

Stripe coat shall occur in coating system layering as stated in PART 2 – PRODUCTS. 

B. Stripe coat is accomplished by moving the brush back and forth in a scrubbing motion 

working primer into all crevices.  Stripe-coat shall be performed with a high-quality bristle 

brush using primer that has been thinned according to manufacturer’s instructions.  Bristles 

left on the surface shall be removed before the coating dries.  If bristles are discovered after 

the coating has dried, the bristle shall be removed, the coating removed, and the area 

correctly re-coated at no additional cost to the OWNER. 

C. Stripe coating shall be tinted such that it can be easily distinguished from the other coats. 

3.05. DEHUMIDIFICATION 

A. Dehumidification equipment shall be used to control the environment in the reservoir wet 

area and roof 24 hours a day during blast cleaning, coating application and coating cure. 
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Approved automatic real time monitoring equipment shall be provided. This equipment shall 

be used when no CONTRACTOR personnel are on site. 

B. Dehumidification equipment may be used to control the environment in the pedestal, dry riser 

and dry well 24 hours a day during blast cleaning, coating application and coating cure. If the 

CONTRACTOR uses dehumidification to control the environment in the pedestal, dry riser 

and dry well, the CONTRACTOR shall furnish dehumidification at his expense. 

C. Desiccant dehumidifiers are required and will be a solid desiccant design having a single 

rotary desiccant wheel capable of fully automatic continuous operation. No liquid, granular, 

or loose lithium chloride drying systems will be accepted. The desiccant wheel shall be made 

of a fire-retardant material tested to ASTM standard E 84-90. Air conditioning units may be 

used only if in combination with Desiccant units to control temperature. 

D. The CONTRACTOR shall furnish all labor, materials, equipment, fabrication and quality 

control inspections, and all other incidentals required to control and maintain the environment 

of the reservoir within the parameters stated in this specification and shall incorporate these 

and any other expenses into his bid. 

E. The Owner reserves the rights, in the event the dehumidification equipment is not performing 

to the minimum requirements stated in this specification, to require the CONTRACTOR to 

modify and or add additional equipment to satisfy the conditions of this specification, at the 

sole cost to the CONTRACTOR. It is the CONTRACTOR’s responsibility to provide 

adequate dehumidification equipment to meet this specification and Coating Manufacturer’s 

requirements. 

F. Coating Manufacturer’s minimum limits of surface temperature, interior reservoir air 

temperature and relative humidity requirements shall govern if more stringent than the 

requirements stated within this Specification: 

Surface Temperature: 

1. Abrasive cleaning operations: 

a. Dew point- minimum of 17 degrees below the surface temperature of the reservoir 

interior. 

2. Coating operations: 

a. Surface temperatures shall be maintained at a minimum of 40° F or the published 

Coating Manufacturer’s recommendations. Coating Manufacturer’s 

recommendations shall govern if minimum temperature required is greater than 40° 

F. The maximum air and surface temperature shall not exceed the published 

recommendation of the Coating Manufacturer. 

b. Dew point- minimum of 17 degrees below the surface temperature of the reservoir 

interior. 

3. Coating curing: 

a. Dew point- minimum of 10 degrees below the surface temperature of the reservoir 

interior. 

Relative Humidity: 

1. Abrasive cleaning operations: 
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a. The relative humidity of the reservoir inside ambient air shall not exceed 55% RH as 

measured by a sling psychrometric or another measuring device such as a continuous 

EMD (electronic monitoring device). 

b. The reservoir inside ambient air shall be maintained, as stated in the preceding 

paragraph, until the abrasive cleaning operations have been completed and coating 

operations have covered all bare substrates. 

2. Coating operations: 

a.  During coating operations, the relative humidity of the reservoir inside ambient air 

shall not exceed 55% RH as measured by a sling psychrometric or another measuring 

device such as a continuous EMD (electronic monitoring device). 

3. Coating curing: 

a.  During coating curing the relative humidity of the reservoir inside ambient air shall 

not exceed 75% RH as measured by a sling psychrometric or another measuring 

device such as a continuous EMD (electronic monitoring device). 

Air Change: 

1. Abrasive cleaning and coating operations: 

a. The equipment shall be sized so that it is capable of changing the volume of the air 

inside the entire reservoir a minimum of one (1) time per hour during abrasive 

blasting and coating operations. 

2. Coating curing: 

a. During coating curing and when no coatings are being applied inside the reservoir the 

equipment shall be sized so that it is capable of changing the volume of the air inside 

the entire reservoir a minimum of two (2) times per hour. 

Air Distribution: 

1. The process air shall be distributed so as to be able to contact the entire reservoir interior. 

If necessary, special equipment shall be provided to achieve this requirement. 

2. To prevent the introduction and distribution of moisture into the controlled environment 

during the abrasive cleaning operation, air compressors shall be operated with after 

coolers or deliquescent dryers for moisture removal. 

3. Air filtration/dust collectors shall be used in conjunction with the dehumidification 

equipment during blasting operations.  

Power: 

1. All desiccant dehumidification units shall be propane powered. However, if sufficient 

electrical power is available, electrical power may be used. Use of air conditioning to 

achieve dehumidification is not acceptable. 

3.06. DISINFECTION 

A. Prior to placing the tank in service, the structure shall be thoroughly disinfected by spray 

application of a chlorine and water solution as described in AWWA Specification C652-02, 

Section 4.3 - Chlorination Method 2.   
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1. The OWNER shall be notified a minimum of two weeks in advance of proposed date of 

commencing tank disinfection.   

2. Water and sufficient pressure for flushing, cleaning, initial testing and disinfection shall 

be supplied by the Owner at no cost to the CONTRACTOR.   

3. However, CONTRACTOR shall be aware that after tank disinfection, the water used for 

disinfection may not be able to be placed into the water system and may need to be 

dechlorinated and discharged from the tank.  Any costs associated with de-chlorination 

and discharge from the tank shall be the sole responsibility of the CONTRACTOR. 

B. Following disinfection, the tank shall be filled and sampled by the CONTRACTOR for 

bacteriological testing, prior to being put into service.   

1. The testing shall be as described in AWWA Specification C652, latest edition, Section 

5.1 – Bacteriological Sampling and Testing.  Results of the test shall be reviewed by the 

Engineer.   

2. Final decision of the suitability of the disinfection procedure shall rest with the Engineer. 

 Should repeat of the disinfection procedure be required, additional cost of disinfection, 

testing and water to fill the tank shall be borne by the CONTRACTOR at no additional 

cost to the Owner. 

C. CONTRACTOR shall be allowed to fill the elevated storage tank once for testing without 

being required to pay for the water.  If the event the tank must be drained and re-fill for any 

reason, the CONTRACTOR will be required to pay for water needed to fill the tank. 

3.07. FIELD QUALITY CONTROL 

A. General:  All work and materials supplied under this specification shall be subject to 

inspection by the OWNER or its representative.  The Engineer shall provide a full-time 

NACE-Certified Coating inspector.   

1. The inspector shall inspect the tank at the shop prior to the application of the first coat of 

paint for the purpose of insuring that the metal surface has been properly prepared for 

painting.  Inspection shall be verified by the inspector to comply with SSPC V1S 1-89 in 

conjunction with surface preparation specifications.   

2. The representative shall also inspect and test each primer, intermediate and finish coats to 

ensure that the paint has been applied correctly and that the dry mil thickness of each coat 

and the total dry mil thickness have been painted to the hereinabove specified.   

3. The inspector shall maintain daily records of site and weather conditions that can affect 

the coatings.  This includes but is not limited to dew point, humidity, surface temperature 

and air temperature.   

4. Prior to paint application, the surface preparation shall be inspected for compliance with 

SSPC-SP10 near white metal with a 1-3 mil surface profile.  This surface profile will be 

measured in at least two locations per 100 sq ft of blasted area using press-o-film surface 

profile impression tape with an appropriate micrometer.  

5. All parts of the work shall be accessible to the inspector.   

6. The CONTRACTOR shall correct such work or replace such material if found defective. 

 Such inspection will not relieve the CONTRACTOR of the responsibility of furnishing 

qualified labor and materials in strict accordance with the specifications.   
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B. Threshold Inspections:  At certain stages in the project the CONTRACTOR will not be 

allowed to proceed until a thorough inspection has been performed by the OWNER's 

representative and the OWNER's representative has approved the work up to that point.  The 

following threshold inspections will be required: 

1. Surface Preparation and Repair Completion:  After all repairs have been made and 

surfaces prepared in accordance with these specifications and the coating manufacturer's 

instructions.  The project site or area to be painted (interior or exterior of tank) shall be 

cleaned and ready for coating operations to begin. 

2. Completion of Each Coat:  After each prime coat application and touch up; when the tank 

is ready to receive the following coat. 

3. Substantial Completion:  When all work and clean up is completed and prior to 

CONTRACTOR moving equipment and manpower off the job. 

4. The CONTRACTOR will notify the OWNER forty-eight (48) hours in advance of 

needing threshold inspection. Prior to scheduling the inspection, the CONTRACTOR 

shall have sufficiently reviewed his work and believe it to be ready for threshold 

inspection.  The cost of additional threshold inspections required because work was not 

approved at the original threshold inspection will be borne by the CONTRACTOR. The 

threshold inspections will not relieve the CONTRACTOR of his responsibility to furnish 

qualified labor and materials in accordance with the specifications. 

C. Quality Control Log:  The CONTRACTOR shall maintain a quality control program to 

include a daily log, and at a minimum, the following quality control checks: 

1. Daily compressed air blotter test. 

2. Surface preparation visual checks using SSPC VIS 1-89. 

3. Surface profile checks periodically using Testex Replica Tape. 

4. Wet film thickness, periodically as coating is applied using an approved gauge. 

5. Dry film thickness, daily and periodically as coating dries, using an Elcometer Thickness 

gauge or equal. 

6. Holidays, daily and periodically as needed using an approved low voltage holiday 

detector. 

7. Environmental condition, minimum of twice daily, once prior to beginning work and 

once in the afternoon to include: 

a. Ambient temperature. 

b. Dew point and relative humidity using a sling Psychrometer and U.S. Weather 

Bureau Psychometric Charts. 

c. Steel surface temperatures on at least two opposite sides of tank using surface sensing 

thermometers. 

d. Wind speed and direction. 

The CONTRACTOR's daily log shall be kept on site at all times and be made available for 

review by the OWNER or OWNER's representative on demand.  The daily log shall include 

as a minimum the following information: 
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• Date. 

• Name of CONTRACTOR. 

• Project Name. 

• Person's Name who Makes Log Entry. 

• Specific Progress 

- Areas of tank blasted 

- Repairs made including location  

- Coatings applied and location 

- Touch Up work and location 

• Environmental conditions as listed in Paragraph 3.05.C.7., and the time readings were taken. 

• Locations and results of all quality control checks. 

• Product manufacturer and batch numbers of coatings used that day. 

• Problems encountered and action taken as a result. 

D. Testing Equipment:  The CONTRACTOR shall furnish an approved type dry mil gauge 

apparatus to measure the dry film thickness.  The Elcometer Thickness Gauge or equal shall 

be furnished to the OWNER for his use.  The CONTRACTOR shall also furnish to the 

OWNER, for his use, holiday detector devices.  Holiday detector devices shall be approved 

low-voltage type. All of the above inspection gauges shall be furnished and on the job before 

the OWNER will permit painting operations to proceed and shall remain on the job until its 

completion and acceptance.  The CONTRACTOR or his representative shall instruct the 

OWNER on the proper use, care and calibration of all such gauges.  The above-required 

testing gauges and calibration materials shall be furnished to OWNER and are returnable to 

the CONTRACTOR upon completion of the job.  The cost of furnishing all of the above 

required gauges to the OWNER for his use shall be borne by the CONTRACTOR. 

E. Bacteriological Testing:  Following disinfection, the tank shall be filled and sampled by the 

CONTRACTOR for bacteriological testing, prior to being put into service.  The testing shall 

be as described in AWWA Specification C652-92, Section 4.4 - Bacteriological Sampling 

and Testing.  Results of the test shall be reviewed by the ENGINEER.   Final decision upon 

the suitability of the disinfection procedure shall rest with the ENGINEER.  Should repeat of 

the disinfection procedure be required, additional cost of disinfection, testing and water to fill 

the tank shall be borne by the CONTRACTOR at no additional cost to the OWNER. 

3.08. TESTING/OBSERVATION 

A. Observations shall be conducted by the Owner’s Representative or a third-party inspection 

company and the Owner’s Representative. Final observations shall be performed in the 

presence of the Owner or their Representative and the CONTRACTOR’s Superintendent. All 

materials and equipment used in the accomplishment of testing are subject to observation at 

any time by the Owner and/or Inspector. Periodic observation times will be agreed upon by 

the Inspector and CONTRACTOR and approved by the Owner. 

B. The Owner may conduct the tests and observations to verify the Coating Manufacturer’s data. 

If the coating testing results fall below the test requirements or visual observation, the Owner 

reserves the right to have the CONTRACTOR change coating materials and/or Coating 

Manufacturers to a coating that will meet ALL the stated requirements in this Specification. 

C. All steps of the coating system will be subject to observation prior to progression to 

succeeding steps. Phases of observation shall include, but not limited to:  

1. Pre-cleaning (before surface preparation) survey of facilities to be primed 
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2. During surface preparation and prior to coating application 

3. During and immediately after each coating application 

4. Final coating observation 

5. Pre-disinfection 

D. The CONTRACTOR shall not move or remove scaffolding, ladders or other fixtures 

necessary to provide proper observation until such work has been observed and approved by 

the Inspector and/or the Owner’s Representative. 

E. Any work found to be deficient, damaged, or otherwise unacceptable shall be repaired in 

accordance with the Coating Manufacturer’s latest written repair recommendations at no 

additional cost to the Owner. 

F. Owner and Owner’s Representative will make every attempt to minimize damage to newly 

coated areas during observation activities, but any damage caused, regardless of by whom, 

shall be repaired by the CONTRACTOR at no additional cost to the Owner. 

G. Observation and/or acceptance of CONTRACTOR’s work by Owner, Inspector or their 

Representatives in no way releases CONTRACTOR from any of the terms and conditions of 

the Contract Agreement. 

H. The following test and observations will be performed: 

1. Surfaces of all steel shall first be cleaned and observed by the CONTRACTOR’s 

Superintendent to ensure that all grease, oil, and other foreign materials have been 

removed before coating. Any area found to be improperly cleaned, shall be redone to the 

OWNER’S Representative’s satisfaction. Final surface preparation shall be as outlined in 

the Steel Structures Painting Council’s Surface Preparation Specifications SSPC SP1 

through SP11. Prior to observation of all interior and exterior surfaces by Owner’s 

Representative, CONTRACTOR’s Superintendent shall observe and confirm readiness 

for inspection. 

2. The pattern depth of the abrasive blasted surface shall be as specified by the Coating 

Manufacturer’s written surface profile recommendations, see coating schedule for 

minimums. The profile shall be measured by a Testex Tape. SSPCVis- 1 Pictorial 

Surface Preparation Standards shall serve as guides and in arbitration to determine the 

degree of surface preparation. Each and every square foot of the reservoir surface interior 

and exterior shall be prepared as per SSPC visual standards. 

3. Before and/or during blasting and coating operations, a field observation and possibly a 

field test of ventilation flowrates may be performed by the Owner to verify that the 

ventilation requirements are being provided.  

4. All waste testing shall be performed by the CONTRACTOR using a third-party 

inspection company approved by the Owner. Reports shall be submitted to the Owner and 

approved prior to removal of waste from the site. If the waste is not a hazardous waste 

under the regulations that govern and is eligible for disposal in a city landfill, it shall be 

the CONTRACTOR’s responsibility to properly load, secure, transport, and dispose of all 

such waste. The CONTRACTOR shall submit a copy of all waste transportation invoices 

to the Owner within seven (7) calendar days of waste removal. 

5. If the waste is found to have one (1) of the eight (8) characteristics of hazardous waste or 

to be a listed hazardous waste, the CONTRACTOR shall secure the materials and 
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containerize them providing labels and markings in accordance with the EPA, VDH, 

DEQ, and DOT regulations. The CONTRACTOR will take responsibility for and 

dispose of the waste if it is determined to be a regulated hazardous waste. 

6.  Measurement of the dry film thickness shall be made in accordance with SSPCPA2 

(latest edition) with magnetic or digital gauges. Measurements of the actual dry film 

thickness of the various coating layers applied shall be made by the Owner’s 

Representative with assistance from CONTRACTOR. Final film thickness measurements 

shall be made at such locations as designated by the Owner and/or Owner’s 

Representative. 

7.  Holiday Testing: Holiday tests shall be performed by the CONTRACTOR on the interior 

coating system after the Finish Coat has cured for at least 5 days. All interior surfaces 

shall be tested for pinholes using a wet sponge low voltage holiday detector in 

accordance with AWWA D102-03 in the presence of the Field Inspector.  All touched up 

pinholes and re-coated areas shall cure for a minimum of seven (7) days prior to re-

testing for holidays. During the wet sponge testing, defective areas shall be marked for 

repair and retested after repair work has been completed. Holiday testing and re-testing 

shall continue until the interior surfaces are found to be holiday free. A Tinker-Rasor (or 

equal) Low Voltage Holiday Detector shall be used for all holiday testing. The coating 

system must pass the holiday test regardless of the mil thickness existing. 

8. No pinholes, holidays, or other irregularities will be permitted in the final interior coating 

inspection. 

9. On days when blasting and/or coating is being performed, the CONTRACTOR shall 

monitor and record ambient climatic conditions, and interior reservoir conditions as 

follows: 

a. Air temperature, steel surface temperature, humidity and dew point shall be measured 

and recorded by the CONTRACTOR prior to beginning of blasting and prior to 

application of coating, daily. Surface temperature shall be measured using Owner 

approved thermometers. Temperature of both the sunny side and shady side of the 

reservoir shall be recorded periodically each day. The reservoir surface temperatures, 

relative humidity, dry bulb, wet bulb and dew point temperatures, both interior and 

exterior (as appropriate), are to be recorded at least every (3) three hours. The dew 

point shall be measured by use of a sling psychrometer in conjunction with U.S. 

Department of Commerce Weather Bureau Psychometric Tables. The 

CONTRACTOR shall use a form approved by the Owner for recording this data. The 

completed forms shall be kept on the job site at all times from the time coating is first 

applied until the coating system is complete. 

10. A minimum of twenty (20), five (5) on each of the interior systems and five (5) on 

exterior system, maximum of one hundred (100) pull off adhesion tests shall be 

performed on the reservoir surfaces in compliance with ASTM D-4541. Tests shall be 

performed on the primer, intermediate and finished coating system. If test results do not 

meet the criteria of the Coating Manufacturer’s written adhesion limits, additional tests 

will be performed as deemed necessary by the Owner. CONTRACTOR shall repair, to 

the Owner’s satisfaction, all test areas where coating has been damaged and repair all 

areas where adhesion of coating is below Coating Manufacturer’s written adhesion limits. 

Repairs shall be made by the CONTRACTOR at no additional cost to the Owner. Repair 

areas will be subject to re-testing and shall continue to be re-tested until the adhesion of 

the repaired coating meets the stated minimum adhesion limit of the Coating 
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Manufacturer. Retest costs, including actual labor and materials, shall be borne by the 

CONTRACTOR and deducted from the Contract Value by Change Order. 

11. All coatings submitted shall pass a 7-day chemical spot test to the following chemicals 

with no cracking, blistering or delamination. 

1, 1, 1 Trichloroethane 

Methyl Ethyl Keytone (MK) 

Ethanol 

 

3.09. ANNIVERSARY INSPECTION 

A. The CONTRACTOR shall observe all surfaces of the reservoir with the OWNER within 11 

to 23 months after the reservoir work has been accepted for Substantial Completion and 

placed in service. If an observation date has not been established within 23 months after the 

reservoir has been placed in service, the anniversary observation shall be considered waived, 

except in the event the OWNER is unable to remove the reservoir from service due to 

extremely long dry climate conditions or otherwise adverse weather conditions or due to 

unexpected breakdowns in the distribution system. The date of anniversary observation may 

be extended for a period of time not to exceed thirty (30) months beyond the date of Final 

Completion and acceptance of the work. 

B. If failures in any portion of the reservoir surface exceed five (5) percent of that portion, as 

determined by the OWNER, then for that portion, the entire coating system shall be 

completely removed, re-coated and re-tested in accordance with the specifications herein. In 

the event any portion of the reservoir surface requires repair, partial or complete, a second 

anniversary observation shall be made unless the OWNER otherwise deems it not to be 

necessary. If subsequent anniversary observations are made, time stipulations, coating 

removal, repair; re-testing requirements shall be the same as provided for in this 

Specification. Each subsequent repair will have a warranty observation to occur within 11 to 

23 months after the repair is completed. 

C. The OWNER will isolate the reservoir from the distribution system and drain the reservoir. 

The CONTRACTOR shall open, clean out, high-pressure water wash and rinse the tank prior 

to the anniversary observation. After observation of the tank is complete and repair work 

accepted by OWNER, the CONTRACTOR shall follow disinfection procedures specified in 

section 3.06. Disinfection of the tank, after anniversary observation, shall be by OWNER as 

described above should CONTRACTOR meet cleanliness requirements. 

D. The CONTRACTOR shall provide suitable and adequate equipment including, lighting, 

ventilation, rigging, cable climbers, mirrors, inspection equipment, and sufficient man-power 

to clean, disinfect and move equipment and tools around the tank, etc., as may be necessary 

to facilitate complete observation of all interior surfaces. The CONTRACTOR shall bear all 

costs of the anniversary observation and shall incorporate such costs into his bid. 

E.  Any location, including but not limited to locations where a coating has peeled off, bubbled, 

blistered, chipped, or cracked, etc., or where pinholes and/or Holidays are present and 

locations where rusting or corrosion is evident, will be considered a failure or defect of the 

coating system and shall be repaired as required. Repairs will be made at areas or locations 

where coating failures are found, even though metal surfaces may be protected by a cathodic 

protection system. 
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F. Methods of testing for coating failure which, may or may not be evident, shall include, but 

not be limited to, adhesion tests, film thickness measurement, Holiday testing, etc. Testing 

may be non-destructive or destructive. The CONTRACTOR, at his expense, shall repair all 

areas where destructive tests are performed. 

G. The anniversary repair work shall be completed within an agreed time period as determined 

by the OWNER and CONTRACTOR. All repairs shall be made as per the Coating 

Manufacturer’s written repair work instructions or that which is approved and acceptable to 

the OWNER and completed within ninety (90) calendar days of the anniversary observation. 

Holiday testing will be used to check all reservoir interior coating repairs, including the 

interior roof. 

 

 

END OF SECTION 
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PART 1 - GENERAL 

1.01. DESCRIPTION OF WORK 

A. This item will consist of repair and preparation of surfaces to be painted, application of paint 

systems, and paint system materials. 

B. The Wilson Road Tank Evaluation Report’s state that the existing piping coating system 

should be treated as lead based. 

1.02. REFERENCES 

The CONTRACTOR shall adhere to the latest Standards and Codes for work associated with Coating 

and Recoating as published by the following organizations. In the event there is a conflict between 

these Specifications and the standards, and codes, these Specifications shall govern. The OWNER’s 

decision shall be final as the interpretation and/or conflict between these Specifications and the 

referenced standards and codes. 

A. American Society for the Testing of Materials standards and specifications shall be referred 

to as ASTM. 

B. U.S. Environmental Protection Agency shall be referred to as EPA. 

C. American National Standards Institute shall be referred to as ANSI. 

D. National Sanitary Foundation shall be referred to as NSF. 

E. Occupational Safety and Health Administration shall be referred to as OSHA. 

F. National Association of Corrosion ENGINEERs shall be referred to as NACE. 

G. Code of Federal Regulations shall be designated as CFR. 

1.03. DEFINITIONS 

A. Interior Walls shall include – but are not limited to – the underside of the roof, walls, and 

ladders within the vault. 

B. Interior Floors shall include the floor of the concrete vaults. 

C. Piping Surfaces shall consist of any interior pipes and appurtenances within the vault.  

D. SSPC-SP6, “Commercial Blast Cleaning”, NACE 3 is defined as; a surface from which all 

oil, grease, dirt, mill scale, rust corrosion products, oxides paint, or other foreign matter have 

been completely removed. Sixty-seven percent of each unit area (9 square inches) of prepared 

surface shall be free of light shadows, light streaks, or stains left after removal of the items 

listed above. 

E. ICRI, CSP 3 is defined as; the International Concrete Repair Institute’s Concrete Surface 

Preparation profile 3 (light shortblast). 

1.04. SYSTEM DESCRIPTION 

A. Surface Preparation:  CONTRACTOR shall prepare all surfaces for painting in accordance 

with SSPC-SP6, “Commercial Blast Cleaning.”   

B. Painting:  All paint, primers and paint thinners, including primer for shop primed 

components, shall be from the same approved manufacturer.  All coating systems shall be 
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provided with contrasting colors so that subsequent coatings will be easily identified during 

the coating process. 

All Paint shall conform to current state and federal regulations applicable to Volatile Organic 

Compounds (VOC's). 

All lead related work shall be performed in accordance with 29 CFR 1926.62; OSHA Safety 

and Health Standards for the Construction Industry; applicable publications; applicable 

NIOSH criteria and procedures; and the contents of this Section. 

C. Containment:   

The CONTRACTOR shall be fully responsible to ensure that no spent cleaning/blasting 

hazardous waste debris, dust, overspray, coating droplets, or emissions of any kind, escape to 

the atmosphere, adjacent buildings, private property, work sites and parking lots. 

1. The CONTRACTOR shall be responsible for all materials that are used and for any 

apparatus used to contain dust emissions, debris, overspray, and coating droplets.  

2. The OWNER reserves the right to stop work or require additional or different 

containment methods if the CONTRACTOR’s operations create a nuisance beyond the 

tank site property line in the sole opinion of the OWNER, the ENGINEER, the 

OWNER’s designated representative, any regulatory agency, or neighbor. All costs of 

providing an adequate containment system shall be included by the CONTRACTOR in 

the Base Bid. 

3. Review of the containment system for containing the spent cleaning dust, debris, 

emissions, overspray, and coating droplets shall not warrant the structural integrity of the 

containment system and shall not warrant the structural integrity of the tank to support 

the containment system. Nor shall review of the containment system warrant the ability 

of the system to contain spent cleaning dust, debris, emissions, and overspray. 

D. Dust Collection: CONTRACTOR shall furnish, operate, and maintain adequate dust 

collection during the Project to achieve negative pressure within the containment during 

surface preparation and/or spray coating application operations.  

1. The dust collection system shall at a minimum meet the requirements of a Type J1 Air 

Filtration system, as specified in Section 5.4.5.1 of the SSPC-Guide 6 (CON), Guide for 

containing Debris Generated During Paint Removal Operations.  

2. The dust collection shall be operated during all abrasive blast cleaning and until the area 

is clean enough for coating application.  

3. The CONTRACTOR shall be responsible for all sizing, design of ductwork, etc., based 

upon the CONTRACTOR’s operations, number of blasters, duration of blasting, etc.  

E. Waste Handling and Disposal: The CONTRACTOR shall contain all waste and process 

discharge in accordance with the accepted methods for the process and materials that are in 

abatement.   

1. All waste shall be contained, and characteristics determined in accordance with EPA 

regulations found under 40CFR216 Subpart B-Criteria for identifying the Characteristics 

of Hazardous Waste and for Listing Hazardous Waste and applicable VDH/DEQ 

regulations.   

2. If the waste is not a hazardous waste under the regulations that govern and is eligible for 

disposal in a city landfill, it shall be the CONTRACTOR’s responsibility to properly 
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load, secure, transport, and dispose of all such waste.   

3. If the waste is found to have one (1) of the eight (8) characteristics of hazardous waste or 

to be a listed hazardous waste, the CONTRACTOR shall secure the materials and 

containerize them providing labels and markings in accordance with the EPA, VDH, 

DEQ, and DOT regulations.  

4. The CONTRACTOR will take responsibility for and dispose of the waste if it is 

determined to be a regulated hazardous waste.  Cost associated with disposal of 

hazardous waste shall be included in the CONTRACTOR’s bid and shall be considered 

subsidiary to the various pay items shown in the Bid Proposal. 

1.05. SUBMITTALS 

A. Blast Cleaning:  CONTRACTOR shall submit to the ENGINEER a written plan describing 

the materials and methods proposed for use in blast cleaning.  A separate submittal shall be 

made for each method proposed.   

B. CONTRACTOR’S PROJECT SUPERVISOR & AIR SAMPLING PROFESSIONAL:  

1. The Contractor will provide a competent Project Supervisor who is SSPC C3/C5 

certified, who will be present on site at all time during all Lead Based Paint abatement 

activities. This individual will be thoroughly familiar and experienced with Lead Based 

Paint-removal equipment, procedures, and Federal, State and Local as well as other 

applicable regulatory requirements.  

2. The Contractor will provide a Certified Industrial Hygienist, on site at all times during which 

Lead Based Paint removal is being performed to confirm compliance with applicable OSHA 

regulations. 

a. The Certified Industrial Hygienist’s primary function is to continuously observe via 

visual inspections with the unaided eye for visible emissions emitted from the lead work 

area.   The Certified Industrial Hygienist will document daily work activities and 

recommendations pertaining to the lead removal work. 

b. Field notes shall be maintained by the Certified Industrial Hygienist as the permanent in-

house record of on-site coverage and sampling services. 

c. The Certified Industrial Hygienist will observe, be aware of, and comment on general 

work site conditions which relate to the profession of industrial hygiene.  

C. Paint:  CONTRACTOR shall submit to the ENGINEER manufacturer's technical information 

including paint label analysis and application instructions for each material to be used.  In 

addition, CONTRACTOR shall submit color samples for review of color and texture.  

CONTRACTOR shall submit Certificate of Approval from the manufacturer stating their 

ability to apply the interior lining system. 

D. Paint Substitutions:  As part of the proof of equality, the ENGINEER may require at the cost 

of the CONTRACTOR certified reports from a nationally known reputable and independent 

testing laboratory conducting comparative tests as directed by the ENGINEER between the 

product specified and the requested substitution.  Two (2) comparative tests shall have been 

made within two (2) years prior to award of contract.  

E. General:  The CONTRACTOR shall submit to the ENGINEER, prior to substantial 

completion of the project, certification from the manufacturer indicating that the quantity of 

each coating purchased was sufficient to properly coat all surfaces. Such certification shall 
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make reference to the square footage figures provided to the manufacturer and the 

ENGINEER by the CONTRACTOR. 

1.06. DELIVERY, STORAGE AND HANDLING 

A. All materials shall be brought to the job site in the original sealed and labeled containers of 

the paint manufacturer and shall be subject to inspection by the ENGINEER on the job.   

B. The CONTRACTOR shall use one (1) convenient location for keeping all materials and 

doing all mixing, etc. Oily rags and waste shall be frequently removed, and under no 

circumstances shall they be allowed to accumulate. 

C. All empty paint containers shall remain on the job site until such time as painting is complete 

and shall be subject to inspection by the ENGINEER on the job.  

D. Paint shall be stored in a secured area in compliance with paint manufacturer’s 

recommendation. 

1.07. JOB CONDITIONS 

A. No paint shall be applied when the surrounding air temperature, as measured in the shade, is 

below 40 degrees Fahrenheit.  No paint shall be applied when it can be anticipated that the 

temperature will drop below 40 degrees Fahrenheit within 18 hours after the application of 

the paint.  No paint shall be applied when the temperature of the surface is below 50 degrees 

Fahrenheit or within 5 degrees Fahrenheit of the dew point, whichever is greater.  Paint shall 

not be applied to wet or damp surfaces, and shall not be applied in rain, snow, fog or mist, or 

when the relative humidity exceeds 85 percent.  Dew or moisture condensation should be 

anticipated, and, if such conditions are prevalent, painting shall be delayed until surfaces are 

dry.  Paint shall not be applied to surfaces which are hot enough to cause blistering or 

pinholing of the film.  Refer to manufacturer’s recommendations for the interior lining 

system and its recommended air temperature. 

B. If the paint manufacturer's requirements are more stringent, the CONTRACTOR shall follow 

them instead. 

C. During periods of inclement weather, painting may be continued by enclosing the surface 

with temporary shelters and applying artificial heat provided allowable environmental 

conditions as described above can be maintained. 

1.08. WARRANTY 

A. A contractor’s representative shall be made available for an inspection annually for two (2) 

years from the date of final acceptance of the project by the OWNER at no cost to the 

OWNER.  The maintenance and/or warranty period stipulated within the contract documents 

shall remain in force. 

B. CONTRACTOR shall issue to the OWNER a two-year warranty for workmanship and 

materials from final acceptance. The CONTRACTOR’s Performance Bond may be used to 

assure this work but will require Surety’s acknowledgement prior to commencement of work 

on the project. 

C. Coating Manufacturer shall issue to the OWNER a fifteen-year warranty for exterior coating. 

 Coating Manufacturer shall issue to the OWNER a five-year warranty for all other materials. 

Coating Manufacturer shall provide OWNER Maintenance Bond or fiscal surety assuring 

product work. 
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1.09. MAINTENANCE MATERIAL 

A. At the end of the project before final payment, the CONTRACTOR shall provide the 

OWNER coating manufacturer’s or coating supplier’s vouchers equivalent in value to five (5) 

one (1) gallon cans of each type and color of coating, primer, thinner, and other coatings used 

in the field including multiple component materials.   

B. Upon request by OWNER, the material shall be delivered in unopened, typed-labeled cans 

(including color, batch number and manufacturer date), just as it comes from the factory.   

C. If the coating manufacturer does not package the material in one (1) gallon cans, and in the 

case of special colors, the materials may be delivered in new larger containers, properly 

closed with typed, color, batch numbers and manufacturer date.   

D. The coating manufacturer’s directions for use and literature describing the materials shall also 

be furnished to the OWNER in three (3) bound copies and a typed inventory list shall be 

furnished at the time of delivery.   

E. These vouchers shall remain valid for 10-years from date of issuance, date of issuance not to 

occur before Substantial Completion. 

PART 2 - PRODUCTS 

2.01. GENERAL 

A. Paint: 

1. The vaults’ interior floor shall be painted with a minimum 3-coat system. The vaults’ 

walls and piping shall be painted with a minimum 2-coat system. 

2. Any welds will be strip coated by brush with each coat of paint prior to spray application 

of each coat.  The exception will be the prime coat which should be sprayed immediately 

following blasting. 

2.02. VAULT COATING SYSTEM 

A. Interior Walls: 

1. Fill any large cracks, voids, or other surface imperfections, as needed, with Tnemec 

Series 215, or approved equal. 

2. 1st Coat: Tnemec Series N69 Epoxoline®, color 54GR Insulation Gray, at 6.0-8.0 dry 

mils, or approved equal. 

3. 2nd Coat: Tnemec Series N69 Epoxoline®, color 54GR Insulation Gray at 6.0-8.0 dry 

mils, or approved equal. 

B. Piping System: 

1. 1st Coat: Tnemec Series N69 Epoxoline®, color 13BL Ports Mouth, at 6.0-8.0 dry mils, 

or approved equal. 

2. 2nd Coat: Tnemec Series N69 Epoxoline®, color 13BL Ports Mouth at 6.0-8.0 dry mils, 

or approved equal. 

C. Interior Floors: 

1. Fill any large cracks, voids, or other surface imperfections, as needed, with Tnemec 

Series 215, or approved equal. 
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2. 1st Coat: Tnemec Series 201 Epoxoprime®, color 54GR Insulation Gray, at 8.0-12.0 dry 

mils, or approved equal. 

3. 2nd Coat: Tnemec Series 280 Tneme-Glaze®, color 54GR Insulation Gray at 8.0-12.0 dry 

mils, or approved equal. 

4.  3rd Coat: Tnemec Series 248 Everthane ®, color 54GR Insulation Gray at 2.0-3.0 dry 

mils, or approved equal. 

2.03. EQUIPMENT 

A. Agitator:  The CONTRACTOR shall provide a suitable mechanical agitator and shall agitate 

all paint until proper dispersion of materials is secured.  All paint ingredients shall be in a 

satisfactory dispersed condition at the time of application. Use equipment that conforms to 

the paint manufacturer’s requirements. 

2.04. MATERIALS 

A. Blast Cleaning Abrasives:  Blasting shall be done with an abrasive material of non-silica 

composition. This abrasive material shall be clean, dry, and free of clay particles and other 

extraneous matter.  The abrasive material must be approved by the OWNER's representative 

before blasting begins. 

B. Compressed Air used for blasting shall be free of detrimental amounts of water and oil.  

Adequate traps and separators shall be provided at the compressor.  Oil and water separators 

shall be drained on a regular basis as warranted by atmospheric relative humidity conditions, 

but no less than once daily. 

C. Rust Inhibitor compatible with the coating systems shall be included in water for wet 

blasting. 

PART 3 - EXECUTION 

The CONTRACTOR and all workmen employed by him shall conduct all operations in a clean and 

sanitary manner and in conformance with all aspects of the General Conditions.  CONTRACTOR shall at 

all times provide dust and overspray controls for blasting and painting operations.   

3.01. SURFACE PREPARATION 

A. All surfaces shall be prepared in accordance with the paint manufacturer's recommendations 

and as a minimum shall be cleaned free of all old paint, rust, corrosion, mill scale, oil and 

grease.  During the cleaning or other operations inside the structure, all interior controls, 

wiring, etc., to remain must be protected from damage, and a cover shall be provided over the 

entrance of all pipes to prevent foreign matter from entering the pipes. 

B. Interior Walls: 

1. Brush off, abrasive blast with fine abrasive to uniformly scarify surface. 

C. Piping System: 

1. SSPC-SP6, “Commercial Abrasive Blast” 

D. Interior Floors: 

1. Abrasive blast, shot-blast, water jet or mechanically abrade to provide a minimum ICRI-

CSP 3 or greater. 
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E. Spot Cleaning:  All rust, peeled or cracked paint, overspray, runs, sags and non-adherent 

paint shall be removed.  All exposed edges of the remaining paint shall be feathered, and spot 

cleaning shall be conducted in a manner to minimize damage to sound material.  All foreign 

matter shall be removed from seams, pickets, joints and the bottom of the columns and plates. 

F. In the case of new appurtenance construction, the CONTRACTOR has the following option: 

the surface preparation may be done by blast cleaning and primer immediately following.  

The cleaning and priming shall be done in the shop. All paint, primers and paint thinners, 

including primer for shop-primed components, shall be from the same approved 

manufacturer. 

G. All surfaces to be painted shall receive a final brush blast immediately before applying the 

initial coating.  The time limit between final blasting and initial coating shall be in 

accordance with the manufacturer's recommendations, and in no case shall this time period 

exceed two (2) hours. 

3.02. APPLICATION 

A. Ventilation:  The CONTRACTOR must provide adequate ventilation to remove fumes, 

prevent the possibility of an accumulation of volatile gases, protect workmen and prevent 

damage to the vault.  The CONTRACTOR shall be held financially responsible for all 

damage caused by inadequate ventilation. 

B. Mixing:  Splitting paint kits and mixing of partial kits is not allowed.  Mix only whole kits 

and discard any leftover paint. Mixing of all coatings must be performed in strict compliance 

with the manufacturer’s recommendations. 

C. General Application:  All paint and finishing materials shall be applied by skilled workmen 

and shall be brushed or sprayed in even, thorough coats without runs, crazing, sags or other 

blemishes.  All coats, regardless of material, shall be thoroughly dry before applying 

succeeding coats.  Full drying time as recommended by the manufacturer of the particular 

paint involved shall be allowed between coats.  All products shall be applied in strict 

accordance with the manufacturer's recommendations.  Painting systems shall be applied by 

one or more of the following described methods.   

D. Brush Application:  Only top-quality hog hair or synthetic bristle brushes shall be used.  All 

paint shall be applied so as to form a uniform film of a thickness which is consistent with the 

specified coverage for the paint being used.  Sufficient cross brushing shall be used to insure 

filling of all surface irregularities and complete coverage.  Particular care shall be used in 

painting corners and other restricted places to obtain uniform application.  All final brushing 

strokes shall be made in the same direction and toward the previously applied paint. 

E. Roller Application:  Rollers used for applying coatings shall be of the highest quality and 

must be kept as clean as possible at all times.  Any coating rolled on must form a uniform 

film and must give the same end results as a brushed-on coat.  Rolling shall be supplemented 

by brushing in areas where rolling could not give complete coverage, such as corners, edges, 

welds, crevices, bolts, rivets or other irregular surfaces. 

F. Spray Application:  When paint is applied by spraying, the air gun used shall be adjustable 

for regulation of the air and paint mixture.  The equipment shall have a suitable water trap to 

remove moisture present in the compressed air.  Paint pots shall be equipped with a hand 

agitator to keep the paint well mixed.  All equipment shall be thoroughly cleaned at the end 

of each day's work.  The width of the spray shall be not less than twelve (12) inches or more 

than eighteen (18) inches.  The pressure shall be suitable for type of paint used.  Frequent 
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checks shall be made to ensure maintenance of correct spreading rate; care shall be taken to 

see that edges, corners, and bolt heads are completely covered, and that there has been no 

bridging over the film.  Airless spray application is acceptable with prior approval of the 

ENGINEER.   

G. Cleanup:  At the completion of the work, the CONTRACTOR shall clean off all paint spots, 

oil and stains from surfaces and leave the entire project in a satisfactory condition.   

3.03. FIELD QUALITY CONTROL 

A. General:  All work and materials supplied under this specification shall be subject to 

inspection by the OWNER or its representative.  The Engineer shall provide a full-time 

NACE-Certified Coating inspector.   

1. The inspector shall inspect the surfaces prior to the application of the first coat of paint 

for the purpose of insuring that the surface has been properly prepared for painting.   

2. The representative shall also inspect and test each coat to ensure that the paint has been 

applied correctly and that the dry mil thickness of each coat and the total dry mil 

thickness have been painted to the hereinabove specified.   

3. The inspector shall maintain daily records of site and weather conditions that can affect 

the coatings.  This includes but is not limited to dew point, humidity, surface temperature 

and air temperature.   

4. All parts of the work shall be accessible to the inspector.   

5. The CONTRACTOR shall correct such work or replace such material if found defective. 

 Such inspection will not relieve the CONTRACTOR of the responsibility of furnishing 

qualified labor and materials in strict accordance with the specifications.   

B. Threshold Inspections:  At certain stages in the project the CONTRACTOR will not be 

allowed to proceed until a thorough inspection has been performed by the OWNER's 

representative and the OWNER's representative has approved the work up to that point.  The 

following threshold inspections will be required: 

1. Surface Preparation and Repair Completion:  After all repairs have been made and 

surfaces prepared in accordance with these specifications and the coating manufacturer's 

instructions.  The project site or area to be painted (interior or exterior of tank) shall be 

cleaned and ready for coating operations to begin. 

2. Completion of Each Coat 

3. Substantial Completion:  When all work and clean up is completed and prior to 

CONTRACTOR moving equipment and manpower off the job. 

4. The CONTRACTOR will notify the OWNER forty-eight (48) hours in advance of 

needing threshold inspection. Prior to scheduling the inspection, the CONTRACTOR 

shall have sufficiently reviewed his work and believe it to be ready for threshold 

inspection.  The cost of additional threshold inspections required because work was not 

approved at the original threshold inspection will be borne by the CONTRACTOR. The 

threshold inspections will not relieve the CONTRACTOR of his responsibility to furnish 

qualified labor and materials in accordance with the specifications. 

C. Quality Control Log:  The CONTRACTOR shall maintain a quality control program to 

include a daily log, and at a minimum, the following quality control checks: 
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1. Daily compressed air blotter test. 

2. Surface preparation visual checks. 

3. Surface profile checks periodically using Testex Replica Tape. 

4. Wet film thickness, periodically as coating is applied using an approved gauge. 

5. Dry film thickness, daily and periodically as coating dries, using an Elcometer Thickness 

gauge or equal. 

6. Environmental condition, minimum of twice daily, once prior to beginning work and 

once in the afternoon to include: 

a. Ambient temperature. 

b. Dew point and relative humidity using a sling Psychrometer and U.S. Weather 

Bureau Psychometric Charts. 

c. Steel surface temperatures on at least two opposite sides of tank using surface sensing 

thermometers. 

d. Wind speed and direction. 

The CONTRACTOR's daily log shall be kept on site at all times and be made available for 

review by the OWNER or OWNER's representative on demand.  The daily log shall include 

as a minimum the following information: 

• Date. 

• Name of CONTRACTOR. 

• Project Name. 

• Person's Name who Makes Log Entry. 

• Specific Progress 

- Areas of tank blasted 

- Repairs made including location  

- Coatings applied and location 

- Touch Up work and location 

• Environmental conditions as listed in Paragraph 3.05.C.7., and the time readings were taken. 

• Locations and results of all quality control checks. 

• Product manufacturer and batch numbers of coatings used that day. 

• Problems encountered and action taken as a result. 

D. Testing Equipment:  The CONTRACTOR shall furnish an approved type dry mil gauge 

apparatus to measure the dry film thickness.  The Elcometer Thickness Gauge or equal shall 

be furnished to the OWNER for his use.  The inspection gauges shall be furnished and on the 

job before the OWNER will permit painting operations to proceed and shall remain on the job 

until its completion and acceptance.  The CONTRACTOR or his representative shall instruct 

the OWNER on the proper use, care and calibration of all such gauges. 

3.04. TESTING/OBSERVATION 

A. Observations shall be conducted by the Owner’s Representative or a third-party inspection 

company and the Owner’s Representative. Final observations shall be performed in the 

presence of the Owner or their Representative and the CONTRACTOR’s Superintendent. All 

materials and equipment used in the accomplishment of testing are subject to observation at 
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any time by the Owner and/or Inspector. Periodic observation times will be agreed upon by 

the Inspector and CONTRACTOR and approved by the Owner. 

B. The Owner may conduct the tests and observations to verify the Coating Manufacturer’s data. 

If the coating testing results fall below the test requirements or visual observation, the Owner 

reserves the right to have the CONTRACTOR change coating materials and/or Coating 

Manufacturers to a coating that will meet ALL the stated requirements in this Specification. 

C. All steps of the coating system will be subject to observation prior to progression to 

succeeding steps. Phases of observation shall include, but not limited to:  

1. Pre-cleaning (before surface preparation) survey of facilities to be primed 

2. During surface preparation and prior to coating application 

3. During and immediately after each coating application 

4. Final coating observation 

D. Any work found to be deficient, damaged, or otherwise unacceptable shall be repaired in 

accordance with the Coating Manufacturer’s latest written repair recommendations at no 

additional cost to the Owner. 

E. Owner and Owner’s Representative will make every attempt to minimize damage to newly 

coated areas during observation activities, but any damage caused, regardless of by whom, 

shall be repaired by the CONTRACTOR at no additional cost to the Owner. 

F. Observation and/or acceptance of CONTRACTOR’s work by Owner, Inspector or their 

Representatives in no way releases CONTRACTOR from any of the terms and conditions of 

the Contract Agreement. 

G. The following test and observations will be performed: 

1. Before and/or during blasting and coating operations, a field observation and possibly a 

field test of ventilation flowrates may be performed by the Owner to verify that the 

ventilation requirements are being provided.  

2. All waste testing shall be performed by the CONTRACTOR using a third-party 

inspection company approved by the Owner. Reports shall be submitted to the Owner and 

approved prior to removal of waste from the site. If the waste is not a hazardous waste 

under the regulations that govern and is eligible for disposal in a landfill, it shall be the 

CONTRACTOR’s responsibility to properly load, secure, transport, and dispose of all 

such waste. The CONTRACTOR shall submit a copy of all waste transportation invoices 

to the Owner within seven (7) calendar days of waste removal. 

3. If the waste is found to have one (1) of the eight (8) characteristics of hazardous waste or 

to be a listed hazardous waste, the CONTRACTOR shall secure the materials and 

containerize them providing labels and markings in accordance with the EPA, VDH, 

DEQ, and DOT regulations. The CONTRACTOR will take responsibility for and 

dispose of the waste if it is determined to be a regulated hazardous waste. 

4.  Measurement of the dry film thickness shall be made in accordance with SSPCPA2 

(latest edition) with magnetic or digital gauges. Measurements of the actual dry film 

thickness of the various coating layers applied shall be made by the Owner’s 

Representative with assistance from CONTRACTOR. Final film thickness measurements 

shall be made at such locations as designated by the Owner and/or Owner’s 

Representative. 
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5. No pinholes or other irregularities will be permitted in the final interior coating 

inspection. 

6. On days when blasting and/or coating is being performed, the CONTRACTOR shall 

monitor and record ambient climatic conditions, and interior reservoir conditions as 

follows: 

a. Air temperature, surface temperature, humidity and dew point shall be measured and 

recorded by the CONTRACTOR prior to beginning of blasting and prior to 

application of coating, daily. Surface temperature shall be measured using Owner 

approved thermometers. The surface temperatures, relative humidity, dry bulb, wet 

bulb, and dew point temperatures are to be recorded at least every (3) three hours. 

The dew point shall be measured by use of a sling psychrometer in conjunction with 

U.S. Department of Commerce Weather Bureau Psychometric Tables. The 

CONTRACTOR shall use a form approved by the Owner for recording this data. The 

completed forms shall be kept on the job site at all times from the time coating is first 

applied until the coating system is complete. 

3.05. ANNIVERSARY INSPECTION 

A. The CONTRACTOR shall observe all surfaces of the vaults with the OWNER within 11 to 

23 months after the reservoir work has been accepted for Substantial Completion. If an 

observation date has not been established within 23 months after Substantial Completion, the 

anniversary observation shall be considered waived, except in the event the OWNER is 

unable to remove the reservoir from service due to extremely long dry climate conditions or 

otherwise adverse weather conditions or due to unexpected breakdowns in the distribution 

system. The date of anniversary observation may be extended for a period of time not to 

exceed thirty (30) months beyond the date of Final Completion and acceptance of the work. 

B. If failures in any portion of the reservoir surface exceed five (5) percent of that portion, as 

determined by the OWNER, then for that portion, the entire coating system shall be 

completely removed, re-coated and re-tested in accordance with the specifications herein. In 

the event any portion of the vault surface requires repair, partial or complete, a second 

anniversary observation shall be made unless the OWNER otherwise deems it not to be 

necessary. If subsequent anniversary observations are made, time stipulations, coating 

removal, repair; re-testing requirements shall be the same as provided for in this 

Specification. Each subsequent repair will have a warranty observation to occur within 11 to 

23 months after the repair is completed. 

C. The CONTRACTOR shall bear all costs of the anniversary observation and shall incorporate 

such costs into his bid. 

D.  Any location, including but not limited to locations where a coating has peeled off, bubbled, 

blistered, chipped, or cracked, etc., or where pinholes are present and locations where rusting 

or corrosion is evident, will be considered a failure or defect of the coating system and shall 

be repaired as required. 

E. Methods of testing for coating failure which, may or may not be evident, shall include, but 

not be limited to, adhesion tests, film thickness measurement, etc. Testing may be non-

destructive or destructive. The CONTRACTOR, at his expense, shall repair all areas where 

destructive tests are performed. 

F. The anniversary repair work shall be completed within an agreed time period as determined 

by the OWNER and CONTRACTOR. All repairs shall be made as per the Coating 
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Manufacturer’s written repair work instructions or that which is approved and acceptable to 

the OWNER and completed within ninety (90) calendar days of the anniversary observation.  

 

 

END OF SECTION 
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SECTION 901 

 

INSURANCE REQUIREMENTS 

ATTACHMENT E 

 

Insurance:  The contractor shall maintain adequate liability insurance, which shall protect and hold 

harmless the Town of Smithfield, Virginia, and its officials from all suits and actions of every kind and 

description arising from injury or damage to persons and property in the prosecution of said work or in 
failure to properly safeguard same, and from all claims arising under workers’ compensation laws.  The 

contractor shall furnish proof of insurance prior to commencement of services.  Separate forms which 

name the Town as additional insured must be included with the Certificate of Insurance. 
 

The Commonwealth of Virginia requires all contractors and subcontractors who perform work on behalf 

of the Town to obtain and maintain workers’ compensation insurance. Evidence of coverage needs to be 

provided prior to commencement of work. 
 

Contractor shall have ten (10) days from notice of intent to award to provide insurance documentation.  

Failure to provide the Certificate and forms within this period may be cause for the Town to award a 
contract to the next responsive bidder, and hold the original contractor liable for excess costs. 

 

 
TYPE OF INSURANCE COVERAGE    LIMITS 

 

1 a. Workers’ Compensation and    Statutory 

   b. Employer’s Liability                            $500,000 each accident 
                                                                                                 $500,000 each employee 

                                                                                                $500,000 policy limit 

 
The contractor will maintain workers’ compensation coverage in compliance with the laws of the 

Commonwealth of Virginia.  The coverage must have statutory limits and be with an insurer licensed to 

conduct business in the Commonwealth of Virginia.  The insurer must have an A. M. Best rating of A- or 

better.  As an alternative, it is acceptable for the contractor to be insured by a group self-insurance 
association that is licensed by the Virginia Bureau of Insurance.  The contractor will also carry employers 

liability insurance with a limit of at least $500,000 bodily injury by accident/$5000,000 bodily injury by 

disease policy limit/$500,000 bodily injury by disease each employee. 
 

                                                                                            

2.  General Liability including XCU      
     & Contractual Liability     $1,000,000 each Occurrence 

        $2,000,000 Aggregate 

 

The contractor will maintain a general liability policy with $1,000,000 combined single limits. Coverage 
is to be on an occurrence basis with an insurer licensed to conduct business in the Commonwealth of 

Virginia. The insurer must have an A. M. Best rating of A- or better.  The insurer must list the Town of 

Smithfield as an additional insured. The endorsement must be issued by the insurance company.  The 
contract must state the insurance provided in the additional insured endorsement is primary without 

contribution from other insurance available to the additional insured. A notation on the certificate of 

insurance referencing the additional insured status is not sufficient.   
 



February 2022     901 - 2 

 

Wilson Road Water Tank Rehabilitation 

March 17, 2022 

Town of Smithfield 

IFB 22-001 

 

3.  Professional Liability     $1,000,000 each Occurrence 
 

It is preferred that the coverage be on an occurrence basis. If the policy is on a claims made basis, this 

should be noted.  If the contractor has professional liability insurance on a claims made basis, agreement 

must be made that coverage will be maintained for at least three years beyond the expiration date of the 
policy in force at the time of this contract. Coverage is to be with a company licensed to conduct business 

in the Commonwealth of Virginia and have an A. M. Best rating of A- or better.   

 
Exceptions may be made to these terms and limits. However, all exceptions must be presented in a 

clear manner to the Town of Smithfield prior to the acceptance of the contract/bid. Exceptions will be run 

through the Town attorney and/or the Town’s insurance carrier. 
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SECTION 902 

 

GENERAL TERMS AND CONDITIONS  

 

Probation Period: 
 

There shall be a 90-day probation period starting from time of execution of the contract.  During this 

time the Town may cancel the contract at any time for any reason.  Verbal and written notification 
with cause for cancellation will be provided to the contract provider. 

 

Cancellation: 

 

After the probation period, the Town may cancel and terminate any resulting contract for poor 

contractor performance, in part or in whole, without penalty, upon 60 days written notice to the 

contractor. Any contract cancellation notice shall not relieve the contractor of the obligation to deliver 
and/or perform on all outstanding orders issued prior to the effective date of cancellation.  

 

Public Notice of Award:  

 

Public notice of award will be posted on eVA VBO (eva.virginia.gov) and on the Town website 

(www.smithfieldva.gov).  
 

Payment and Invoices: 

  

All invoices shall have a payment of net 30 days.  All invoices over $10,000 require Town Council 
approval and must be submitted by the 15

th
 of each month in order to be included on current month’s 

committee agenda. 

Contractual Disputes: 

 

Contractual claims, whether for money or other relief, shall be submitted in writing no later than 60 
days after receipt of final payment; however, written notice of the contractor’s intention to file a claim 

shall be given at the time of the occurrence or at the beginning of the work upon which the claim is 

based. 

 
No written decision denying a claim or addressing issues related to the claim shall be considered a 

denial of the claim unless the written decision is signed by the public body’s chief administrative 

officer or his designee. The contractor may not institute legal action prior to receipt of the final 
written decision on the claim unless the public body fails to render a decision within 90 days of 

submission of the claim. Failure of the public body to render a decision within 90 days shall not result 

in the contractor being awarded the relief claimed or in any other relief or penalty. The sole remedy 

for the public body’s failure to render a decision within 90 days shall be the contractor’s right to 
institute immediate legal action. 

 

A contractor may not invoke administrative procedures meeting the standards of § 2.2-4365, if 
available, or institute legal action as provided in § 2.2-4364, prior to receipt of the public body’s 

decision on the claim, unless the public body fails to render such decision within the time specified in 

the contract or, if no time is specified, then within the time provided by subsection C (§ 2.2-4363).  A 
failure of the public body to render a final decision within the time provided in subsection C shall be 

deemed a final decision denying the claim by the public body. 

 

http://www.smithfieldva.gov/
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The decision of the public body shall be final and conclusive unless the contractor appeals within six 
months of the date of the final decision on the claim by the public body by invoking administrative 

procedures meeting the standards of § 2.2-4365, if available, or in the alternative by instituting legal 

action as provided in § 2.2-4364. 

 

Applicable Laws and Courts: 

 

This solicitation and any resulting contract shall be governed in all respects by the Commonwealth of 

Virginia and any litigation with respect thereto shall be brought in the Circuit Court of Isle of Wight 

County. The parties are encouraged to resolve any issues in controversy arising from the award of this 
contract or any contractual dispute using Alternative Dispute Resolution (ADR) procedures as 

provided for in Section 2.2-4366 of the Code of Virginia (1950, as amended). The contractor shall 

comply with all applicable federal, state and local laws, rules and regulations.  

 
Anti-Discrimination:  

 

The Contractor is prohibited from engaging in employment discrimination and must comply fully 
with the provisions of the Code of Virginia, Section 2.2-4311 (1950, as amended). The Town of 

Smithfield does not discriminate on the basis of race, sex, age, handicap, national origin or 

faith/religious affiliation.  
 

By submitting their proposals/bids, offerors/bidders certify to the Town that they will conform to the 

provisions of the Federal Civil Rights Act of 1964, as amended, as well as the Virginia Fair 

Employment contracting Act of 1975, as amended, where applicable, the Virginians With Disabilities 
Act, the Americans With Disabilities Act and Section 2.2-4311 of the Virginia Public Procurement 

Act (VPPA).  If the award is made to a faith-based organization, the organization shall not 

discriminate against any recipient of goods, services, or disbursements made pursuant to the contract 
on the basis of race, age, color, gender or national origin and shall be subject to the same rules as 

other organizations that contract with public bodies to account for the use of the funds provided; 

however, if the faith-based organization segregates public funds into separate accounts, only the 
accounts and programs funded with public funds shall be subject to audit by the public body.  See 

Code of Virginia, § 2.2-4343(1)(E). 

 

In every contract over $10,000, the provisions in (1) and (2) below apply: 
 

1 During the performance of this contract, the Contractor agrees as follows: 

 
a. The Contractor will not discriminate against any employee or applicant for employment 

because of race, religion, color, sex, national origin, age, disability, or any other basis 

prohibited by state law relating to discrimination in employment, except where there is a 

bona fide occupational qualification reasonably necessary to the normal operation of the 
Contractor.  The Contractor agrees to post in conspicuous places, available to employees 

and applicants for employment, notices setting forth the provisions of this 

nondiscrimination clause. 
 

b. The Contractor, in all solicitations or advertisements for employees placed by or on 

behalf of the contract, will state that such Contractor is an equal opportunity employer. 
 

c. Notices, advertisements and solicitations placed in accordance with federal law, rule or 

regulation shall be deemed sufficient for the purpose of meeting these requirements. 
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d. The requirements of these provisions 1. and 2. are a material part of the contract.  If  the 

Contractor violates one of these provisions, the Town may terminate the affected part of 

this contract for breach, or at its option, the whole contract.  Violation of one of these 

provisions may also result in debarment from State contracting regardless of whether the 
specific contract is terminated. 

 

e. in accordance with Executive Order 61 (2017), a prohibition on discrimination by the 
contractor, in its employment practices, subcontracting practices, and delivery of goods 

or services, on the basis of race, sex, color, national origin, religion, sexual orientation, 

gender identity, age, political affiliation, disability, or veteran status, is hereby 
incorporated in this contract. 

 

 

2 The Contractor will include the provisions of (1) above in every subcontract or purchase order 
over $10,000, so that the provisions will be binding upon each Sub-Contractor or vendor. 

 

Nondiscrimination of Contractors: 
 

A bidder, offeror, or contractor shall not be discriminated against in the solicitation or award of this 

contract because of race, religion, color, sex, national origin, age, or disability, faith-based 
organizational status, any other basis prohibited by state law relating to discrimination in employment 

or because the bidder or offeror employs ex-offenders unless the state agency, department or 

institution has made a written determination that employing ex-offenders on the specific contract is 

not in its best interest.  If the award of this contract is made to a faith-based organization and an 
individual, who applies for or receives goods, services, or disbursements provided pursuant to this 

contract objects to the religious character of the faith-based organization from which the individual 

receives or would receive the goods, services, or disbursements, the public body shall offer the 
individual, within a reasonable period of time after the date of his objection, access to equivalent 

goods, services, or disbursements from an alternative provider. 

 

Ethics in Public Contracting:  
 

By submitting their bids/proposals, bidders/offerors certify that their bids/proposals are made without 

collusion or fraud and they have not offered or received any kickbacks or inducements from any other 
bidder/offeror, supplier, manufacturer or subcontractor in connection with their proposal/bid, and they 

have not conferred on any public employee having official responsibility for this procurement 

transaction any payment, loan, subscription, advance, deposit of money, services or anything of more 
than nominal value, present of promised, unless consideration of substantially equal or greater value 

was exchanged.  

 

The bidder/offerer shall identify any actual or potential conflicts of interest that exist, or which may 
arise if the offeror is recommended for award, and propose who such conflicts might be resolved.  

 

By his/her signature on the documents submitted, each bidder/offeror attest that his/her agents and/or 
employees, to the best of his/her knowledge and belief, have not in any way colluded with anyone for 

and on behalf of the offeror, or themselves, to obtain information that would give the offeror an unfair 

advantage over others, nor has he/she colluded with anyone for and on behalf of the bidder/offeror, or 
itself, to gain any favoritism in the award of this contract.  

 



February 2022     902 - 4 

 

Wilson Road Water Tank Rehabilitation 

March 17, 2022 

Town of Smithfield  

IFB 22-001 
 

Immigration Reform and Control Act of 1986: 

 

By submitting their proposals/bids, offerors/bidders certify that they do not and will not during the 

performance of this contract employ illegal alien workers or otherwise violate the provisions of the 

federal Immigration Reform and Control Act of 1986. 
 

Debarment Status:  

 

 By participating in this procurement, the vendor certifies that they are not currently debarred by  

 the Commonwealth of Virginia from submitting a response for the type of goods and/or services  

 covered by this solicitation. Vendor further certifies that they are not debarred from filling any  
 order or accepting any resulting order, or that they are an agent of any person or entity that is  

 currently debarred by the Commonwealth of Virginia.  

 

Antitrust:  

 

By entering into a contract, the contractor conveys, sells, assigns, and transfers to the Town of 

Smithfield all rights, title and interest in and to all causes of action it may now have or hereafter 
acquire under the antitrust laws of the United States and Town of Smithfield, relating to the particular 

goods or services purchased or acquired by Town of Smithfield under said contract.  

 
Default: 

 

In case of failure to deliver goods or services in accordance with the contract terms and conditions, 

the Town of Smithfield, after due oral or written notice, may procure them from other sources and 
hold the contractor responsible for any resulting additional purchase and administrative costs. This 

remedy shall be in addition to any other remedies which the Town may have.  

 

Drug-Free Workplace:  

 

 During the performance of this contract, the Contractor agrees to (i) provide a drug-free workplace 

for the Contractor’s employees; (ii) post in conspicuous places, available to employees and applicants 
for employment, a statement notifying employees that the unlawful manufacture, sale, distribution, 

dispensation, possession, or use of a controlled substance or marijuana is prohibited in the 

Contractor’s workplace and specifying the actions that will be taken against employees for violations 
of such prohibition; (iii) state in all solicitations or advertisements for employees placed by or on 

behalf of the Contractor that the Contractor maintains a drug-free workplace; and (iv) include the 

provisions of the foregoing clauses in every subcontract or purchase order of over $10,000, so that the 
provisions will be binding upon each Sub-Contractor or vendor.  For the purposes of this section, 

“drug-free workplace” means a site for the performance of work done in connection with a specific 

contract awarded to a Contractor, the employees of whom are prohibited from engaging in the 

unlawful manufacture, sale, distribution, dispensation, possession or use of any controlled substance 
or marijuana during the performance of the contract 

 

Payment Requirements:   
 

All contracts awarded by any agency of local government require the following action to be taken by 

contractors: 
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a Within seven days after receipt of amounts paid for work performed by the subcontractor 
under that contract: 

 

1 pay the subcontractor for the proportionate share of the total payment received from the agency 

attributable to the work performed by the subcontractor under that contract; or 
 

2 notify the agency and subcontractor, in writing, of his intention to withhold all or a part of the 

subcontractor's payment with the reason for nonpayment. 
 

3 A subcontractor may contact the contracting agency concerning non-payment and non-

notification by the prime contractor.  The subcontractor has to show proof that it has not been 
paid by providing supportive document. 

 

b If an individual contractor, provide social security number in order to receive payment.  

 
c If a proprietorship, partnership or corporation, provide federal employer identification 

number. 

 
d Pay interest to subcontractors on all amounts owed by the contractor that remain unpaid after 

seven days following receipt by the contractor of payment from the agency for work 

performed by the subcontractor under that contract, except for amounts withheld as allowed 
in (2) above. 

 

e Interest shall accrue at the rate of one percent per month. 

 
f To include in each of its subcontracts a provision requiring each subcontractor to include or 

otherwise be subject to the same payment and interest requirements with respect to each 

lower-tier subcontractor. 
 

NOTE:  A contractor's obligation to pay an interest charge to a subcontractor may not be construed to 

be an obligation of the Town of Smithfield.  A contract modification may not be made for the purpose 

of providing reimbursement for such interest charge.  A cost reimbursement claim may not include 
any amount for reimbursement for such interest charge. 

 

Background Checks: 

 

The Town of Smithfield reserves the right to request sufficient information from any and all 

contracted service providers to allow law enforcement background checks on employees working on 
Town property and public right-of-ways 

 

Qualifications of Contractor:  

 
The Town may make such reasonable investigations as deemed proper and necessary to determine the 

ability of the bidder/offeror to perform the services/furnish the goods and the bidder/offeror shall 

furnish to the Town all such information and data for this purpose as may be requested. The Town 
reserves the right to inspect bidder/offeror’s physical facilities prior to award to satisfy questions 

regarding the bidder/offeror’s capabilities. The Town further reserves the right to reject any 

bid/proposal , if as the evidence submitted by, or investigations of, such bidder/offeror fails to satisfy 
the Town that such bidder/offeror if properly qualified to carry out obligations of this contract and to 

provide the services and/or furnish the good contemplated therein.  



February 2022     902 - 6 

 

Wilson Road Water Tank Rehabilitation 

March 17, 2022 

Town of Smithfield  

IFB 22-001 
 

 
Licensing:  

 

Contractor shall maintain all license and certifications required by applicable federal, state, and local 

government entities for provision of the goods and services provided under this contract.  
 

Testing and Inspection:  

 

The Town reserves the right to conduct any test/inspection if may deem advisable to assure goods 

and services conform to the specifications.  

 

Assignment of Contract:  

 

A contract shall not be assignable by the contractor in whole or in part without written consent  

by the Town.  
 

Subcontractors: 

 

The Contractor’s attention is called to the requirement that not more than fifty percent (50%) of the 

work shall be subcontracted and the amount of any subcontractors proposed by the contractor in 

excess of ten percent (10%) of the proposal price shall be identified. 
 

Availability of Funds:  

 

It is understood and agreed between the parties herein that the Town shall be bound hereunder only to 
the extent of the funds or which may hereafter become available for the purpose of this agreement.  

 

Authorization to Conduct Business in the Commonwealth: 
 

A contractor organized as a stock or nonstock corporation, limited liability company, business trust, 

or limited partnership or registered as a registered limited liability partnership shall be authorized to 

transact business in the Commonwealth as a domestic or foreign business entity if so required by Title 
13.1 or Title 50 of the Code of Virginia or as otherwise required by law. Any business entity 

described above that enters into a contract with a public body pursuant to the Virginia Public 

Procurement Act shall not allow its existence to lapse or its certificate of authority or registration to 
transact business in the Commonwealth, if so required under Title 13.1 or Title 50, to be revoked or 

cancelled at any time during the term of the contract. A public body may void any contract with a 

business entity if the business entity fails to remain in compliance with the provisions of this section. 
 

W-9 Request for Taxpayer Identification Number and Certification: 

 

The Town of Smithfield is required by IRS regulations to issue Forms 1099 to qualifying companies 
and individuals. The attached W-9 forms must be submitted with your bid/proposal package to ensure 

compliance with all IRS reporting obligations.  
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SECTION 903 

 

 

SPECIAL TERMS AND CONDITIONS 

 

 

Award of Contract  

 
The Town will award this contract to the lowest responsive and responsible bidder consistent with the 

Virginia Public Virginia Public Procurement Act Section 2.2-4300. Contract awards may be made to more 

than one bidder if in its sole discretion is deemed to be in the best interest of the Town. 
 

The Town reserves the right to waive minor non-substantive errors in the bid, to reject any/or all bids, to 

award any bid in whole or in part and award the bid considered to be in the best interest of the Town.  The 

Town also reserves the right to negotiate with the lowest responsive, responsible Bidder should bid exceed 
available funds. 

 

 
Virginia State Corporation Commission Identification Number:  

 

Pursuant to Code of Virginia, §2.2-4311.2 subsection B, an Offeror organized or authorized to transact 
business in the Commonwealth pursuant to Title 13.1 or Title 50 is required to include in its proposal the 

identification number issued to it by the State Corporation Commission (SCC). Any Offeror that is not 

required to be authorized to transact business in the Commonwealth as a foreign business entity under Title 

13.1 or Title 50 or as otherwise required by law is required to include in its proposal a statement describing 
why the Offeror is not required to be so authorized. Indicate the above information on the SCC Form 

provided.  Contractor agrees that the process by which compliance with Titles 13.1 and 50 is checked during 

the solicitation stage (including without limitation the SCC Form provided) is streamlined and not definitive, 
and the Town’s use and acceptance of such form, or its acceptance of Contractor’s statement describing why 

the Offeror was not legally required to be authorized to transact business in the Commonwealth, shall not be 

conclusive of the issue and shall not be relied upon by the Contractor as demonstrating compliance.  

 
Notice to Proceed:  

 

A Notice to Proceed is required prior to construction and will include special instructions or revisions to the 
construction schedule, effective date, contract completion date and the name of the individual charged with 

the responsibility for the project on behalf of the Town of Smithfield. It is the responsibility of the contractor 

to obtain all permits and necessary authorizations from any applicable agencies.  
 

Mobilization:  

 

The Town of Smithfield at this time does not pay for upfront cost incurred by a contractor to start a project. 
The Town pays for projects at the time of completion of the work. 

 
 

Acceptance and Final Approval:  

All projects, regardless of size will require a final inspection before acceptance. The contractor, by his own 

comprehensive inspection, will determine when all work is completed and all other contract requirements are 
fulfilled. The contractor then notifies the PM to request a Pre-Final Inspection (PFI). Upon receiving the PFI 
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request, but before scheduling the PFI, the PM will tour the project site with the Inspector to determine that 
the contractor’s request is based on a project site that is indeed substantially complete. Substantial 

completion is defined as the point at which, in the opinion of the PM, the project is essentially complete and 

available for the Town’s beneficial use. If the project has not attained substantial completion the contractors 

request for the PFI will be denied until the contract work is actually completed.  

If the contractors request for a PFI is granted, the inspection will be arranged by the PM so that the 

representatives of the contractor and town staff can attend. During the inspection, the PM will discuss any 
identified incomplete work, unacceptable work or defects requiring correction with the contractor and 

compile a substantial completion punch list. The substantial completion punch list will be delivered to the 

contractor and will include the date of the completion.  

After the contractor has completed all the items presented on the Substantial Completion Punch List, a final 

inspection of the project will be requested. The PM will perform the final inspection with a contractor 
representative to verify that all items on the punch list have been completed and that the project is completed 

according to the approved contract documents and applicable plans. If a final inspection reveals uncorrected 

deficiencies the PFI procedure will be repeated, at the contractor’s expense, until an acceptable final 

completion walk-through has been accomplished.  

Once the PM has verified that the contractor has satisfactorily completed the project, a notice of completion 

and acceptance will be sent to the contractor. The notice will include date of final completion for the contract 
and establish the beginning of the warranty period. Upon completion of the contract work and receipt of the 

notice of completion, the contractor will prepare and submit a request for final payment to the PM. The PM 

will review the request for final payment and if approved, request for final payment is submitted the 

Treasurer’s Office. 

Guaranteed Work and Warranty Period:  

The warranty period will begin on the final completion date and shall be effective for one calendar year 

unless otherwise stipulated by the final contract. Accordingly, as the end of the warranty period approaches, 

the PM will send the contractor a Notice of Warranty Inspection which identifies a time and location for the 
final warranty inspection to begin. Following the final warranty inspection and depending on whether or not 

defects are identified for correction, the PM will send a Release from Warranty (no defects noted) or a 

Release from Warranty (noted defects corrected), to the contractor stating that the contract is released of 
further responsibility for any warranty on the project. In cases were warranty items are identified for 

correction, additional final warranty inspections will be scheduled until all defective work is corrected to the 

satisfaction of the PM.  

Small, Women, and Minority-Owned Businesses (SWAM): 

The Town of Smithfield recognizes and acknowledges the importance of small, women-owned, and 

minority-owned businesses and the challenges they face to compete in the open market.  The Town is 

committed to cooperating with prevailing law as it contributes to the preservation and strengthening of such 

businesses. 

For those contracts in which prime contractors have made SWaM commitments, the Town will record those 

SWaM businesses in a database as a means to track and identify such businesses. The prime contractor will 

be required to provide information regarding expenditures to second-tier SWaM businesses that were utilized 

on the specific contract. The prime contractor must provide the name of the second-tier firm, business 
classification of the firm (e.g. minority-owned), and the dollar amount paid. The reported information will be 
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compared with the prime contractor’s commitment to determine whether the prime contractor is fulfilling its 

contractual obligations.  

Prime contractors will calculate expenditures with SWaM businesses on a monthly basis and report to the 

Virginia Department of Small Business and Supplier Diversity (DSBSD) on a quarterly basis.  

Payments are withheld for prime contractors who fail to report information on a timely basis (until the 

information is reported). Prime contractors that do not meet their SWaM commitments may be held in 

contractual default. 

Prime Contractor Responsibilities:  

The contractor shall be responsible for completely supervising and directing work under this contract and all 
subcontractors that he may utilize, using his best skill and attention. Subcontractors who perform work under 

this contract shall be responsible to the prime contractor. The contractor agrees that he is fully responsible 

for the negligent acts and omissions of their subcontractors and of persons employed by them as he is for the 

negligent acts and omissions of his own employees.  

 

Use of Recycled Materials:  

 

Notwithstanding the prohibition against used, damaged or obsolete items, contractors are  encouraged to use 
secondary or recycled materials in the manufacture of products to the maximum extent practicable without 

jeopardizing the performance of intended end use of the product unless such use is precluded due to health 

and welfare or safety requirements or product specifications contained herein.  
 

Owner’s Right to Terminate the Contract for Cause:  

 

a If the Contractor should be adjudged as bankrupt, or if he should make a general assignment for the 
benefit of his creditors, or if a receiver should be appointed on account of his insolvency, the Town 

may terminate this contract.  If the Contractor should persistently or repeatedly refuse or should fail, 

except in cases for which extension of time is provided, to supply enough properly skilled workmen 
or proper materials, or if he should fail to make prompt payment to Sub-Contractor or suppliers of 

material or labor, or persistently disregards laws, ordinances, or the written instruction of the Town, 

or otherwise be guilty of a substantial violation of any provision of the contract, then the Town may 
terminate the contract. 

 

b Prior to termination of the contract, the Town shall give the Contractor and his surety ten (10) 

calendar days written notice, during which the Contractor and/or his surety may rectify the cause of 
the termination.  If rectified to the satisfaction of the Town within said ten (10) days, the Town may 

rescind the notice of termination.  If it does not, the termination for cause shall become the effective 

at the end of the ten-day (10) notice period. In the alternative, the Town may postpone the effective 
date of the termination notice, at their sole discretion, if they should receive reassurances from the 

contractor  and/or its surety that the causes of termination will be remedied in a time and manner 

acceptable to the Town.  If at any time more than ten (10) days after the notice of termination, the 

Town determines that Contractor and/or it surety has not or is not likely to rectify the causes of 
termination in an acceptable manner or within the time allowed, then the Town may immediately 

terminate the contract for cause by giving written notice to the Contractor and its surety.  In no event 
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shall termination for cause terminate the obligations of the Contractor’s surety on its payment and 
performance bonds. 

 

c Notice of terminations, whether initial or given after a period of postponement, may be served upon 

the Contractor and the surety by mail or any other means at their last known places of business in 
Virginia or elsewhere, by delivery to any officer or management/supervisory employee of either 

wherever they may be found, or, if no such officer, employee or place of business is known or can be 

found by reasonable inquiry within  three (3) days, by posting the notice at the job site.  Failure 
to accept or pick up registered or certified mail addressed to the last known address shall be deemed 

to be delivery. 

 
d Upon termination of the contract, the Town shall take possession of the premises and of all 

materials, tools, and appliances thereon and finish the work by whatever method the Town may 

deem expedient.  In such case the Contractor shall not be entitled to receive any further payment.  If 

the expense of finishing the work, including compensation for additional managerial and 
administrative services shall exceed the unpaid balance of the contract price, the Contractor shall pay 

the difference to the Town, together with any other expenses of terminating the contract and having 

it completed by others. 
 

e If it should be judicially determined that the Town improperly terminated this contract for cause, 

then the termination shall be deemed to be a termination for the convenience of the Town. 
 

f Termination of the contract under this section is without prejudice to any other right or remedy of 

the Town. 

 
Termination by Owner for Convenience: 

 

a The Town may terminate this contract at any time without cause, in whole or in part, upon giving the 
Contractor notice of such termination.  Upon such termination, the Contractor shall immediately 

cease work and remove from the project site all of its labor forces and such of its materials as the 

Town elects not to purchase or to assume in the manner hereinafter provided.  Upon such 

termination, the Contractor shall take such steps  as the Town may require to assign to the Town the 
Contractor’s interest in all subcontracts and purchase orders designated by the Town.  After all such 

steps have been taken to the Town’s satisfaction; the Contractor shall receive as full compensation 

for termination and assignment the following: 
 

1 All amounts then otherwise due under the terms of this contract, 

 
2 Amounts due for work performed subsequent to the latest Request for Payment through the date 

of termination; and 

 

3 Reasonable compensation for the actual cost of demobilization incurred by the Contractor as a 
direct result of such termination.  The Contractor shall not be entitled to any compensation for 

lost profits or for any other type of contractual compensation or damage other than those 

provided by the preceding sentence.  Upon payment of the foregoing, the Town shall have no 
further obligations to the Contractor of any nature. 

 

b In no event shall termination for the convenience of the Town terminate the obligations of the 
Contractor’s surety on its payment and performance bonds. 
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SECTION 904 

 

 
 

Safety Program Acknowledgement 

 

 
 

It is the responsibility of each of our contractors to read, understand, and adhere to the Town of 

Smithfield Workplace Safety Program. If there are contents of the program that are unclear or need 
further discussion it is the contractor’s responsibility to ask for clarification. Please be sure that each 

section of the policy/program is reviewed thoroughly and understood.  

 

I have been fully advised of the Town of Smithfield Workplace Safety Program and agree that I will 
comply with these requirements while working on site. In addition, I also agree to provide copies of our 

safety training program (including training records and OSHA 300 Logs) if requested by the Town.  

 
   
________________________________________ _____________________________          __________ 
(Contractor Employee Signature)     (Printed Name)                                   (Date)  

 
 
________________________________________ _____________________________          __________    
(Town Contract Officer Signature)     (Printed Name)             (Date) 

 
 

 

 

 
 

________________________________________  _________________________________________ 

(Contractor Business/Company Name)  





COMPLIANCE WITH DAVIS-BACON ACT 

The contractor and its subcontractors shall comply with provisions of the Davis-Bacon Act and 
Related Acts. Federal minimum wage laws are applicable to all construction contracts in excess 
of $2,000. The Davis-Bacon Act stipulates that all laborers and mechanics employed by the 
contractor or subcontractors on federally assisted projects shall be paid wages at rates not less 
than those prevailing on similar construction in the area as determined by the Secretary of 
Labor. The contractor and its subcontractors shall comply with provisions of the Contract Work 
Hours and Safety Standards Act generally applicable to any contracts in excess of $100,000. 
Wage rates specified in the applicable wage determination (included as Attachment 907) for 
this construction trade and geographic area are required as part of this contract. The wage 
determination(s) must be posted at the site of the work in a prominent and accessible place. 
The contractor will also post the Department of Labor poster “Employee Rights under the 
Davis-Bacon Act” (www.wagehours.dol.gov). 

The contractor or subcontractor shall insert in any subcontract the clauses included in 29 CFR 
5.5 (a)(1) through (12) (Contract Provisions and Related Matters) including the applicable wage 
rates, and a clause requiring the subcontractor include these clauses in any lower tier 
subcontract. The prime contractor will be responsible for compliance by any subcontractor or 
lower tier subcontractor with all contract clauses in 29 CFR 5.5 (see Department of Labor 
website or a Federal regulations website). 

By entering into this contract, the contractor certifies that neither it (nor he or she) nor any 
person or firm for which has an interest in the contractor’s firm is disbarred or suspended from 
bidding or working on a federally funded project. No part of this contract will be subcontracted 
to any person or firm who has been disbarred or suspended from bidding or working on a 
federally funded project. 

Any class of laborers or mechanics employed under the contract, which is not listed in the wage 
determination shall be classified in conformance with the wage decision if possible. Additional 
classifications shall be requested from the Department of Labor as specified in 29 CFR 5.5 or as 
amended (see Department of Labor Website for forms and instructions). Upon issuance of an 
additional classification, the new wage rate including fringe benefits where appropriate shall be 
paid to all workers performing the work in additional classification from the first day on which 
work is performed in the classification. The Department of Labor shall approve an additional 
classification and wage rate and fringe benefits only when the following criteria have been met: 

• The work to be performed by the classification requested is not performed by a 
classification in the wage determination; and 

• The classification is utilized in the area by the construction industry: and 

• The proposed wage rate, including bona fide fringe benefits, bears a reasonable 
relationship to the wage rates contained in the wage determination. 

SECTION 906

http://www.wagehours.dol.gov/


1. Payroll(s) 

All mechanics and laborers employed upon the site of the work will be paid unconditionally and not less 

than once a week without subsequent deduction or rebate on any account the full amounts of wages 

and bona fide fringe benefits or cash equivalents thereof except as provided for by the Department of 

Labor regulations issued in accordance with provisions of the Copeland Act. The payment shall be 

computed at wage rates not less than those contained in the “wage determination” included in these 

specifications regardless of any contractual relationship alleged to exist between the contractor or its 

subcontractors and such laborers and mechanics. 

Each contractor and subcontractor shall furnish each week, in which any contract work is performed, to 

the loan recipient (owner) a payroll of wages paid to each of its employees engaged on work during the 

preceding weekly payroll period. The payroll submitted shall set out accurately and completely all of the 

information required to be maintained in the Records section below. Each payroll* submitted shall be 

accompanied by a Statement of Compliance* signed by the contractor or subcontractor or his/her agent 

who pays and supervises the payment of persons employed under the contract and shall certify the 

following: 

• That the payroll for the payroll period contains the information noted above and that 

such information is true and complete, 

• That such laborer or mechanic employed on the contract during the payroll period has 

been paid the full weekly wage earned, without rebate, either directly or indirectly, and 

that no deductions have been made either directly or indirectly from the full wages 

earned, other than permissible deductions as set forth in federal regulation(s), and 

• That each laborer or mechanic has been paid not less than the applicable wage rate and 

fringe benefits or cash equivalent for the classification of work performed, as specified 

in the applicable wage determination incorporated into the contract. 

*DOL WHD Form 347 (Attachment 908) is included as an example payroll and certification statement 

Laborers and mechanics performing work in more than one classification may be compensated at the 

rate specified for each classification for the actual time worked therein, provided, that the employee’s 

payroll records accurately set forth the time spent in each classification in which work is performed. 

Whenever the minimum rate prescribed in the contract for a class of laborers or mechanics includes a 

fringe benefit which is not expressed as an hourly rate, the contractor shall either directly pay the 

benefit as stated in the wage determination classification or pay another bone fide fringe benefit or an 

hourly cash equivalent thereof. If the contractor does not make payment to a trustee or other third 

person, the contractor may consider as part of the wages of any laborer or mechanic the amount of any 

costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, 

that the Secretary of Labor has found, upon the written request of the contractor, that the applicable 

standards of the Davis-Bacon Act have been met. The Secretary may require the contractor to set aside, 

in a separate account, assets for meeting of obligations under the plan or program. Contributions made 

or cost reasonably anticipated for bona fide fringe benefits under the Davis-Bacon Act on behalf of 

laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the 

provisions above as well as regular contributions made or costs incurred for more than a weekly period 



(but not less than quarterly) under plans, funds, or programs which cover the particular weekly period, 

are deemed to be constructively made or incurred during such weekly period. 

 

2. Records 

Payrolls and basic records shall be maintained by the contractor and each subcontractor for a period 

covering three years from the date of completion of the contract for all laborers, mechanics, 

apprentices, trainees, watchmen, helpers, and guards working at the site of the work. Payrolls will 

include the name; his or her correct classification; hourly rates paid as wages paid including rates of 

contributions or costs anticipated for bona fide fringe benefits or cash equivalent thereof the types 

described in Section 1(b) (2) (B) of the Davis-Bacon Act; daily and weekly number of hours worked; 

deductions made; and actual wages paid. 

Whenever the Secretary of Labor has found under 29 CFR 5.5 (a)(1)(iv) that wages of any laborer or 

mechanic include the amount of costs reasonably anticipated in providing benefits under a plan or 

program described in Section 1 (b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records 

which show the commitment to provide such benefits is enforceable, that the plan or program is 

financially responsible, that the plan or program has been communicated in writing to the laborers or 

mechanics affected, and records show the costs anticipated or the actual costs incurred in providing 

such benefits. Contractors employing apprentices or trainees under approved programs shall maintain 

written evidence of the registration of apprenticeship programs and certification of trainee programs, 

the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the 

applicable programs. 

3. Penalties and Withholding 

Falsification of a payroll certification may subject the contractor or subcontractor to civil or criminal 

prosecution under section 1001 of Title 18 and section 231 of Title 31 of the United States code. If the 

contractor or subcontractor fails to submit the required records or to make them available, the Federal 

agency or delegated agency may, after written notice to the contractor, sponsor, applicant, or owner, 

take such action as may be necessary to cause the suspension of any further payment, advance, or 

guaranteed of funds. 

The contractor or subcontractor shall make the payroll records required available for inspection, 

copying, or transcription by authorized representatives of the owner, DEQ, EPA, or the Department of 

Labor and shall permit such representatives to interview employees during working hours on the job. 

Failure to submit the required records upon request or to make such records available may be grounds 

for debarment action pursuant to 29 CFR 5.12. 

A breach of these contract clauses or the clauses continued in 29 CFR 5.5 may be grounds for 

termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 

CFR 5.12. 

The governing body, shall upon its own actions or upon written request of an authorized representative 

of the Department of Labor withhold from the contractor under this contract or any other federal 

contract with the same prime contractor, or any other contract subject to Davis-Bacon prevailing wage 



requirements, which is held by the same prime contractor, so much of the accrued payments or 

advances as may be considered necessary to pay laborers and mechanics including apprentices, 

trainees, and helpers employed by the contractor and subcontractor, the full amount of wages required 

by the contract. In the event of failure to pay any laborer or a mechanics including any apprentice, 

trainee, or helper, employed or working on the site of the work all or part of the wages required by the 

contract, the State or the Department of Labor may, after written notice to the contractor, sponsor, 

applicant, or owner, take such action as may be necessary to cause the suspension of any further 

payment, advance, or guaranteed of funds. 

 

AMERICAN IRON AND STEEL REQUIREMENTS 

Use of iron and steel products that are produced in the United States (US) is required for this 
construction. The prime contractor must provide documentation that all iron and steel products 
which are permanently incorporated as part of the project meet the specification of American 
Iron and Steel (AIS) per the definitions contained in section “1” below. Production in the US of 
the iron or steel products requires that all manufacturing processes must take place in the 
United States, except metallurgical processes involving refinement of steel additives. The prime 
contractor must certify, section “2” below, that the contractor understands all iron and steel 
products permanently incorporated as part of the project must satisfy AIS requirements except 
those waivered by EPA (Attachment 908), section “3”, or those included as De Minimis 
components, section “4”. The prime contractor must submit to the owner AIS certifications for 
individual components supplied or installed by the prime contractor as well as components 
supplied or installed by all subcontractors, section “5”. The contractor must include the AIS 
requirements in any subcontract or purchase agreement made by the prime contractor 
(Attachment 908) and require subcontractors or suppliers of AIS products to also require their 
subcontractors or suppliers to include AIS requirements in any subcontracts or purchase 
agreements they enter into. The owner may refuse payment on any AIS component for which a 
satisfactory AIS certification has not been submitted. 

1. Definition of American Iron and Steel 

Iron or steel products mean the following products made primarily (greater than 50% measured by 

material cost) of iron or steel that are permanently incorporated into the project and are listed below, 

paragraphs a-d. Products not listed below do not have to satisfy the AIS requirement. In addition, iron 

and steel products used on the construction site temporarily (for example, trench boxes, scaffolding, or 

equipment used on site which will be removed before completion of the project) are not subject to the 

AIS requirements. 

a. Lined or unlined pipes or fittings, manhole covers, hydrants, tanks, flanges, pipe clamps and 

restraints, valves, and reinforced precast concrete. Rebar and wire in reinforced precast 

products must be produced in the US and the casting of the concrete product must take place in 

the US. Cement and other raw materials used in production of reinforced precast concrete 

products do not have to be of domestic origin. 



b. Municipal castings are cast iron or steel infrastructure products that are melted and cast. They 

typically provide access, protection, or housing for components incorporated into utility owned 

drinking water, storm water, wastewater, and surface infrastructure. They are typically made of 

grey or ductile iron, or steel. Examples of municipal castings are: access hatches, ballast screen, 

benches (iron or steel), bollards (excluding any fill material), cast bases, cast iron hinged hatches 

(square and rectangular), cast iron riser rings, catch basin inlets, cleanout/monument boxes, 

construction covers and frames, curb and corner guards, curb openings, detectable warning 

plates, downspout shoes (boot and inlet), drainage grates, frames and curb inlets, inlets, 

junction boxes, lampposts, manhole covers (rings and frames), risers, meter boxes, service 

boxes, steel hinged hatches (square and rectangular), steel riser rings, trash receptacles, tree 

grates, tree guards, trench grates, and valve boxes (covers and risers). 

c. Structural steel is rolled flanged shapes, having at least one dimension of their cross-section 

three inches or greater, which are used in the construction of bridges, buildings, ships, railroad 

rolling stock, and for numerous other constructional purposes. Such shapes are designated as 

wide-flange shapes, standard I-beams, channels, angles, tees and zees. Other shapes include H-

piles, sheet piling, tie plates, cross ties, and those for other special purposes. 

d. Construction materials are those articles, materials, or supplies made primarily (greater than 

50% materials cost) of iron and steel, that are permanently incorporated into the project, not 

including mechanical and/or electrical components, equipment and systems (discussed below). 

Some of these items may overlap with what is also considered “structural steel”. This includes, 

but is not limited to, the following products: wire rod, bar, angles, concrete reinforcing bar, wire, 

wire cloth, wire rope and cables, tubing, framing, joists, trusses, fasteners (i.e., nuts and bolts), 

welding rods, decking, grating, railings, stairs, access ramps, fire escapes, ladders, wall panels, 

dome structures, roofing, ductwork, surface drains, cable hanging systems, manhole steps, 

fencing and fence tubing, guardrails, doors, and stationary screens. 

Mechanical and electrical components, equipment and systems are not considered construction 

materials and do not have to meet the AIS requirements. Mechanical equipment is typically that which 

has motorized parts and/or is powered by a motor. Electrical equipment is typically any machine 

powered by electricity and includes components that are part of the electrical distribution system. The 

following examples (including appurtenances necessary for their intended use and operation) are NOT 

considered construction materials and do not have to meet the AIS requirements: pumps, motors, gear 

reducers, drives (including variable frequency drives (VFDs)), electric/pneumatic/manual accessories 

used to operate valves (such as electrical valve actuators), mixers, gates, motorized screens (such as 

traveling screens), blowers/aeration equipment, compressors, meters, sensors, controls and switches, 

supervisory control and data acquisition (SCADA), membrane bioreactor systems, membrane filtration 

systems, filters, clarifiers and clarifier mechanisms, rakes, grinders, disinfection systems, presses 

(including belt presses), conveyors, cranes, HVAC (excluding ductwork), water heaters, heat exchangers, 

generators, cabinetry and housings (such as electrical boxes/enclosures), lighting fixtures, electrical 

conduit, emergency life systems, metal office furniture, shelving, laboratory equipment, analytical 

instrumentation, and dewatering equipment. 

2. Certifications 

Within no more than 21 days of determination of the apparent low bidder, the selected contractor must 

submit to the owner the certification included in Attachment 908. At the conclusion of the project the 



contractor must certify with their final payment request that all iron and steel products permanently 

incorporated into the project satisfy the AIS requirements and no changes or substitutions to the 

products for which individual certifications were submitted to the owner have been made. This 

certification statement is included in Attachment 908. 

3. EPA Waiver 

EPA has sole authority to approve waivers to the AIS provisions. The owner may seek a waiver at any 

point before, during, or after the bid process if one or a combination of the three conditions below are 

met. The prime contractor may suggest to the owner waivers not listed in the bid document. The owner 

has sole discretion to decide whether or not to request a suggested waiver. The waiver request(s) must 

satisfy one of the following conditions and be approved by EPA: 

a. Iron and steel products are not produced in the United States in sufficient and reasonably 

available quantities and of a satisfactory quality; 

b. Inclusion of iron and steel products produced in the United States will increase the cost of the 

overall project by more than 25 percent; or 

c. Applying the requirements of Section 436 would be inconsistent with the public interest. 

The waiver request must include proper and sufficient documentation to support the request. 

Attachment 908 contains a sample Waiver Request Form. A “Review Checklist for Waiver Review” is also 

provided to assist the owner in preparation of a waiver request. The information outlined therein must 

be included with the waiver request letter. Upon approval of the waiver request, EPA will notify the 

owner directly. 

4. De Minimis Materials 

The EPA has granted a nationwide waiver of the AIS requirements for de minimis incidental components 

of eligible infrastructure projects. For many of these incidental components, the country of manufacture 

and the availability of alternatives is not always readily or reasonably identifiable prior to procurement 

in the normal course of business; for other incidental components, the country of manufacture may be 

known but the miscellaneous character in conjunction with the low cost, individually and (in total) as 

typically procured in build, mark them as properly incidental. Examples of incidental components could 

include small washers, screws, fasteners (i.e., nuts and bolts), miscellaneous wire, corner bead, ancillary 

tube, etc. Examples of items that are clearly not incidental include significant process fittings (i.e., tees, 

elbows, flanges, and brackets), distribution system fittings and valves, force main valves, pipes for sewer 

collection and/or water distribution, treatment and storage tanks, large structural support structures, 

etc. 

Funds used for such de minimis incidental components cumulatively may comprise no more than a total 

of 5 percent of the total cost of the total materials incorporated into the project; the cost of an 

individual item may not exceed 1 percent of the total cost of the total materials incorporated into the 

project. Contractors who wish to use this waiver should determine the costs of all items installed or 

supplied for the project. The contractor must retain relevant documentation (i.e., invoices) for each of 

these items in their project files and must summarize in reports to the owner: the total costs of all 

materials, the total cost of “incidental” materials, and the calculations by which they determined the 

percentage of incidental products installed or supplied for the project. 



5. Individual Products Certification Documentation 

The prime contractor must provide individual certification(s) to the owner for each iron and steel 

product purchased for incorporation into the project certifying that the product purchased satisfies the 

AIS requirements. The prime contractor is responsible for gathering all certifications for all products 

supplied or installed by suppliers and subcontractors, and for submitting these to the owner. As noted 

above, the contractor must also provide a final certification statement with their final payment request 

attesting that all American Iron and Steel requirements of this subpart have been met and there have 

been no changes or substitutions to the products individually certified. 





SECTION 907



2/9/22, 4:25 PM SAM.gov

https://sam.gov/wage-determination/VA20220064/0 1/3

          "General Decision Number: VA20220064 01/07/2022


Superseded General Decision Number: VA20210064


State: Virginia


Construction Types: Heavy (Heavy and Sewer and Water Line)


Counties: Gloucester, Isle of Wight, Mathews, Poquoson*, 

Surry and York Counties in Virginia.


*INDEPENDENT CITY


HEAVY CONSTRUCTION PROJECTS (Including Sewer and Water Lines)


Note: Contracts subject to the Davis-Bacon Act are generally 

required to pay at least the applicable minimum wage rate 

required under Executive Order 14026 or Executive Order 13658. 

Please note that these Executive Orders apply to covered 

contracts entered into by the federal government that are

subject to the Davis-Bacon Act itself, but do not apply to 

contracts subject only to the Davis-Bacon Related Acts, 

including those set forth at 29 CFR 5.1(a)(2)-(60). 


If the contract is entered into on or after January 30, 2022, or 

the contract is renewed or extended (e.g., an option is 

exercised) on or after January 30, 2022, Executive Order 14026 

generally applies to the contract. The contractor must pay all 

covered workers at least $15.00 per hour (or the applicable wage 

rate listed on this wage determination, if it is higher) for all 

hours spent performing on that contract in 2022. 


If the contract was awarded on or between January 1, 2015 and 

January 29, 2022, and the contract is not renewed or extended on 

or after January 30, 2022, Executive Order 13658 generally 

applies to the contract. The contractor must pay all covered 

workers at least $11.25 per hour (or the applicable wage rate 

listed on this wage determination, if it is higher) for all 

hours spent performing on that contract in 2022. 


The applicable Executive Order minimum wage rate will be 

adjusted annually. If this contract is covered by one of the 

Executive Orders and a classification considered necessary for 

performance of work on the contract does not appear on this wage 

determination, the contractor must still submit a conformance 

request. 


Additional information on contractor requirements and worker 

protections under the Executive Orders is available at 

www.dol.gov/whd/govcontracts.


Modification Number     Publication Date

          0             01/07/2022

 ASBE0085-001 05/01/2015


                                  Rates          Fringes


ASBESTOS WORKER/HEAT & FROST   

INSULATOR  

     Includes the application 

     of all insulating 

     materials, protective 

     coverings, coatings and 

     finishes to all types of 

     mechanical systems..........$ 20.72            12.20

----------------------------------------------------------------

* ELEC1340-007 12/01/2020


                                  Rates          Fringes


ELECTRICIAN......................$ 29.00       2.5%+14.59

----------------------------------------------------------------

  SUVA2010-065 09/07/2010


                                  Rates          Fringes


CARPENTER........................$ 21.57             3.74

  

CEMENT MASON/CONCRETE FINISHER...$ 19.00             3.83

  

IRONWORKER, REINFORCING..........$ 22.45            11.85

  

IRONWORKER, STRUCTURAL...........$ 20.55             8.25

  

LABORERS  

     Common or General...........$ 10.20             2.17

     Flagger.....................$  7.39             0.20

     Landscape...................$ 10.00                 

     Pipelayer...................$ 13.88             1.32

  

POWER EQUIPMENT OPERATOR:  

     Backhoe.....................$ 17.61             2.57

     Bobcat/Skid Loader..........$ 11.40                 

     Bulldozer...................$ 20.63             7.28

     Crane (Tower)...............$ 23.29             6.02

     Crane.......................$ 23.15                 

     Excavator...................$ 19.27             7.28

     Loader......................$ 18.27             3.46

     Mechanic....................$ 26.78             6.32

     Trackhoe....................$ 12.75             1.24

     Tugboat.....................$ 19.00                 

  

TRUCK DRIVER, Includes All   

Dump Trucks......................$ 13.42             2.39
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----------------------------------------------------------------


WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.


================================================================


Note: Executive Order (EO) 13706, Establishing Paid Sick Leave

for Federal Contractors applies to all contracts subject to the

Davis-Bacon Act for which the contract is awarded (and any

solicitation was issued) on or after January 1, 2017.  If this

contract is covered by the EO, the contractor must provide

employees with 1 hour of paid sick leave for every 30 hours

they work, up to 56 hours of paid sick leave each year.

Employees must be permitted to use paid sick leave for their

own illness, injury or other health-related needs, including

preventive care; to assist a family member (or person who is

like family to the employee) who is ill, injured, or has other

health-related needs, including preventive care; or for reasons

resulting from, or to assist a family member (or person who is

like family to the employee) who is a victim of, domestic

violence, sexual assault, or stalking.  Additional information

on contractor requirements and worker protections under the EO

is available at www.dol.gov/whd/govcontracts.


Unlisted classifications needed for work not included within

the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).


----------------------------------------------------------------


The body of each wage determination lists the classification

and wage rates that have been found to be prevailing for the

cited type(s) of construction in the area covered by the wage

determination. The classifications are listed in alphabetical

order of ""identifiers"" that indicate whether the particular

rate is a union rate (current union negotiated rate for local),

a survey rate (weighted average rate) or a union average rate

(weighted union average rate).


Union Rate Identifiers


A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than ""SU"" or

""UAVG"" denotes that the union classification and rate were

prevailing for that classification in the survey. Example:

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of

the union, which prevailed in the survey for this

classification, which in this example would be Plumbers 0198

indicates the local union number or district council number

where applicable, i.e., Plumbers Local 0198. The next number,

005 in the example, is an internal number used in processing

the wage determination. 07/01/2014 is the effective date of the

most current negotiated rate, which in this example is July 1,

2014.


Union prevailing wage rates are updated to reflect all rate

changes in the collective bargaining agreement (CBA) governing

this classification and rate.


Survey Rate Identifiers


Classifications listed under the ""SU"" identifier indicate that

no one rate prevailed for this classification in the survey and

the published rate is derived by computing a weighted average

rate based on all the rates reported in the survey for that

classification.  As this weighted average rate includes all

rates reported in the survey, it may include both union and

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates

the rates are survey rates based on a weighted average

calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which

these classifications and rates are based. The next number, 007

in the example, is an internal number used in producing the

wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.


Survey wage rates are not updated and remain in effect until a

new survey is conducted.


Union Average Rate Identifiers


Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the

classifications was union data. EXAMPLE: UAVG-OH-0010

08/29/2014. UAVG indicates that the rate is a weighted union

average rate. OH indicates the state. The next number, 0010 in

the example, is an internal number used in producing the wage

determination. 08/29/2014 indicates the survey completion date

for the classifications and rates under that identifier.


A UAVG rate will be updated once a year, usually in January of

each year, to reflect a weighted average of the current

negotiated/CBA rate of the union locals from which the rate is

based.


----------------------------------------------------------------


                   WAGE DETERMINATION APPEALS PROCESS


1.) Has there been an initial decision in the matter? This can

be:
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*  an existing published wage determination

*  a survey underlying a wage determination

*  a Wage and Hour Division letter setting forth a position on

a wage determination matter

*  a conformance (additional classification and rate) ruling


On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour

Division National Office Branch of Wage Surveys. If the

response from this initial contact is not satisfactory, then

the process described in 2.) and 3.) should be followed.


With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the

Branch of Construction Wage Determinations.  Write to:


            Branch of Construction Wage Determinations

            Wage and Hour Division
            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210


2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:


            Wage and Hour Administrator

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210


The request should be accompanied by a full statement of the

interested party's position and by any information (wage

payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.


3.) If the decision of the Administrator is not favorable, an

interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board).  Write to:


            Administrative Review Board

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210


4.) All decisions by the Administrative Review Board are final.


================================================================


          END OF GENERAL DECISION"

        



Attachment 908SECTION 908



ATTACHMENT # 5 

(For Contractor's Optional Use; See Instructions at www.dol.gov/esa/whd/forms/wh347instr.htm) 

 

 NAME OF CONTRACTOR OR SUBCONTRACTOR ADDRESS 
 

 
 

(over) 

U.S. Department of Labor PAYROLL 
Employment Standards Administration Wage and Hour Division    

 PAYROLL NO.      LO CATION    FOR WEEK ENDING        CONTRACT NO. 

 

  PROJECT  

(1) 

NAME AND INDIVIDUAL IDENTIFYING NUMBER (e.g., 

LAST FOUR DIGITS OF SOCIAL SECURITY 

NUMBER) OF WORKER 

(2) N
O

. 
O

F
 

W
IT

H
H

O
L
D

iN
G

 
E

X
E

M
P

T
IO

N
S

 
(3) 

WORK 
CLASSIFICATION 

O
T

. 
O

R
 S

T
. 

(4) DAY AND DATE (5) 

TOTAL  
HOURS 

(6) 

RATE  
OF PAY 

(7) 

GROSS  
AMOUNT  

EARNED 

(8) 

DEDUCTIONS 

(9) 

NET  

WAGES  
PAID  

FOR WEEK 

       

       
FICA 

WITH-  
HOLDING  

TAX 

  
OTHER 

TOTAL  
DEDUCTIONS HOURS WORKED EACH DAY 

   O                  

S          
   O                  

S          
   O                  

S          
   O                  

S          
   O                  

S          
   O                  

S          
   O                  

S          
   O                  

S           
 

While completion of Form WH-347 is optional, it is mandatory for covered contractors and subcontractors performing work on Federally financed or assisted construction contracts to respond to the information collection contained in 29 C.F.R. §§ 3.3, 5.5(a). The Copeland Act (40 U.S.C. § 

3145) contractors and subcontractors performing work on Federally financed or assisted construction contracts to "furnish weekly a statement with respect to the wages paid each employee during the preceding week." U.S. Department of Labor (DOL) regulations at 29 C.F.R. § 5.5(a)(3)(ii) 

require contractors to submit weekly a copy of all payrolls to the Federal agency contracting for or financing the construction project, accompanied by a signed "Statement of Compliance" indicating that the payrolls are correct and complete and that each laborer or mechanic has been paid 

not less than the proper Davis-Bacon prevailing wage rate for the work performed. DOL and federal contracting agencies receiving this information review the information to determine that employees have received legally required wages and fringe benefits. 

Public Burden Statement 

We estimate that is will take an average of 55 minutes to complete this collection, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. If you have 

any comments regarding these estimates or any other aspect of this collection, including suggestions for reducing this burden, send them to the Administrator, Wage and Hour Division, ESA, U.S. Department of Labor, Room S3502, 200 Constitution Avenue, N.W. 

Washington, D.C. 20210 

http://www.dol.gov/esa/whd/forms/wh347instr.htm)


(2) That any payrolls otherwise under this contract required to be submitted for the above period are 

correct and complete; that the wage rates for laborers or mechanics contained therein are not less than the 
applicable wage rates contained in any wage determination incorporated into the contract; that the 
classifications set forth therein for each laborer or mechanic conform with the work he performed. 

(3) That any apprentices employed in the above period are duly registered in a bona fide apprenticeship 
program registered with a State apprenticeship agency recognized by the Bureau of Apprenticeship and 
Training, United States Department of Labor, or if no such recognized agency exists in a State, are registered 

with the Bureau of Apprenticeship and Training, United States Department of Labor. 

(4) That: 
(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS 

− in addition to the basic hourly wage rates paid to each laborer or mechanic listed in the 

above referenced payroll, payments of fringe benefits as listed in the contract have 

been or will be made to appropriate programs for the benefit of such employees, 

except as noted in section 4(c) below. 

REMARKS: 

NAME AND TITLE SIGNATURE 

THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR 
SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION. SEE SECTION 1001 OF TITLE 18 AND SECTION 231 OF TITLE 
31 OF THE UNITED STATES CODE.  

 

Date ______________________    (b) WHERE FRINGE BENEFITS ARE PAID IN CASH 

I,    − Each laborer or mechanic listed in the above referenced payroll has 

been paid, as indicated on the payroll, an amount not less than the 

sum of the applicable 
    (Name of Signatory Party) (Title) 

do hereby state: 

(1) That I pay or supervise the payment of the persons employed by 

 ________________________________________________________________________________ on the 

(c) EXCEPTIONS 

basic hourly wage rate plus the amount of the required fringe 
benefits as listed in the contract, except as noted in section 4(c) 
below. 

  
(Contractor or Subcontractor) EXCEPTION (CRAFT) EXPLANATION 

 ____________________ ; that during the payroll period commencing on the 

(Building or Work) 

 _______  day of _______________ ,  _____ , and ending the day of  ______________ ,  ______ , 

all persons employed on said project have been paid the full weekly wages earned, that 
no rebates have been or will be made either directly or indirectly to or on behalf of said 

 ________________________________________________________________________ from the full 
(Contractor or Subcontractor) 

weekly wages earned by any person and that no deductions have been made either 
directly or indirectly from the full wages earned by any person, other than permissible 
deductions as defined in Regulations, Part 3 (29 C.F.R. Subtitle A), issued by the 
Secretary of Labor under the Copeland Act, as amended (48 Stat. 948, 63 Start. 108, 
72 Stat. 967; 76 Stat. 357; 40 U.S.C. § 3145), and described below: 

 

 

 

 

 

  



VIRGINIA CLEAN WATER REVOLVING LOAN FUND – 2016 CONTRACT INSERTS 

ATTACHMENT #6 
 

AMERICAN IRON AND STEEL (AIS) CERTIFICATION STATEMENT 

 

 Upon execution of this certification, the selected Contractor acknowledges to and for the benefit of the  __                           ___ (“Owner”) and the 

State of Virginia that it understands the goods and services under this Agreement  are being funded with monies made available by the Virginia Clean Water 

State Revolving Loan Fund and  that statutory requirements require that all of the iron and steel products used in the project must be produced in the United 

States in accordance with “Subpart J – American Iron and Steel Requirements” of these inserts . The Contractor hereby represents and warrants to and for the 

benefit of the Owner and the State that (a) the Contractor has reviewed and understands the American Iron and Steel Requirement, (b) all of the iron and steel 

products used in the project will be and/or have been produced in the United States in a manner that complies with the American Iron and Steel Requirement, 

unless a waiver of the requirement is approved or the product is incidental as described the De Minimis section of Subpart J, (c) the Contractor will provide 

verified information, product certifications, or assurance of compliance with this paragraph as requested by the Owner, and (d) information necessary to 

support a waiver of the American Iron and Steel Requirement, as may be requested by the Owner or the State. Notwithstanding any other provision of this 

Agreement, any failure to comply with this paragraph by the Contractor shall permit the Owner or State to recover damages from the Contractor for any loss, 

expense, or cost (including without limitation attorney’s fees) incurred by the Owner or State resulting from any such failure (including without limitation any 

impairment or loss of funding, whether in whole or in part, from the State or any damages owed to the State by the Owner).  

  

This statement relates to a proposed contract between    and      

      (owner)                                                       (contractor) 

 

in conjunction with     to be funded with monies made available by the Virginia Clean Water Revolving Loan Fund. 

                                                 (project name) 

 

.   

 

 

       

 Signature                                                   Date 

 

       

 Name and Title of Signer  (Please type or print)  

  

American Rescue Plan Act.

Upon execution of this certification, the selected Contractor acknowledges to and for the benefit of the Town of Smithfield (Owner) and the State of
Virginia that it understands the goods and services under this Agreement are being funded with monies made available by the American Rescue Plan Act
and that statutory requirements require that all of the iron and steel products used in the project must be produced in the United States in accordance with
"American Iron and Steel Requirements" of these inserts. The Contractor hereby represents and warrants to and for the benefit of the Owner and the State
that (a) the Contractor has reviewed and understands the American Iron and Steel Requirement, (b) all of the iron and steel products used in the project will
be and/or have been produced in the United States in a manner that complies with the American Iron and Steel Requirement, unless a waiver of the
requirement is approved or the product is incidental as described in the De Minimis section, (c) the Contractor will provide verified information, product
certifications, or assurance of compliance with this paragraph as requested by the Owner, and (d) information necessary to support a waiver of the American
Iron and Steel Requirement, as may be requested by the Owner or the State. Notwithstanding any other provision of this Agreement, any failure to comply
with this paragraph by the Contractor shall permit the Owner or State to recover damages from the Contractor for any loss, expense, or cost (including
without limitation attorney's fees) incurred by the Owner or State resulting from any such failure (including without limitation any impairment or loss of
funding, whether in whole or in part, from the State or any damages owed to the State by the Owner).
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ATTACHMENT #7 
AMERICAN IRON AND STEEL (AIS) WAIVER REQUEST 

 

 

A waiver from the American Iron and Steel (AIS) requirements of the Consolidated Appropriations Act of 2014 (CAA) is requested for the following 

reason(s):                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       

 

 

 (1)  Applying the American Iron and Steel (AIS) requirements of the CAA would be inconsistent with the public interest; 

 

 (2) Iron, steel, and relevant manufactured goods are not produced in the United States in sufficient and reasonably available quantities and of a 

satisfactory quality; or  

 

 (3) Inclusion of iron and steel products produced on the United Sates will increase cost of the overall project by more than 25%. 

 

Relevant documentation to this request is enclosed.  No materials will be installed prior to approval of this waiver request by EPA. 

 

                   Additional sheets attached 

 

 

This waiver request relates to a proposed contract between       and                                                     

(contractor)                                                                     (owner)  

 

in conjunction with                                                to be funded with monies made available by the Virginia Clean Water Revolving Loan  

                                                            (project name)                                                                                             

Fund. 

 

       

            

 Signature       Date 

 

 

            

 Name and Title of Signer (Please type or print) 

American Rescue Plan Act.
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ATTACHMENT 8 (Page 1 of 2) 
 

Review Checklist for Waiver Request 

 

Review Items Yes Comments 

 Waiver request includes the following information: 

— Description of the foreign and domestic construction materials 

— Unit of measure 

— Quantity 

— Price 

— Time of delivery or availability 

— Location of the construction project 

— Name and address of the proposed supplier 

— A detailed justification for the use of foreign construction materials 

 Waiver request was submitted according to the State’s instructions to SRF assistance recipients  

 Assistance recipient (owner) made a good faith effort to solicit bids for domestic iron and steel products, as demonstrated by language in requests for 

proposals, contracts, and communications with the prime contractor 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

Cost Waiver Requests 

 Waiver request includes the following information: 

— Comparison of overall cost of project with domestic iron and steel products to overall cost of project with foreign iron and steel products (Price 

Comparison Worksheet - Page 2). 

— Relevant excerpts from  the bid documents used by the prime contractor to complete the Price Comparison Worksheet  

— Supporting documentation indicating that the contractor made a reasonable survey of the market, such as a description of the process for 

identifying suppliers and a list of contacted suppliers 

 

 

 

 

  

  

Availability Waiver Requests 

 Waiver request includes the following supporting documentation necessary to demonstrate the availability, quantity, and/or quality of the materials for which 

the waiver is requested:  

— Supplier information  or pricing information from a reasonable number of domestic suppliers indicating availability/delivery date for construction 

materials 

— Documentation of the assistance recipient’s (owner’s) efforts to find available domestic sources, such as a description of the process for identifying 

suppliers and a list of contacted suppliers. 

— Project schedule  

— Relevant excerpts from project plans, specifications, and permits indicating the required quantity and quality of construction materials 

 Waiver request includes a statement from the prime contractor confirming the non-availability of the domestic construction materials for which the waiver is 

sought 

 Has the State received other waiver requests for the materials described in this waiver request, for comparable projects?  
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                 Attachment #8 (Page 2of 2) 
American Iron and Steel (AIS) Price Comparison Worksheet 

 

Instructions: To be completed by the prime contractor.  In column (a), enter all iron and steel products required to build the project as designed.  In column (b) enter the 

cost estimate for each component as supplied by domestic sources.  In column (c) enter the cost estimate for each component for which waivers are requested, as supplied 

by foreign sources.            

 

(a) Iron and Steel 

Product 

Unit of Measure Quantity (b) Price – Domestic Material* (c) Price – Foreign Material* 

     

 (d) Total Domestic Project 

Cost: 

(e) Total Foreign Project Cost: 

 

*Include all delivery costs to the construction site 
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                                                                                                                                                                                            ATTACHMENT #9 
 

 

 

AMERICAN IRON AND STEEL (AIS) FINAL CERTIFICATION STATEMENT 

 

Upon execution of this certification the Contractor hereby certifies that all of the iron and steel products used in this project were 

produced in the United States except those for which an appropriate waiver(s) has been approved by the U.S. Environmental Protection Agency, 

and that no changes or substitutions to the individual certifications provided by the contractor have been made.   

 

 

This statement relates to a proposed contract between               and                                          

                 (owner)                                                      (contractor) 

 

in conjunction with                                                  funded with monies made available by the Virginia Clean  

                                                                (project name)  

 

Water Revolving Loan Fund.   

 

 

 

 

       

 Signature                                Date 

 

 

       

 Name and Title of Signer  (Please type or print)  

 

American Rescue

Plan Act.
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1.0 GENERAL INFORMATION

1.1 On Tuesday May 22, 2018, Quinn Consulting Services’ representatives
Roger Triana, Austin Goodwin, and William Pybus visited the Wilson
Road Elevated Potable Water Storage Tank and performed a coating
inspection/evaluation of the interior wet and exterior dry surfaces.

1.1.1 “Dry tank” coating inspection/evaluation of the exterior dry areas
was performed using the following methods.

 The visual inspection/evaluation of the exterior surfaces was
performed from ground level, tower ladder, balcony, shell/roof
ladder, and the tank roof

 Note: June 15, 2018, DJI Phantom 4 UAV (unmanned aerial
vehicle) was used to perform visual inspections and subsequent
video recordings of the existing conditions.

1.1.2 “Dry tank” coating inspection/evaluation of the interior wet surfaces
was performed from the following vantage points;

 the reservoir ladder and tank bowl

 the tank’s wet riser at grade level through the shell style
manway & the wet riser opening in the tank bottom.

1.1.3 Hi-pressure water washout/cleanout of the Interior Wet surfaces
was performed using potable water supplied by the Tank Owner.

1.1.4 Disinfection of the Interior Wet surfaces was performed in
accordance with Method #2 of AWWA C652, using a 200 ppm
chlorinated water solution.

1.2 QCS performed the field inspection/evaluation of the tank in conformance
with the applicable sections of AWWA M42, “Steel Water-Storage Tanks".

2.0 SUMMARY

2.1 Coating Systems

2.1.1 Interior Wet Coating System

a. Heavy Metals Content Analysis

1. The content of the interior wet coating system was not
analyzed for heavy metals. No current records of paint
chip test analysis results from previous tank evaluations
were available for review.
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2. The applied epoxy coating system’s history indicates that
the coating film has a high probability of complying with
the latest Federal Regulations for lead free content (less
than 0.06 percent by weight).

3. Repair specifications must include provisions to prevent
fugitive dust emissions in accordance with applicable
local, state and Federal Regulations.

b. Coating Condition Status

1. The Tank was originally built in 1967. Comparison of the
existing conditions versus the QCS 2010 Tank
Evaluation Report shows that the interior wet coating
system has received coating touchup repairs for
structural modifications and repairs performed after the
2010 Tank Evaluation. See the photographs in Appendix
B.

2. Most of the interior wet coating system appears to be in
fair condition except for the following areas:

 Sporadic rust spots on or near the structural repaired
roof areas, the new ladders (reservoir & wet riser), the
roof/shell plates, erection ring, tank bottom plates,
and wet riser.

 Sporadic patches of coating film blisters were
observed on the reservoir ladder. A few coating film
blisters were observed on the tank bottom plates.

 Pit depths in the lower cone and tank bottom plates
were found to be 1/32” or less.

3. The interior wet coating film is reaching the end of its
service life. The tank interior coating system should be
removed and replaced within the next two (2) to four (4)
years. See Section 3.1 for more details.

2.1.2 Exterior Dry Coating System

a. Heavy Metal Content Analysis

1. The lead content (% by weight) of the exterior dry coating
system film was not analyzed.

2. The analysis results of the Caldwell Tanks test samples
dated 4/22/2010 indicates a 2.4 percent by weight lead
content and a 0.10 percent by weight chromium content.



Wilson Road Tank
150,000 Gallons Multi-Leg Tank
QCS Project No. SMTHFLD-001-KH-014-001

Page 3

3. Per the current State and Federal Regulations, the
exterior dry coating system film is classified as a lead
based paint.

4. Repair/Removal specifications must include provisions
for full containment, lead paint removal and abatement or
well as prevention of hazardous waste generation and/or
emissions in accordance with applicable local, state and
Federal Regulations.

b. Coating Condition Status

1. The Tank was originally built in 1967. Comparison of the
existing conditions versus the QCS 2010 Tank
Evaluation Report shows that the exterior dry coating
system has received an “overcoat” coating application in
addition to structural modifications and repairs performed
after the 2010 Tank Evaluation. See the photographs in
Appendix B.

2. The exterior dry coating film appears to be at the end of
its service life. Severe film cracking, checking, and
delamination are readily visible on all accessible areas.
Rust bleed and rust areas are easily visible from the tank
roof down to the base pads.

3. QCS recommends replacement of the tank’s exterior
coating system within the next two (2) years. This
replacement operation should be scheduled at the same
time as the replacements of the Interior Wet and
Valve/Piping Vault coating systems. See Section 3.2 for
more details.

2.1.3 Exterior Dry – Valve/Piping Pit Coating Systems

a. Heavy Metal Content Analysis

1. The content of the exterior dry – piping /valve coating
systems was not analyzed for heavy metals.

2. Repair/Removal specifications must include provisions
for full containment, lead paint removal and abatement or
well as prevention of hazardous waste generation and/or
emissions in accordance with applicable local, state and
Federal Regulations.
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b. Coating Condition Status

1. The Tank was originally built in 1967. Comparison of the
existing conditions versus the QCS 2010 Tank
Evaluation Report shows that the exterior dry-
valve/piping coating systems have not received coating
touchup repairs since the 2010 QCS Tank Evaluation.
See the photographs in Appendix B.

2. The valve/piping coating systems are mostly non-existent
at this time.

3. The exterior dry - valve/piping coating systems should be
removed and replaced within the next two (2) years. See
Section 3.3 for more details.

2.2 Structural

2.2.1 Based on the inspection data, it appears the tank’s ladders (interior
wet and exterior dry) as well as the exterior balcony handrail has
been replaced since the QCS 2010 Tank Evaluation Report.

a. The balcony handrail’s space clearance gap (21”) between
the bottom edge of the toprail and the top edge of the midrail
is not compliant with current OSHA Regulations
(29CFR1910.21 (maximum 19”). See OSHA 29 CFR
1910.29 (b)(2)(iv).

2.2.2 New safety climb cable systems have been installed on the new
ladders to comply with current OSHA Regulations.

2.2.3 The roof/shell ladder’s foot clearance (rung to steel plate) gap
ranged 5” to 6” along the upper shell and roof knuckle (seven rungs
– 6’-0”) is not compliant with current OSHA Regulations (minimum
7”).

2.2.4 A new circular handrail has been installed on the Exterior Roof.

a. The circular roof handrail’s toprail height of 48.5” and the
midrail height of 26”) are not compliant with current OSHA
Regulations. See OSHA 29 CFR 1910.29 (b)(1) & 29 CFR
1910.29 (b)(2)(i).

b. The circular roof handrail’s space clearance (20”) between
the bottom edge of the toprail and the top edge of the midrail
is not compliant with current OSHA Regulations (maximum
19”). See OSHA 29 CFR 1910.29 (b)(2)(iv).
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c. The circular roof handrail’s space clearance (20”) between
the bottom edge of the midrail and the top edge of the toe-
plate is not compliant with current OSHA Regulations
(maximum 19”). See OSHA 29 CFR 1910.29 (b)(2)(iv).

2.2.5 A new center roof vent (vacuum frost proof screens) has been
installed.

2.2.6 The antenna cables run from the tower support column through the
balcony step-through opening as well as the placement of the
balcony’s antenna/supports creates a walkway tripping hazard.
This does not comply with current OSHA Regulations.

2.2.7 The antenna cable attached to the siderail of the shell/roof ladder
and roof handrail’s components (midrail and toprail) is not
compliant with OSHA Regulations.

2.2.8 The Aviation Light fixtures are attached to the toprail of the
balcony’s handrail. This does not comply with current OSHA
Regulations.

2.3 Cathodic Protection System

2.3.1 This water storage tank currently does not have an installed
Cathodic Protection System (CPS).

2.3.2 The cost of a new Cathodic Protection system is not included in the
tank repair cost estimate.

2.4 Remaining Coating Service Life

If recommended structural modifications and coating systems’
replacements are made to the tank (interior wet & exterior) within the next
two (2) years as listed in Section 3.0 and inspected regularly thereafter,
the new interior wet and exterior dry coating systems should provide the
expected 15 to 20 years of service life.

2.5 Repair and Reconditioning Cost Estimates

This estimate is based on current pricing. In order to obtain competitive
bids, the project should be bid four (4) to six (6) months prior to the
scheduled start date.

The cost of replacing the coating systems of the valve/piping vault, interior
wet and the exterior dry surfaces as well as the structural modifications is
estimated at $311,500.00.

Please see Section 3.0 for a more detailed summary of this cost
breakdown.
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3.0 RECOMMENDATIONS

3.1 Interior Wet – Coating System

3.1.1 The coating system is approaching the end of its service life and
exhibits varying degrees of corrosion and coating failures.

3.1.2 The tank interior wet coating system should be removed and
replaced within the next two (2) to four (4) years with an NSF
Standard 61 approved coating system.

3.2 Exterior Dry - Coating System

3.2.1 The coating system has reached the end of its service life, is a lead
based paint, and is not a good candidate for further overcoating
applications.

3.2.2 The exterior coating system should be replaced within the next two
(2) years.

3.2.3 Reconditioning specifications must be designed to comply with
current environmental regulations for lead based paint removal
and abatement, full containment and its structural impact on the
tank structure, and provisions to eliminate generating hazardous
waste as well as proper disposal of waste generated during the
rehabilitation.

3.3.4 The Containment Plans must address the protection of the
Cellular/Antenna Building next to the Support Columns.

3.3 Exterior Dry – Valve/Piping Vault Coating System

3.3.1 The valve/piping coating systems are mostly non-existent at this
time and should be treated as a lead based paint abatement. It is
not a good candidate for overcoating applications.

3.3.2 The valve/piping vault coating system should be replaced within the
next two (2) years with an NSF Standard 61 approved coating
system.

3.4 Structural – Interior Wet

3.4.1 Pit weld repair of pitted areas with depths greater than 10% of the
plate thickness in the tank bowl plates and riser surfaces below the
High Water Level (HWL).

Repair the tank surface by welding and grinding. This work will
require approximately ten (10) man-hours of welding and grinding.



Wilson Road Tank
150,000 Gallons Multi-Leg Tank
QCS Project No. SMTHFLD-001-KH-014-001

Page 7

3.4.2 Install two (2) horizontal slot openings (1” by 4”) in the wet riser
mud ring extension at the tank bowl opening. Locations to be
selected by the Engineer.

3.4.3 Install isolation gasket materials at the Cable Safety Climb
attachment points with the carbon steel ladder rungs (reservoir and
wet riser) to prevent direct contact and minimize corrosion.
Replace any severely corroded attachment nuts/bolts.

3.4.3 Replace the gasket for the round, shell pressure style manway
located in the lowest can section of the wet riser.

3.5 Structural - Exterior

3.5.1 Modify the existing shell/roof standoffs to increase ladder’s foot
clearance along the upper shell and roof knuckle to be compliant
with current OSHA Regulations (minimum 7”).

3.5.2 Reroute the roof handrail antenna cable to the underside of the
balcony platform and up through new penetration opening and up
the shell and roof to the existing antenna by attachment to new
support brackets.

3.5.3 Install a flat-bar rail on the existing balcony handrail midway
between the toprail and current midrail to meet current OSHA
spacing requirements.

3.5.4 Install a flat-bar rail on the existing circular roof handrail midway
between the toprail and current midrail by seal welding the flat-bar
to the existing handrail posts to meet current OSHA spacing
requirements.

3.5.5 Install a flat-bar rail on the existing circular roof handrail midway
between the current midrail and top edge of the toe-plate by seal
welding the flat-bar to the existing handrail posts to meet current
OSHA spacing requirements.

3.5.6 Relocate the two (2) antenna assemblies currently attached to
either side of the balcony step-through opening from the inside face
of the balcony handrail to a new support brackets on the outside of
the handrail that do not intrude into the walkway space and
relocates the antenna cables from crossing the ladder/balcony
step-through opening.

3.5.7 Re-route all antenna cables to separate support brackets as to not
be connected to any ladders and off the floor platform to avoid a
tripping hazard as required by OSHA regulations.

The Tank Owner should have the antenna cables routed on the
underside of the balcony platform.
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3.5.8 Install new attachment brackets to the balcony handrail posts and
relocate the Aviation Obstruction Lights System fixtures from the
toprail inaccordance with OSHA Regulations. Electrical power
cable should be routed to support brackets on the underside of the
balcony platform.

3.5.9 Any cracked, loose or missing grout under the base plates of all the
support columns and of the wet riser as well as concrete foundation
defects should be removed back to sound concrete and repaired
with non-shrink 3000 PSI grout.

3.5.10 Epoxy caulk the gap area of the support column anchor bolts/ nuts.

3.6 Site

3.6.1 Prior to rehabilitation, the Tank Owner should contact the
respective antenna companies utilizing antenna space to have the
respective owner temporarily remove their respective antenna, the
cables and the ground equipment boxes. Cost estimates are not
included for this item.

3.6.2 The electrical power supplier should also be contacted to either
move the adjacent power lines or provide insulating protective
layers to prevent safety issues while using the required
containment tarp system. Cost estimates are not included for this
item.

3.6.3 The area around the tank should be re-graded to prevent standing
water around the support columns and wet riser foundation. The
top of the foundations should be at least 4 to 6 inches above grade.
Cost estimates are not included for this item.
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4.0 COST ESTIMATES

Based on current repair costs, the following actions are estimated as follows:

4.1 Interior Wet - Coating Replacement

Type of Coating – Zinc/Epoxy System $ 72,000.00

4.2 Exterior Dry - Coating Replacement
Type of Coating – Epoxy/Polyurethane $ 210,000.00

4.3 Exterior Dry – Valve/Piping Vault Coating System
Type of Coating – Zinc/Epoxy System $ 6,500.00

4.4 Interior Wet - Structural Modifications $ 3,000.00

4.5 Exterior Dry - Structural Modifications (Notes #1 & #2) $ 20,000.00

4.6 Site Tank Owner

Estimated Total Rehabilitation Cost $ 311,500.00

*Please note: The pricing provided above represents budget estimates of the various phases of
recommended work and should not be construed as binding or committal upon QCS’s behalf.

Note #1: Containment costs are included due to restrictions on hazardous waste / fugitive dust
emissions and the presence of a residential/business neighborhood.

Note #2: Cost for structural evaluation of the Roof/Shell ability to support a containment system is
not included.

Note #3: Antenna cable modifications and work activities are not included in this cost estimate.

Note #4: Cathodic Protection installations and landscaping are not included in this cost estimate.

Written by:

William E. Pybus

William E. Pybus
QCS Coatings Inspector

NACE Certified Coatings Inspector No. 402

Date June 18, 2018
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TANK DATA

QCS Project No.: SMTHFLD-001-KH-014-001 QCS Proposal No.: 6223-403

Customer: Kimley-Horn & Associates Phone: (757) 320-5637

Street/City/State/Zip: 11815 Fountain Way, Suite 300, Newport News, Virginia 23606

Customer Contact: Jamie Weist, P.E.

Tank Owner: Town of Smithfield, Virginia Phone: 757-365-4200

Tank Owner Contact: Tim Perkins

Purpose of Visit:

1) Tank examination, interior & exterior coating evaluation

2) Washout/Cleanout and Disinfection Operations

Inspected By: William E. Pybus, NACE Certified Coating Inspector #402

Austin Goodwin, QCS Inspector

Roger Triana, NACE Certified Coating Inspector #6219

Type of Inspection: Standard Existing Steel Water Storage Tank Inspection

Date of Visit: May 22, 2018

Reviewed By: William Pybus, NACE Certified Coating Inspector #402

Roger Triana, NACE Certified Coating Inspector #6219

Austin Goodwin, QCS Inspector

Structure Contractor: (Fabricator) Taylor Iron Works

(Field Erector) Whitmire Tank Company

Construction Date: 1967 Contract ID: None Available

Type of Construction: Welded Yes Riveted No

Capacity: 150,000 Gallons Tank Diameter: 32’ – 0”

Number and Type Support Columns: Four (4) / Outside Diameter: 26”

Height: Overall ~132’ – 0” Balcony 107’ – 1”

Height to: HWL 127’ – 9” LWL ~100’ – 0”

Type of Access to Tank Interior:

1) Tower Access Ladder to Balcony

2) Shell/Roof Ladder to Roof Access Manway

3) Interior Wet: Reservoir Ladder & Wet Riser Ladder

4) Wet Riser Shell Style Manway at Grade to Wet Riser Ladder

Tank Construction Drawings: Layout Drawing

Previous Inspection Records: 2010 QCS Tank Evaluation Report
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TANK DATA

EXTERIOR DRY - COATING SYSTEM

1) Coating Application (Year):

 Original System - ~1967. Subsequent Applications - Unknown

2) Coating Contractor:

 Original System – Whitmire Tank Co.

 Subsequent Applications– Utility Services & Caldwell Tanks

3) Original Coating Manufacturer (Unknown):

 Primer – Red Lead.

 Finish coat – Alkyd Enamel

4) Overcoat Coating Manufacturer (Unknown):

 Barrier Coating – Epoxy.

 Finish coat – Unknown

INTERIOR WET - COATING SYSTEM

1) Coating Application (Year):

 Original System - ~1967. Subsequent Applications - Unknown

2) Coating Contractor:

 Original System – Whitmire Tank Co.

 Subsequent Applications– Utility Services & Caldwell Tanks

3) Original Coating Manufacturer (Unknown):

 Primer – Unknown

 Finish coat – Epoxy

4) Current Coating Manufacturer (Unknown):

 Primer – Unknown

 Finish coat – Epoxy
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Photo #: 1
Description: Exterior: Grade Level viewof the Wilson Road Elevated

Water Storage Tank.
Photo #: 2
Description: Aerial View of Wilson Road EWT Site.

Photo #: 3
Description: Exterior: Roof Access Manway. Roof coating film has

been overcoated but exhibits film delamination, cracking,
corrosion areas, and moderate to severe chalking.

Photo #: 4
Description: Exterior: View of the Interior Wet's Roof Access Manway.

Spot rust occurring on the curb and reservoir ladder.
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Photo #: 5
Description: Interior Wet: View of the rusting Safety Climb Cable and

Reservoir Ladder.

Photo #: 6
Description: Interior Wet: View of the Roof, Appurtenances, &

Reservoir Ladder. Previous coating touchup repairs
observed.

Photo #: 7
Description: Interior Wet: View of the Roof, Appurtenances, Shell, &

Reservoir Ladder.

Photo #: 8
Description: Interior Wet: View of the Roof & Overflow Weir. Spot

corrosion areas observed on the roof plate butt-welds.
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Photo #: 9
Description: Interior Wet: View of the Roof & Center Vent.

Photo #: 10
Description: Interior Wet: View of the Roof & Flanged Ventialtion

Manway.

Photo #: 11
Description: Interior Wet: View of the Roof. Some small rust areas

along butt-welds and on plates.

Photo #: 12
Description: Interior Wet: View of the Roof, Shell, & Reservoir Ladder.

Horizontal Erection Ring appears to be stitch welded and
has numerous areas of rust and rust bleed.
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Photo #: 13
Description: Interior Wet-Shell: Horizontal Erection Ring appears to be

stitch welded and has numerous areas of rust and rust
bleed.

Photo #: 14
Description: Interior Wet: Coating film blisters on Reservoir Ladder.

Photo #: 15
Description: Interior Wet: Coating film blisters on Reservoir Ladder.

Photo #: 16
Description: Interior Wet: Coating film blisters and rust areas along the

Reservoir Ladder.
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Photo #: 17
Description: Interior Wet - Shell: Horizontal Erection Ring appears to

be stitch welded and has numerous areas of rust and rust
bleed.

Photo #: 18
Description: Interior Wet: Lower Shell & upper tank bowl plates exhibit

numerous spot rust points.

Photo #: 19
Description: Interior Wet: Pre-cleaning view of Wet riser opening in

tank bottom/bowl plates. Wet riser hinged grate cover
attached to extended mud ring functional.

Photo #: 20
Description: Interior Wet: Tank Bowl plates have sporadic rust spots

in the coating film.
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Photo #: 21
Description: Interior Wet: Tank Bowl plates have sporadic rust spots

in the coating film.

Photo #: 22
Description: Interior Wet: Tank Bowl plates have sporadic rust spots

in the coating film.

Photo #: 23
Description: Interior Wet: Tank Bowl plates have sporadic rust spots

in the coating film. Coating touchup areas exhibit roller
nap and debris in the film.

Photo #: 24
Description: Interior Wet: Closeup view - Tank Bowl plates have

sporadic rust spots in the coating film.



QCS Project SMTHFLD-001-KH-014-001

Wilson Road EWT

05-22-2018 Inspection Photographs

Appendix B
Page 7 of 19

Photo #: 25
Description: Interior Wet: Closeup view - Tank Bowl plates have

sporadic rust spots in the coating film.

Photo #: 26
Description: Interior Wet: Tank Bowl plates have sporadic rust spots in

the coating film.

Photo #: 27
Description: Interior Wet: Tank Bowl plates have sporadic rust spots

and a few cracking spots in the coating film. Coating
touchup areas exhibit roller nap and debris in the film.

Photo #: 28
Description: Interior Wet: Tank Bowl plates have sporadic rust spots

in the coating film. Coating touchup areas exhibit roller
nap and debris in the film.
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Photo #: 29
Description: Interior Wet: Down view of Wet Riser from tank bottom

opening,

Photo #: 30
Description: Interior Wet: Down view of Wet Riser from tank bottom

opening,

Photo #: 31
Description: Interior Wet Riser: View from grade level via lower shell

manway. Rust spots in the coating film at coating touchup
areas and ladder components.

Photo #: 32
Description: Interior Wet Riser: View from grade level via lower shell

manway. Rust spots in the coating film at coating touchup
areas and ladder components.
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Photo #: 33
Description: Interior Wet Riser: View from grade level via lower shell

style manway. Rust spots in the coating film at coating
touchup areas and ladder components.

Photo #: 34
Description: Exterior: View of Wet Riser- Shell Style Manway.

Photo #: 35
Description: Exterior - Aerial View: Roof plates exhibit moderate to

severe chalking, spot rust areas and film cracking.
Antenna cable run attached to inside of circular Roof
Handail.

Photo #: 36
Description: Exterior: Center Roof Vent Assembly.
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Photo #: 37
Description: Exterior: Flanged Ventilation Manway. Spot rust areas

and cracking coating film on the roof plates.

Photo #: 38
Description: Exterior: Spot rust areas and cracking coating film on the

roof plates.

Photo #: 39
Description: Exterior: Ladder view of Circular Roof Handrail. Antenna

cable attached to ladder siderail and routed to the inside
of the circular handrail.

Photo #: 40
Description: Exterior: View of Circular Roof Handrail and Ladder.

Antenna cable attached to ladder siderail and routed to
the inside of the circular handrail.
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Photo #: 41
Description: Exterior: Antenna cable attached to ladder siderail and

routed to the inside of the circular handrail.

Photo #: 42
Description: Exterior-Aerial View: Roof plates exhibit moderate to

severe chalking, spot rust areas and film cracking.
Antenna cable run attached to inside of circular Roof
Handail.

Photo #: 43
Description: Exterior - Aerial View: Roof plates exhibit moderate to

severe chalking, spot rust areas and film cracking.
Antenna cable run attached to inside of circular Roof
Handail.

Photo #: 44
Description: Exterior - Aerial View: Roof, shell, and balcony surfaces

exhibit moderate to severe chalking, spot rust areas, and
film cracking. Antenna cable runs are inappropriately
routed through Balcony/Ladder Step-Through opening.



QCS Project SMTHFLD-001-KH-014-001

Wilson Road EWT

05-22-2018 Inspection Photographs

Appendix B
Page 12 of 19

Photo #: 45
Description: Exterior - Aerial View: Roof, shell, and balcony surfaces

exhibit moderate to severe chalking, spot rust areas, and
film cracking. Antenna cable runs are inappropriately
routed through Balcony/Ladder Step-Through opening.

Photo #: 46
Description: Exterior - Aerial View: Roof, shell, and balcony surfaces

exhibit moderate to severe chalking, spot rust areas, and
film cracking. Antenna cable runs are inappropriately
routed through Balcony/Ladder Step-Through opening.

Photo #: 47
Description: Exterior: Roof surfaces exhibit moderate to severe

chalking, spot rust areas, and film cracking.

Photo #: 48
Description: Exterior - Aerial View: Shell and balcony surfaces exhibit

moderate to severe chalking, spot rust areas, and film
cracking.
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Photo #: 49
Description: Exterior: Antenna cable runs are inappropriately routed

through Balcony/Ladder Step-Through opening.

Photo #: 50
Description: Exterior: Aviation Obstruction Lights inappropriately

attached to toprail of the balcony handrail.

Photo #: 51
Description: Exterior: Corrosion and coating film failure on Shell,

Balcony, and Support Columns

Photo #: 52
Description: Exterior: Corrosion and coating film failure on Shell,

Balcony, and Support Columns
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Photo #: 53
Description: Exterior: Tank Bowl plates have film failures from interior

wet weld repairs.

Photo #: 54
Description: Exterior: Support columns exhibit coating film failures

(checking, cracking, delamination, rust spots, etc.).

Photo #: 55
Description: Exterior: Close-up View. Support columns exhibit coating

film failures (checking, cracking, delamination, rust spots,
etc.).

Photo #: 56
Description: Exterior: Close-up View. Support columns exhibit coating

film failures (checking, cracking, delamination, rust spots,
etc.).



QCS Project SMTHFLD-001-KH-014-001

Wilson Road EWT

05-22-2018 Inspection Photographs

Appendix B
Page 15 of 19

Photo #: 57
Description: Exterior: Close-up View. Support columns and Wet Riser

exhibit coating film failures (checking, cracking,
delamination, rust spots, etc.).

Photo #: 58
Description: Exterior: Close-up View. Support columns exhibit coating

film failures (checking, cracking, delamination, rust spots,
etc.).

Photo #: 59
Description: Exterior: Close-up View. Support columns and Wet Riser

exhibit coating film failures (checking, cracking,
delamination, rust spots, etc.).

Photo #: 60
Description: Exterior: Close-up View. Support columns and Wet Riser

exhibit coating film failures (checking, cracking,
delamination, rust spots, etc.).
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Photo #: 61
Description: Exterior: Close-up View. Support columns and Wet Riser

exhibit coating film failures (checking, cracking,
delamination, rust spots, etc.).

Photo #: 62
Description: Exterior: Close-up View. Support columns, cross-rods,

and Struts exhibit coating film failures (checking, cracking,
delamination, rust spots, etc.).

Photo #: 63
Description: Exterior: Grade Level View of Support Column with Tower

Access Ladder. Ladder Gate with Padlock.

Photo #: 64
Description: Exterior: Grade Level View of Concrete Foundations for

the Support Columns and Wet Riser. Cellular Bldg onsite.
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Photo #: 65
Description: Exterior: Grade Level View of Concrete Foundations for

the Support Columns and Wet Riser. Cellular Bldg onsite.

Photo #: 66
Description: Exterior: View of Overflow Pipe Outlet with TideFlex and

Splash Pad.

Photo #: 67
Description: Exterior: Tops of the Support Column Foundation are not

high enough (4" to 6") above the surrounding Grade.

Photo #: 68
Description: Exterior: View of Wet Riser and Valve/Piping Concrete

Vault.
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Photo #: 69
Description: Tank Indentification Plate attached on Wet Riser above

Shell Style Manway.

Photo #: 70
Description: Exterior: View of Wet Riser and Valve/Piping Concrete

Vault.

Photo #: 71
Description: Exterior: View of Wet Riser Valve/Piping Concrete Vault.

Vault floor has significant mud and standing water.

Photo #: 72
Description: Exterior: View of Wet Riser Valve/Piping Concrete Vault.

Vault floor has significant mud and standing water.
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Photo #: 73
Description: Exterior: View of Wet Riser Valve/Piping Concrete Vault.

Vault rebar ladder is rusting.
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INSPECTION AND EVALUATION METHODS

I. Scope

1.0 The tank was evaluated on the interior and exterior in
conformance with the following:

a. QCS Proposal No. 6223-403

b. General guide lines of AWWA Standard M42, "Steel Water
Tank."

2.0 The inspection of the base metal and of the coating on all interior
and exterior surfaces was limited to areas accessible without
scaffolding or special rigging. In addition, where possible, the
base metal and the coating on the interior wet surfaces were
examined from the interior wet ladder and tank bottom after the
tank was drained and cleaned.

3.0 No structural analysis was performed to determine if the tank
design complies with the AWWA D-100 Standard for "Welded
Steel Tanks for Water Storage." However, any observed non-
conformance to the AWWA D-100 standard is noted in this
report.

4.0 Although compliance with OSHA Regulations was not a part of
this inspection, any unsafe conditions or violations of current
OSHA Regulations, which were observed, are noted in this report.

II. Evaluation Techniques

1.0 Site

The tank site was visually examined for proper drainage away from
the tank and for conditions affecting access and exterior
reconditioning.

2.0 Foundations

The concrete tank foundation was visually examined for cracks,
spalling, condition of grout and Flexcell, indications of
distress/settlement, and elevation above grade.

3.0 Coating Thickness

Interior and exterior coatings, where accessible were tested in
accordance with Steel Structures Painting Council SSPC-PA2-97
"Measurement of Dry Film Thickness with Magnetic Gages," using
PosiTector-6000 Type 2, fixed probe, magnet flux gages.
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4.0 Coating Adhesion

Adhesion testing of the coating to the steel was performed by
ASTM D3359: Shear Adhesion Test, Measuring Adhesion by Tape
Test. In addition, a subjective coating adhesion evaluation was
performed using a pen knife.

5.0 Coating Serviceability

The estimated remaining coating life or serviceability evaluation
was performed using a wide variety of inspection instruments such
as dry film thickness gauge, pen knife, Tooke gauge, adhesion
tester(s), and 30x microscope.

The instrument inspection was combined with a thorough, total,
close visual inspection of all accessible areas of the interior coating
for holidays (misses), skips, runs, sags, surface contaminants,
overspray, dry spray, poor coating cohesion, inter-coat
delamination, loss of adhesion to the substrate, condition of the
steel underneath the coating, and any other objectionable defects.


